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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,579,764.19                                                  ROUTE : SR 46
     CALL ORDER   : 100                     CONTRACT ID : R -23058-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 08/30/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 9224003
                                                                                                  9224003
                                                                                                  9224003
                                                                                                  OTHERS

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  4,816,000.00     100.0000%
   2   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  4,938,257.99     102.5385%
   3   35-1618530     AMERICAN CONTRACTING & SERVICES, INC.                                  $  5,882,303.23     122.1408%
====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1357381              |(3) 35-1618530
                                          |MILESTONE CONTRACTORS, L.P. |O'MARA, DAVE CONTRACTOR     |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ADDED TRAVEL LANES
                                          |                            |                            |
0001 105-01925                18.000  MOS |    1500.00000      27000.00|     900.00000      16200.00|    1500.00000       27000.00
  FIELD OFFICE, 550 SQ. FT.               |                            |                            |
0003 110-01001                        LUMP|  195000.00000     195000.00|  246900.00000     246900.00|  297000.00000      297000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   70000.00000      70000.00|   74000.00000      74000.00|   51595.00000       51595.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240             15468.000  SYS |       3.10000      47950.80|       4.00000      61872.00|       4.20000       64965.60
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02241              4198.000  LFT |       1.70000       7136.60|       3.50000      14693.00|       1.75000        7346.50
  GUARDRAIL, REMOVE                       |                            |                            |
0007 202-03000                        LUMP|     250.00000        250.00|     200.00000        200.00|    2900.00000        2900.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 27                                  |                            |                            |
0008 202-03000                        LUMP|     250.00000        250.00|     200.00000        200.00|     540.00000         540.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 28                                  |                            |                            |
0009 202-03000                        LUMP|     250.00000        250.00|       1.00000          1.00|    1080.00000        1080.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 29                                  |                            |                            |
0010 202-03000                        LUMP|     400.00000        400.00|    1000.00000       1000.00|    2800.00000        2800.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 5                                   |                            |                            |
0011 202-03000                        LUMP|     350.00000        350.00|     200.00000        200.00|    2800.00000        2800.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 7                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,579,764.19                                                  ROUTE : SR 46
     CALL ORDER   : 100                     CONTRACT ID : R -23058-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1357381              |(3) 35-1618530
                                          |MILESTONE CONTRACTORS, L.P. |O'MARA, DAVE CONTRACTOR     |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 202-03000                        LUMP|     300.00000        300.00|     200.00000        200.00|    3700.00000        3700.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 8                                   |                            |                            |
0013 202-74025                44.000  LFT |      20.50000        902.00|       2.00000         88.00|       5.00000         220.00
  FENCE, REMOVE                           |                            |                            |
0014 203-02000             34139.000  CYS |       8.50000     290181.50|       8.10000     276525.90|       9.95000      339683.05
  EXCAVATION, COMMON                      |                            |                            |
0015 203-02045             27606.000  CYS |       4.50000     124227.00|       2.50000      69015.00|       9.20000      253975.20
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0016 203-02070             37661.000  CYS |       8.50000     320118.50|       7.50000     282457.50|      14.00000      527254.00
  BORROW                                  |                            |                            |
0017 205-02224              7488.000  LFT |       1.95000      14601.60|       2.00000      14976.00|       2.00000       14976.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0018 205-02229              1080.000  LFT |       3.50000       3780.00|       3.50000       3780.00|       3.75000        4050.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0019 205-02234                10.000  EACH|      80.00000        800.00|      70.00000        700.00|      75.00000         750.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0020 205-02237                44.000  EACH|      50.00000       2200.00|      60.00000       2640.00|      64.00000        2816.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0021 210-05835                 1.000  EACH|    3175.00000       3175.00|    3350.00000       3350.00|    3300.00000        3300.00
  KIOSK , SYSTEMS INFORMATION             |                            |                            |
0022 211-02060              1540.700  CYS |      20.00000      30814.00|      10.00000      15407.00|      40.00000       61628.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0023 213-52830               699.000  CYS |      50.00000      34950.00|      60.00000      41940.00|      95.00000       66405.00
  FLOWABLE MORTAR                         |                            |                            |
0024 303-04075               254.000  TON |      14.50000       3683.00|      13.00000       3302.00|      29.00000        7366.00
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0025 303-52308              4813.000  TON |      14.00000      67382.00|      13.00000      62569.00|      21.00000      101073.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0026 305-05204               100.000  TON |      75.00000       7500.00|     100.00000      10000.00|      80.00000        8000.00
  HMA FOR PATCHING                        |                            |                            |
0027 401-02684              1700.000  TON |      30.00000      51000.00|      32.00000      54400.00|      31.00000       52700.00
  TEMPORARY BITUMINOUS PAVEMENT           |                            |                            |
0028 401-05437             15075.000  TON |      26.00000     391950.00|      29.00000     437175.00|      26.00000      391950.00
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0029 401-05455              5419.000  TON |      28.75000     155796.25|      30.00000     162570.00|      31.00000      167989.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,579,764.19                                                  ROUTE : SR 46
     CALL ORDER   : 100                     CONTRACT ID : R -23058-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1357381              |(3) 35-1618530
                                          |MILESTONE CONTRACTORS, L.P. |O'MARA, DAVE CONTRACTOR     |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0030 401-05456              2703.000  TON |      42.50000     114877.50|      39.00000     105417.00|      45.00000      121635.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0031 401-05459              3568.000  TON |      28.00000      99904.00|      30.00000     107040.00|      30.00000      107040.00
  QC/QA HMA BASE 25,0 mm, SHOULDER        |                            |                            |
0032 401-05463              1427.000  TON |      30.10000      42952.70|      32.00000      45664.00|      32.00000       45664.00
  QC/QA HMA INTERMEDIATE 19.0 mm, SHOULDER|                            |                            |
0033 401-05464               714.000  TON |      46.00000      32844.00|      40.00000      28560.00|      49.00000       34986.00
  QC/QA HMA SURFACE 9.5 mm, SHOULDER      |                            |                            |
0034 401-06264                        LUMP|    5000.00000       5000.00|    4500.00000       4500.00|    5500.00000        5500.00
  PROFILOGRAPH, HMA                       |                            |                            |
0035 402-05468              2195.000  TON |      29.75000      65301.25|      31.00000      68045.00|      32.00000       70240.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0036 402-05470             10217.000  TON |      30.00000     306510.00|      26.00000     265642.00|      30.00000      306510.00
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0037 402-05474               631.000  TON |      33.00000      20823.00|      32.00000      20192.00|      36.00000       22716.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0038 402-05477               370.000  TON |      41.25000      15262.50|      45.00000      16650.00|      44.00000       16280.00
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0039 402-05483              2076.000  TON |      30.50000      63318.00|      27.00000      56052.00|      33.00000       68508.00
  HMA BASE C25.0 mm, SHOULDER             |                            |                            |
0040 402-05490              2351.000  TON |      31.00000      72881.00|      30.00000      70530.00|      34.00000       79934.00
  HMA SURFACE 9.5 mm, SHOULDER            |                            |                            |
0041 406-05520                61.000  TON |     200.00000      12200.00|     130.00000       7930.00|     210.00000       12810.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0042 602-02476               132.000  LFT |     100.00000      13200.00|      81.00000      10692.00|     125.00000       16500.00
  BARRIER, CONCRETE, MODIFIED             |                            |                            |
0043 602-03828                31.000  EACH|     480.00000      14880.00|     500.00000      15500.00|     485.00000       15035.00
  POST, BARRIER                           |                            |                            |
0044 603-01891                 2.000  EACH|    1150.00000       2300.00|     675.00000       1350.00|    1200.00000        2400.00
  FENCE GATE, CHAIN LINK, SECURITY, 72 IN.|                            |                            |
   X 12 FT.                               |                            |                            |
0045 603-92636               600.000  LFT |      16.00000       9600.00|      13.00000       7800.00|      16.00000        9600.00
  FENCE, CHAIN LINK, 72 IN.               |                            |                            |
0046 604-06069               355.000  SYS |      40.00000      14200.00|      59.00000      20945.00|      43.00000       15265.00
  CURB RAMP, CONCRETE                     |                            |                            |
0047 604-91531              2360.000  SYS |      22.00000      51920.00|      29.00000      68440.00|      22.00000       51920.00
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            |
0048 605-06090               917.000  LFT |       8.50000       7794.50|      29.00000      26593.00|       9.50000        8711.50
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0049 605-06120              1253.000  LFT |      16.00000      20048.00|      15.00000      18795.00|      16.00000       20048.00
  CURB, CONCRETE                          |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/01/01
                                                                                                                   PAGE : 100 -4
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,579,764.19                                                  ROUTE : SR 46
     CALL ORDER   : 100                     CONTRACT ID : R -23058-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1357381              |(3) 35-1618530
                                          |MILESTONE CONTRACTORS, L.P. |O'MARA, DAVE CONTRACTOR     |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0050 605-06145              8276.000  LFT |       7.25000      60001.00|       8.00000      66208.00|      10.60000       87725.60
  CURB AND GUTTER, B, CONCRETE            |                            |                            |
0051 605-06150              8230.000  LFT |       9.75000      80242.50|       8.50000      69955.00|      11.50000       94645.00
  CURB AND GUTTER, C, CONCRETE            |                            |                            |
0052 605-94465               618.000  SYS |      20.00000      12360.00|      41.00000      25338.00|      20.00000       12360.00
  CENTER CURB, CONCRETE                   |                            |                            |
0053 610-05527              3103.000  TON |      65.00000     201695.00|      45.00000     139635.00|      67.00000      207901.00
  HMA FOR APPROACHES                      |                            |                            |
0054 611-06497                 7.000  EACH|     182.00000       1274.00|     100.00000        700.00|     190.00000        1330.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0055 611-95289              2258.000  SYS |      38.75000      87497.50|      49.00000     110642.00|      40.00000       90320.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  10 IN.                                  |                            |                            |
0057 615-06490                37.000  EACH|     104.00000       3848.00|     115.00000       4255.00|     106.00000        3922.00
  RIGHT OF WAY MARKER                     |                            |                            |
0058 615-06505                 4.000  EACH|     430.00000       1720.00|     500.00000       2000.00|     440.00000        1760.00
  MONUMENT, B                             |                            |                            |
0059 615-06510                 2.000  EACH|     410.00000        820.00|     285.00000        570.00|     430.00000         860.00
  MONUMENT, C                             |                            |                            |
0060 616-02320                70.000  SYS |       3.50000        245.00|       2.50000        175.00|       6.75000         472.50
  GEOTEXTILES                             |                            |                            |
0061 616-06395                70.000  SYS |      17.25000       1207.50|      24.00000       1680.00|      25.00000        1750.00
  RIPRAP                                  |                            |                            |
0062 616-51367              4703.000  SYS |      35.00000     164605.00|      39.00000     183417.00|      33.00000      155199.00
  SLOPEWALL, CONCRETE, 4 IN.              |                            |                            |
0063 621-01004                 4.000  EACH|     665.00000       2660.00|     675.00000       2700.00|     675.00000        2700.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0064 621-03909               264.000  LBS |      23.00000       6072.00|      23.00000       6072.00|      23.00000        6072.00
  SEED MIXTURE, NATIVE                    |                            |                            |
0065 621-03910               333.000  LBS |       4.50000       1498.50|       4.50000       1498.50|       4.60000        1531.80
  SEED MIXTURE, BOULEVARD                 |                            |                            |
0066 621-03911               440.000  LBS |       6.80000       2992.00|       6.95000       3058.00|       7.00000        3080.00
  SEED MIXTURE, LAWN                      |                            |                            |
0067 621-03912               109.000  LBS |      16.00000       1744.00|      16.00000       1744.00|      16.00000        1744.00
  SEED MIXTURE, ROADSIDE                  |                            |                            |
0068 621-06545                 4.200  TON |     570.00000       2394.00|     575.00000       2415.00|     580.00000        2436.00
  FERTILIZER                              |                            |                            |
0069 621-06548                55.000  LBS |      17.10000        940.50|      17.00000        935.00|      17.50000         962.50
  SEED MIXTURE, CV , MODIFIED             |                            |                            |
0070 621-06565                21.000  TON |     448.00000       9408.00|     450.00000       9450.00|     450.00000        9450.00
  MULCHING MATERIAL                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,579,764.19                                                  ROUTE : SR 46
     CALL ORDER   : 100                     CONTRACT ID : R -23058-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1357381              |(3) 35-1618530
                                          |MILESTONE CONTRACTORS, L.P. |O'MARA, DAVE CONTRACTOR     |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0071 621-06570             10124.000  CYS |       2.39000      24196.36|      10.00000     101240.00|      15.00000      151860.00
  TOP SOIL                                |                            |                            |
0072 622-05606              1188.000  EACH|       5.30000       6296.40|       5.75000       6831.00|       5.50000        6534.00
  PLANT, AQUATIC                          |                            |                            |
0073 622-05638                67.000  EACH|      24.50000       1641.50|      25.00000       1675.00|      25.00000        1675.00
  PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER |                            |                            |
0075 622-52436                36.000  EACH|      26.50000        954.00|      29.00000       1044.00|      27.00000         972.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0076 701-05561               232.000  LFT |     152.00000      35264.00|     325.00000      75400.00|     350.00000       81200.00
  DRILLED SHAFT FOR CAISSONS              |                            |                            |
0077 702-51005                16.700  CYS |     375.00000       6262.50|     845.00000      14111.50|    1200.00000       20040.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0078 702-94656                 0.200  CYS |    5000.00000       1000.00|     970.00000        194.00|    1100.00000         220.00
  CONCRETE, B                             |                            |                            |
0079 703-51030              2696.000  LBS |       0.73000       1968.08|       1.00000       2696.00|       0.50000        1348.00
  REINFORCING STEEL                       |                            |                            |
0080 703-90976             19200.000  LBS |       0.75000      14400.00|       0.75000      14400.00|       0.80000       15360.00
  REINFORCING STEEL, GRADE 60             |                            |                            |
0081 709-51821                        LUMP|    1225.00000       1225.00|    1600.00000       1600.00|     280.00000         280.00
  SURFACE SEAL                            |                            |                            |
0082 715-05024               272.000  LFT |      55.00000      14960.00|      60.00000      16320.00|      60.00000       16320.00
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                            |                            |
0083 715-05048             23800.000  LFT |       2.00000      47600.00|       2.00000      47600.00|       2.20000       52360.00
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0084 715-05053              1523.000  LFT |       9.70000      14773.10|      12.00000      18276.00|      11.00000       16753.00
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            |
0085 715-05149              1506.000  LFT |      26.00000      39156.00|      21.00000      31626.00|      30.00000       45180.00
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0086 715-05151               616.000  LFT |      30.00000      18480.00|      28.00000      17248.00|      25.00000       15400.00
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            |
0087 715-05152               873.000  LFT |      31.00000      27063.00|      31.00000      27063.00|      30.00000       26190.00
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            |
0088 715-05154              1691.000  LFT |      30.50000      51575.50|      34.00000      57494.00|      28.00000       47348.00
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            |
0089 715-05156               549.000  LFT |      36.00000      19764.00|      38.00000      20862.00|      40.00000       21960.00
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                            |                            |
0090 715-05168                23.000  LFT |      21.00000        483.00|      21.00000        483.00|      33.00000         759.00
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                            |                            |
0091 715-05169                54.000  LFT |      30.00000       1620.00|      28.00000       1512.00|      32.00000        1728.00
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            |
0092 715-05171                73.000  LFT |      38.00000       2774.00|      31.00000       2263.00|      35.00000        2555.00
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,579,764.19                                                  ROUTE : SR 46
     CALL ORDER   : 100                     CONTRACT ID : R -23058-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1357381              |(3) 35-1618530
                                          |MILESTONE CONTRACTORS, L.P. |O'MARA, DAVE CONTRACTOR     |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0093 715-05173               100.000  LFT |      38.00000       3800.00|      34.00000       3400.00|      45.00000        4500.00
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                            |                            |
0094 715-05175               123.000  LFT |      40.00000       4920.00|      48.00000       5904.00|      45.00000        5535.00
  PIPE, TYPE 3, CIRCULAR, 30 IN.          |                            |                            |
0095 715-05189                52.000  LFT |      98.00000       5096.00|     155.00000       8060.00|     110.00000        5720.00
  PIPE, TYPE 3, CIRCULAR, 66 IN.          |                            |                            |
0096 715-44240                39.000  CYS |     520.00000      20280.00|     419.00000      16341.00|     369.00000       14391.00
  CONCRETE, A, STRUCTURES                 |                            |                            |
0097 715-46000                 9.000  EACH|     200.00000       1800.00|     150.00000       1350.00|     450.00000        4050.00
  PIPE END SECTION, 12 IN.                |                            |                            |
0098 715-46005                 8.000  EACH|     230.00000       1840.00|     175.00000       1400.00|     470.00000        3760.00
  PIPE END SECTION, 15 IN.                |                            |                            |
0099 715-46010                10.000  EACH|     250.00000       2500.00|     200.00000       2000.00|     500.00000        5000.00
  PIPE END SECTION, 18 IN.                |                            |                            |
0100 715-46020                 6.000  EACH|     400.00000       2400.00|     250.00000       1500.00|     675.00000        4050.00
  PIPE END SECTION, 24 IN.                |                            |                            |
0101 715-46030                 2.000  EACH|     475.00000        950.00|     350.00000        700.00|     775.00000        1550.00
  PIPE END SECTION, 30 IN.                |                            |                            |
0102 715-46040                 1.000  EACH|     500.00000        500.00|     475.00000        475.00|     925.00000         925.00
  PIPE END SECTION, 36 IN.                |                            |                            |
0103 715-95092                35.000  LFT |      80.00000       2800.00|      69.00000       2415.00|     127.00000        4445.00
  SLOTTED DRAIN, 12 IN.                   |                            |                            |
0104 718-06528                12.000  EACH|     178.00000       2136.00|     550.00000       6600.00|     185.00000        2220.00
  OUTLET PROTECTOR, 1                     |                            |                            |
0105 718-06532              3280.000  LFT |       0.90000       2952.00|       0.75000       2460.00|       0.95000        3116.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0106 718-52610              2379.000  CYS |      25.00000      59475.00|      23.00000      54717.00|      26.00000       61854.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0107 718-99153             18376.000  SYS |       1.35000      24807.60|       1.00000      18376.00|       1.40000       25726.40
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0108 720-44000                 8.000  EACH|     240.00000       1920.00|     350.00000       2800.00|     400.00000        3200.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0109 720-45035                 1.000  EACH|    1350.00000       1350.00|    1050.00000       1050.00|    1267.00000        1267.00
  INLET, F7                               |                            |                            |
0110 720-45045                16.000  EACH|    1225.00000      19600.00|    1100.00000      17600.00|    1310.00000       20960.00
  INLET, J10                              |                            |                            |
0111 720-45055                14.000  EACH|    1225.00000      17150.00|    1200.00000      16800.00|    1310.00000       18340.00
  INLET, M10                              |                            |                            |
0112 720-45240                 1.000  EACH|    1440.00000       1440.00|    1300.00000       1300.00|    1985.00000        1985.00
  CATCH BASIN, J10                        |                            |                            |
0113 720-45250                 3.000  EACH|    1555.00000       4665.00|    1550.00000       4650.00|    2010.00000        6030.00
  CATCH BASIN, K10                        |                            |                            |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0114 720-45410                 3.000  EACH|    1700.00000       5100.00|    1050.00000       3150.00|    1950.00000        5850.00
  MANHOLE, C4                             |                            |                            |
0115 720-45605                 3.200  LFT |     355.00000       1136.00|     385.00000       1232.00|     300.00000         960.00
  MANHOLE, RECONSTRUCT STRUCTURE          |                            |                            |
0116 720-94612                 1.000  EACH|    3000.00000       3000.00|    3200.00000       3200.00|    3500.00000        3500.00
  MANHOLE, K4                             |                            |                            |
0117 720-95422                 7.000  EACH|    2400.00000      16800.00|    2700.00000      18900.00|    2650.00000       18550.00
  MANHOLE, J4                             |                            |                            |
0118 720-98174                 3.000  EACH|    1775.00000       5325.00|    1600.00000       4800.00|    2350.00000        7050.00
  INLET, B15                              |                            |                            |
0119 720-98555                 5.000  EACH|    1780.00000       8900.00|    1600.00000       8000.00|    2360.00000       11800.00
  INLET, C15                              |                            |                            |
0120 720-99417                 1.000  EACH|    1770.00000       1770.00|    1900.00000       1900.00|    2370.00000        2370.00
  CATCH BASIN, C15                        |                            |                            |
0121 721-43060                 2.000  EACH|     700.00000       1400.00|    1300.00000       2600.00|    1100.00000        2200.00
  AUTOMATIC DRAINAGE GATE, 66 IN. , RESET |                            |                            |
0122 722-60824              6863.000  SYS |       1.20000       8235.60|       2.25000      15441.75|       2.50000       17157.50
  SURFACE MILLING                         |                            |                            |
0123 728-98377                        LUMP|    1835.00000       1835.00|    3250.00000       3250.00|     520.00000         520.00
  MASONRY COATING                         |                            |                            |
0124 731-03916               930.000  SFT |       6.00000       5580.00|      16.00000      14880.00|      12.00000       11160.00
  CONCRETE PAVING, PATTERNED, TEXTURED    |                            |                            |
0125 801-04308                 2.000  EACH|     460.00000        920.00|     450.00000        900.00|     465.00000         930.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0126 801-06049             18650.000  LFT |       0.30000       5595.00|       0.30000       5595.00|       0.32000        5968.00
  TEMPORARY PAVEMENT MARKING, II, YELLOW, |                            |                            |
  4 IN.                                   |                            |                            |
0127 801-06606                 5.000  EACH|     152.50000        762.50|     150.00000        750.00|     160.00000         800.00
  BARRICADE, IIIB                         |                            |                            |
0128 801-06640                24.000  EACH|     172.50000       4140.00|     200.00000       4800.00|     180.00000        4320.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0129 801-06643             15090.000  LFT |       0.85000      12826.50|       1.00000      15090.00|       0.95000       14335.50
  TEMPORARY PAVEMENT MARKING, I, YELLOW,  |                            |                            |
  4 IN.                                   |                            |                            |
0130 801-06644              5330.000  LFT |       0.90000       4797.00|       1.00000       5330.00|       0.95000        5063.50
  TEMPORARY PAVEMENT MARKING, I, WHITE, 4 |                            |                            |
  IN.                                     |                            |                            |
0131 801-06645                 5.000  EACH|      51.00000        255.00|      50.00000        250.00|      55.00000         275.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0132 801-06647             10686.000  LFT |       0.30000       3205.80|       0.30000       3205.80|       0.32000        3419.52
  TEMPORARY PAVEMENT MARKING, II, WHITE,  |                            |                            |
  4 IN.                                   |                            |                            |
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0133 801-06710               300.000  DAY |      13.25000       3975.00|      13.00000       3900.00|      15.00000        4500.00
  FLASHING ARROW SIGN                     |                            |                            |
0134 801-06775                        LUMP|   76919.71000      76919.71|   52000.00000      52000.00|  120000.00000      120000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0135 801-97145              2015.000  LFT |       0.32000        644.80|       0.30000        604.50|       0.32000         644.80
  TEMPORARY PAVEMENT MARKING, II, BROKEN, |                            |                            |
  WHITE, 4 IN.                            |                            |                            |
0136 802-02489               392.000  LFT |      10.80000       4233.60|      11.50000       4508.00|      11.50000        4508.00
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
0137 802-05694                 1.000  EACH|   60000.00000      60000.00|   63000.00000      63000.00|   65000.00000       65000.00
  OVERHEAD SIGN STRUCTURE , STEEL TRUSS   |                            |                            |
0138 802-76025               253.580  SFT |      16.20000       4108.00|      17.00000       4310.86|      17.00000        4310.86
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0139 802-76035               129.500  SFT |      16.75000       2169.13|      17.00000       2201.50|      17.50000        2266.25
  SIGN,SHEET,ENCAPSULATED LENS WITH       |                            |                            |
  LEGEND (0.100 IN. THICKNESS)            |                            |                            |
0140 802-96121                 6.000  EACH|     182.50000       1095.00|     180.00000       1080.00|     185.00000        1110.00
  PEDSTRIAN PUSH BUTTON AND SIGN.         |                            |                            |
0141 802-96248               389.000  LFT |      11.00000       4279.00|      11.00000       4279.00|       9.50000        3695.50
  POST, WOOD, 4 IN. X 4 IN.               |                            |                            |
0142 804-06770                11.000  EACH|      17.30000        190.30|      27.00000        297.00|      20.00000         220.00
  DELINEATOR POST                         |                            |                            |
0143 804-76305                30.000  EACH|      20.00000        600.00|       7.00000        210.00|      22.00000         660.00
  DELINEATOR WITH POST, D1, WHITE, 3 IN.  |                            |                            |
  DIA.                                    |                            |                            |
0144 804-76310                30.000  EACH|      19.10000        573.00|      20.00000        600.00|      22.00000         660.00
  DELINEATOR WITH POST, D1, AMBER, 3 IN.  |                            |                            |
  DIA.                                    |                            |                            |
0145 805-01842                 9.000  EACH|     810.00000       7290.00|      68.00000        612.00|     850.00000        7650.00
  HANDHOLE, SIGNAL                        |                            |                            |
0146 805-02152                 6.000  EACH|     387.00000       2322.00|     420.00000       2520.00|     425.00000        2550.00
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 18 IN.           |                            |                            |
0147 805-02202                 3.000  EACH|     885.00000       2655.00|     935.00000       2805.00|     950.00000        2850.00
  SIGNAL DETECTOR HOUSING, DOUBLE         |                            |                            |
0148 805-06592              2412.000  LFT |      12.00000      28944.00|      12.75000      30753.00|      12.50000       30150.00
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            |
0149 805-78106                 1.000  EACH|    8365.00000       8365.00|    8800.00000       8800.00|    9000.00000        9000.00
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/01/01
                                                                                                                   PAGE : 100 -9
                                                        TABULATION OF BIDS
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0150 805-78205                 8.000  EACH|     390.00000       3120.00|     400.00000       3200.00|     400.00000        3200.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0151 805-78415                 3.000  EACH|    1380.00000       4140.00|    1400.00000       4200.00|    1425.00000        4275.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0152 805-78420                 3.000  EACH|     235.00000        705.00|     250.00000        750.00|     250.00000         750.00
  DISCONNECT HANGER                       |                            |                            |
0153 805-78445                 1.000  EACH|     520.00000        520.00|     550.00000        550.00|     530.00000         530.00
  SIGNAL SERVICE                          |                            |                            |
0154 805-78467                40.000  LFT |       1.95000         78.00|       2.00000         80.00|       2.10000          84.00
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0155 805-78470              5080.000  LFT |       0.15000        762.00|       0.10000        508.00|       0.11000         558.80
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0156 805-78480               710.000  LFT |       1.20000        852.00|       1.30000        923.00|       1.25000         887.50
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0157 805-78485              1192.000  LFT |       2.40000       2860.80|       2.50000       2980.00|       2.50000        2980.00
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0158 805-78490               539.000  LFT |       2.35000       1266.65|       2.50000       1347.50|       2.45000        1320.55
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0159 805-78510              2938.000  LFT |       1.05000       3084.90|       1.00000       2938.00|       1.10000        3231.80
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0160 805-78785                 7.000  EACH|     700.00000       4900.00|     735.00000       5145.00|     725.00000        5075.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0161 805-78795              1538.000  LFT |       7.00000      10766.00|       7.50000      11535.00|       7.25000       11150.50
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0162 805-78925                 1.000  EACH|    1100.00000       1100.00|    1050.00000       1050.00|    1100.00000        1100.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0163 805-86810                 4.000  EACH|    4700.00000      18800.00|    4900.00000      19600.00|    4900.00000       19600.00
  SERVICE POINT, II                       |                            |                            |
0164 805-86820                44.000  EACH|     810.00000      35640.00|     850.00000      37400.00|     850.00000       37400.00
  CONCRETE FOUNDATION WITH GROUNDING, 30  |                            |                            |
  IN. X 30 IN. X 96 IN.                   |                            |                            |
0165 805-86889              9150.000  LFT |       0.18000       1647.00|       0.18000       1647.00|       0.18000        1647.00
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
0166 805-86920               137.000  EACH|      14.80000       2027.60|      15.00000       2055.00|      15.50000        2123.50
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0167 805-86925                 4.000  EACH|      19.40000         77.60|      20.00000         80.00|      21.00000          84.00
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
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0168 805-86930               139.000  EACH|      13.75000       1911.25|      14.00000       1946.00|      14.50000        2015.50
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
0169 805-86935                 8.000  EACH|      15.40000        123.20|      16.00000        128.00|      16.00000         128.00
  INSULATING LINK, WATERPROOFED           |                            |                            |
0170 805-92504                 6.000  EACH|     200.00000       1200.00|     210.00000       1260.00|     210.00000        1260.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0171 805-96014              1480.000  LFT |       2.05000       3034.00|       2.00000       2960.00|       1.70000        2516.00
  SAW CUT, FULL DEPTH                     |                            |                            |
0172 805-98335             11664.000  LFT |       5.35000      62402.40|       5.50000      64152.00|       5.75000       67068.00
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  TRENCH, 4 1/C                           |                            |                            |
0173 805-98336              1700.000  LFT |       7.60000      12920.00|       8.00000      13600.00|       8.00000       13600.00
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            |
  CONDUIT, 4 1/C                          |                            |                            |
0174 807-02191                 2.000  EACH|     555.00000       1110.00|     585.00000       1170.00|     600.00000        1200.00
  HANDHOLE, LIGHTING                      |                            |                            |
0175 807-04744                        LUMP|    8050.00000       8050.00|    8500.00000       8500.00|    8400.00000        8400.00
  LIGHTING CIRCUIT FOR STEEL TRUSS, 7     |                            |                            |
  LUMINAIRES                              |                            |                            |
0177 807-84762                19.000  EACH|    1050.00000      19950.00|    1100.00000      20900.00|    1250.00000       23750.00
  LIGHT POLE, 40 FT. E.M.H., 15.0 FT.     |                            |                            |
  MAST ARM, TRANSFORMER BASE              |                            |                            |
0178 807-84814                 8.000  EACH|    1105.00000       8840.00|    1150.00000       9200.00|    1200.00000        9600.00
  LIGHT POLE, 42 FT. E.M.H., 15.0 FT.     |                            |                            |
  MAST ARM, TRANSFORMER BASE              |                            |                            |
0179 807-86620                61.000  EACH|     185.00000      11285.00|     195.00000      11895.00|     190.00000       11590.00
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 400 WATT                        |                            |                            |
0180 807-86910                46.000  EACH|      31.25000       1437.50|      33.00000       1518.00|      33.00000        1518.00
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0181 807-86915                48.000  EACH|      32.50000       1560.00|      34.00000       1632.00|      35.00000        1680.00
  CONNECTOR KIT, FUSED                    |                            |                            |
0182 807-86950                45.000  EACH|      30.50000       1372.50|      32.00000       1440.00|      33.00000        1485.00
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0183 807-86955                11.000  EACH|     112.50000       1237.50|     119.00000       1309.00|     115.00000        1265.00
  CABLE DUCT MARKER                       |                            |                            |
0184 808-06701              3537.000  LFT |       0.30000       1061.10|       0.30000       1061.10|       0.28000         990.36
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0185 808-06712              2406.500  LFT |       0.45000       1082.93|       0.45000       1082.93|       0.43000        1034.80
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            |
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0186 808-06716              9765.000  LFT |       0.35000       3417.75|       0.40000       3906.00|       0.37000        3613.05
  LINE, REMOVE                            |                            |                            |
0187 808-06726                24.000  LFT |       4.75000        114.00|       5.00000        120.00|       4.80000         115.20
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            |
  24 IN.                                  |                            |                            |
0188 808-75008               150.000  LFT |       1.60000        240.00|       1.60000        240.00|       1.75000         262.50
  LINE, PAINT, SOLID, WHITE, 8 IN.        |                            |                            |
0189 808-75140                 2.000  EACH|     250.00000        500.00|      95.00000        190.00|      95.00000         190.00
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                            |                            |
  RXR                                     |                            |                            |
0190 808-75205              9716.000  LFT |       0.28000       2720.48|       0.30000       2914.80|       0.28000        2720.48
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0191 808-75245              3832.000  LFT |       0.28000       1072.96|       0.30000       1149.60|       0.28000        1072.96
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0192 808-75297               280.000  LFT |       2.85000        798.00|       3.00000        840.00|       2.90000         812.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0193 808-75300               635.000  LFT |       0.70000        444.50|       0.75000        476.25|       0.75000         476.25
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0194 808-75320                14.000  EACH|      50.00000        700.00|      50.00000        700.00|      49.00000         686.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0195 808-75325                14.000  EACH|      65.00000        910.00|      65.00000        910.00|      68.00000         952.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0196 808-75998               186.000  EACH|      21.00000       3906.00|      21.00000       3906.00|      22.00000        4092.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0197 621-06575              8192.000  SYS |       4.50000      36864.00|       3.25000      26624.00|       3.20000       26214.40
  SODDING, NURSERY                        |                            |                            |
0198 622-05648              1840.000  EACH|      45.40000      83536.00|      45.00000      82800.00|      46.00000       84640.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  1.25 IN. OR UNDER                       |                            |                            |
0199 621-02356                23.000  LBS |      36.40000        837.20|      37.00000        851.00|      37.00000         851.00
  SEEDING, WETLAND                        |                            |                            |
0200 108-01614                        LUMP|    9500.00000       9500.00|   15000.00000      15000.00|   15000.00000       15000.00
  PARTNERING OVERHEAD                     |                            |                            |
0201 202-51368              4000.000  SYS |       3.30000      13200.00|       3.00000      12000.00|       2.35000        9400.00
  SLOPEWALL, REMOVE                       |                            |                            |
0202 202-74090                        LUMP|    2500.00000       2500.00|    2500.00000       2500.00|    2550.00000        2550.00
  OVERHEAD SIGN STRUCTURE, REMOVE         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 7,579,764.19                                                  ROUTE : SR 46
     CALL ORDER   : 100                     CONTRACT ID : R -23058-A                   COUNTIES : BARTHOLOMEW
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1917625              |(2) 35-1357381              |(3) 35-1618530
                                          |MILESTONE CONTRACTORS, L.P. |O'MARA, DAVE CONTRACTOR     |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0203 807-84752                17.000  EACH|    1295.00000      22015.00|    1350.00000      22950.00|    1400.00000       23800.00
  LIGHT POLE, 40 FT. E.M.H., 10.0 FT.     |                            |                            |
  MAST ARM, TRANSFORMER BASE , TWIN ARM   |                            |                            |
0204 805-91703                50.000  LFT |      28.00000       1400.00|      29.00000       1450.00|      29.00000        1450.00
  CONDUIT, STEEL, GALVANIZED, 1.5 IN.     |                            |                            |
0205 805-94069               250.000  LFT |      12.50000       3125.00|      13.00000       3250.00|      13.00000        3250.00
  CONDUIT, STEEL, GALVANIZED, 1 IN.       |                            |                            |
0206 105-06845                        LUMP|  102500.00000     102500.00|  135000.00000     135000.00|  171000.00000      171000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
     SECTION TOTALS                       |             $  4,816,000.00|             $  4,938,257.99|                $  5,882,303.23
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  4,816,000.00|             $  4,938,257.99|                $  5,882,303.23
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   807,027.32                                                  ROUTE : SR 53
     CALL ORDER   : 110                     CONTRACT ID : R -23813-A                   COUNTIES : LAKE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 11/01/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N701002
                                                                                                  N723001

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY, INC.                                                    $    770,261.58     100.0000%
   2   35-1035700     BUCKO CONSTRUCTION                                                     $    773,717.39     100.4486%
   3   36-2231526     WALSH CONSTR CO OF ILL                                                 $    886,929.00     115.1464%
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $    892,467.87     115.8655%
====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 36-2231526
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REMOVAL
                                          |                            |                            |
0001 105-01925                 9.000  MOS |    1500.00000      13500.00|    1500.00000      13500.00|    2140.56000       19265.04
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   23000.00000      23000.00|   33000.00000      33000.00|   50000.00000       50000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   38500.00000      38500.00|   38685.00000      38685.00|   44000.00000       44000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   28000.00000      28000.00|   12000.00000      12000.00|   13000.00000       13000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240              1420.000  m2  |       5.95000       8449.00|       6.00000       8520.00|       6.18000        8775.60
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-51330                        LUMP|   50000.00000      50000.00|   37000.00000      37000.00|   76287.25000       76287.25
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 203-02000              7987.000  m3  |      10.75000      85860.25|      12.60000     100636.20|      13.41000      107105.67
  EXCAVATION, COMMON                      |                            |                            |
0008 205-02224               454.000  m   |       6.00000       2724.00|       6.00000       2724.00|       6.00000        2724.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0009 205-02229                86.000  m   |      13.42000       1154.12|      13.42000       1154.12|      13.42000        1154.12
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0010 205-02234                 5.000  EACH|      60.00000        300.00|      60.00000        300.00|      60.00000         300.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0011 211-02060                91.090  m3  |      55.00000       5009.95|      19.30000       1758.04|      15.80000        1439.22
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0012 303-52308              1952.000  Mg  |      18.00000      35136.00|      15.90000      31036.80|      15.93000       31095.36
  COMPACTED AGGREGATE, O, 53              |                            |                            |
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                                                                                                                   PAGE : 110 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   807,027.32                                                  ROUTE : SR 53
     CALL ORDER   : 110                     CONTRACT ID : R -23813-A                   COUNTIES : LAKE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 36-2231526
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 401-05437              2579.000  Mg  |      31.00000      79949.00|      37.90000      97744.10|      31.00000       79949.00
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0014 401-05455              2238.000  Mg  |      33.00000      73854.00|      35.00000      78330.00|      33.00000       73854.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0015 401-05456              1046.000  Mg  |      37.00000      38702.00|      42.50000      44455.00|      37.00000       38702.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0016 402-05470               768.700  Mg  |      31.00000      23829.70|      35.00000      26904.50|      31.00000       23829.70
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0017 402-05481               295.000  Mg  |      31.00000       9145.00|      52.00000      15340.00|      31.00000        9145.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0018 404-05508                 1.730  Mg  |     400.00000        692.00|    1575.00000       2724.75|     400.00000         692.00
  ASPHALT FOR SEAL COAT                   |                            |                            |
0019 406-05520                 5.300  Mg  |     320.00000       1696.00|     650.00000       3445.00|     320.00000        1696.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0020 610-05527               184.000  Mg  |      55.00000      10120.00|      58.00000      10672.00|      55.00000       10120.00
  HMA FOR APPROACHES                      |                            |                            |
0021 611-06497                 9.000  EACH|     250.00000       2250.00|     135.00000       1215.00|     169.11000        1521.99
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0022 611-06498                 4.000  EACH|     290.00000       1160.00|     155.00000        620.00|     189.11000         756.44
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0023 615-06490                18.000  EACH|     250.00000       4500.00|     150.00000       2700.00|     150.00000        2700.00
  RIGHT OF WAY MARKER                     |                            |                            |
0024 621-01004                 1.000  EACH|     885.00000        885.00|     885.00000        885.00|     885.00000         885.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0025 621-06545                 2.000  Mg  |     661.00000       1322.00|     661.00000       1322.00|     661.00000        1322.00
  FERTILIZER                              |                            |                            |
0026 621-06553               847.000  kg  |       3.50000       2964.50|       3.50000       2964.50|       3.50000        2964.50
  SEED MIXTURE, R                         |                            |                            |
0027 621-06565                10.000  Mg  |     799.00000       7990.00|     799.00000       7990.00|     799.00000        7990.00
  MULCHING MATERIAL                       |                            |                            |
0028 621-06575               120.000  m2  |      19.95000       2394.00|      19.95000       2394.00|      19.95000        2394.00
  SODDING, NURSERY                        |                            |                            |
0029 715-05048               860.000  m   |      11.00000       9460.00|       6.90000       5934.00|       8.30000        7138.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0030 715-05053                40.000  m   |      47.00000       1880.00|      15.00000        600.00|      56.29000        2251.60
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0031 715-05119                23.400  m   |     115.00000       2691.00|     103.00000       2410.20|      55.86000        1307.12
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0032 715-05121                27.000  m   |     145.00000       3915.00|     125.00000       3375.00|      90.51000        2443.77
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   807,027.32                                                  ROUTE : SR 53
     CALL ORDER   : 110                     CONTRACT ID : R -23813-A                   COUNTIES : LAKE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 36-2231526
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 715-05168               123.000  m   |     110.00000      13530.00|      96.00000      11808.00|      78.11000        9607.53
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0034 715-05171                22.000  m   |     135.00000       2970.00|     103.00000       2266.00|      84.61000        1861.42
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0035 715-05177                11.200  m   |     170.00000       1904.00|     176.00000       1971.20|     223.03000        2497.94
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                            |                            |
0036 715-46000                31.000  EACH|     100.00000       3100.00|     210.00000       6510.00|     160.76000        4983.56
  PIPE END SECTION, 300 mm                |                            |                            |
0037 715-46005                 2.000  EACH|     125.00000        250.00|     225.00000        450.00|     172.76000         345.52
  PIPE END SECTION, 375 mm                |                            |                            |
0038 715-46010                 6.000  EACH|     150.00000        900.00|     245.00000       1470.00|     187.76000        1126.56
  PIPE END SECTION, 450 mm                |                            |                            |
0039 715-46040                 2.000  EACH|     500.00000       1000.00|     500.00000       1000.00|     476.05000         952.10
  PIPE END SECTION, 900 mm                |                            |                            |
0041 801-04308                 2.000  EACH|     139.00000        278.00|     155.00000        310.00|     155.00000         310.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0042 801-06203              6500.000  m   |       0.32000       2080.00|       0.40000       2600.00|       0.49000        3185.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0043 801-06207              4050.000  m   |       2.90000      11745.00|       2.60000      10530.00|       2.60000       10530.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0044 801-06216                80.000  m   |       6.00000        480.00|       3.00000        240.00|       3.00000         240.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm                                  |                            |                            |
0045 801-06218                46.000  m   |      17.50000        805.00|      15.60000        717.60|      15.60000         717.60
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0046 801-06605                 2.000  EACH|      56.00000        112.00|      60.00000        120.00|      60.00000         120.00
  BARRICADE, IIIA                         |                            |                            |
0047 801-06606                12.000  EACH|      65.00000        780.00|      62.00000        744.00|      62.00000         744.00
  BARRICADE, IIIB                         |                            |                            |
0048 801-06625                15.000  EACH|      59.00000        885.00|      84.00000       1260.00|      84.00000        1260.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0049 801-06640                22.000  EACH|      50.00000       1100.00|      86.00000       1892.00|      86.00000        1892.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0050 801-06775                        LUMP|   30000.00000      30000.00|    8000.00000       8000.00|   90000.00000       90000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0051 802-05702                79.400  m   |      32.80000       2604.32|      32.80000       2604.32|      32.80000        2604.32
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0052 802-05704                 6.860  m   |      26.24000        180.01|      26.24000        180.01|      26.24000         180.01
  SIGN POST, SQUARE, 1, UNREINFORCED      |                            |                            |
  ANCHOR BASE                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   807,027.32                                                  ROUTE : SR 53
     CALL ORDER   : 110                     CONTRACT ID : R -23813-A                   COUNTIES : LAKE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 36-2231526
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0053 802-76025                10.800  m2  |     118.40000       1278.72|     118.40000       1278.72|     118.40000        1278.72
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0054 802-76035                 8.300  m2  |     123.78000       1027.37|     123.78000       1027.37|     123.78000        1027.37
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0055 805-01815                 4.000  EACH|    1800.00000       7200.00|    1800.00000       7200.00|    1800.00000        7200.00
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0056 805-01842                 7.000  EACH|     500.00000       3500.00|     500.00000       3500.00|     500.00000        3500.00
  HANDHOLE, SIGNAL                        |                            |                            |
0057 805-06592               435.000  m   |      29.52000      12841.20|      29.52000      12841.20|      29.52000       12841.20
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0058 805-78100                 1.000  EACH|    7500.00000       7500.00|    7500.00000       7500.00|    7500.00000        7500.00
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0059 805-78205                 7.000  EACH|     370.00000       2590.00|     370.00000       2590.00|     370.00000        2590.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0060 805-78230                 2.000  EACH|     560.00000       1120.00|     560.00000       1120.00|     560.00000        1120.00
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0061 805-78415                 4.000  EACH|     900.00000       3600.00|     900.00000       3600.00|     900.00000        3600.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0062 805-78420                 4.000  EACH|     250.00000       1000.00|     250.00000       1000.00|     250.00000        1000.00
  DISCONNECT HANGER                       |                            |                            |
0063 805-78445                 1.000  EACH|     400.00000        400.00|     400.00000        400.00|     400.00000         400.00
  SIGNAL SERVICE                          |                            |                            |
0064 805-78467                18.000  m   |       3.94000         70.92|       3.94000         70.92|       3.94000          70.92
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0065 805-78470               908.000  m   |       0.66000        599.28|       0.66000        599.28|       0.66000         599.28
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0066 805-78485                58.000  m   |       2.62000        151.96|       2.62000        151.96|       2.62000         151.96
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0067 805-78490               251.000  m   |       2.95000        740.45|       2.95000        740.45|       2.95000         740.45
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0068 805-78510              1190.000  m   |       1.97000       2344.30|       1.97000       2344.30|       1.97000        2344.30
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0069 805-78784                 8.000  EACH|     110.00000        880.00|     110.00000        880.00|     110.00000         880.00
  LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL|                            |                            |
0070 805-78785                 8.000  EACH|     350.00000       2800.00|     350.00000       2800.00|     350.00000        2800.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   807,027.32                                                  ROUTE : SR 53
     CALL ORDER   : 110                     CONTRACT ID : R -23813-A                   COUNTIES : LAKE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 36-2231526
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0071 805-78795               286.000  m   |      26.24000       7504.64|      26.24000       7504.64|      26.24000        7504.64
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0072 805-78925                 1.000  EACH|     566.83000        566.83|     566.83000        566.83|     566.83000         566.83
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0073 805-81060                 4.000  EACH|    3300.00000      13200.00|    3300.00000      13200.00|    3300.00000       13200.00
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
0074 807-02428                 5.000  EACH|     500.00000       2500.00|     500.00000       2500.00|     500.00000        2500.00
  LIGHTING FOUNDATION, CONCRETE, WITH     |                            |                            |
  GROUNDING, 750 mm X 750 mm X 2500 mm    |                            |                            |
0075 807-02603                 5.000  EACH|     340.00000       1700.00|     340.00000       1700.00|     340.00000        1700.00
  LIGHT STANDARD, RELOCATE                |                            |                            |
0076 808-03439               193.000  m   |       9.00000       1737.00|       9.00000       1737.00|       9.00000        1737.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK, WHITE, 600 mm                |                            |                            |
0077 808-06703               870.000  m   |       0.75000        652.50|       0.75000        652.50|       0.75000         652.50
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0078 808-06713              2127.000  m   |       0.18000        382.86|       0.18000        382.86|       0.18000         382.86
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0079 808-75245              2968.000  m   |       0.75000       2226.00|       0.75000       2226.00|       0.75000        2226.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0080 808-75278                72.000  m   |       9.00000        648.00|       9.00000        648.00|       9.00000         648.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300mm   |                            |                            |
0081 808-75297                49.000  m   |       9.00000        441.00|       9.00000        441.00|       9.00000         441.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0082 808-75320                13.000  EACH|      45.00000        585.00|      45.00000        585.00|      45.00000         585.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0083 808-75325                 9.000  EACH|      60.00000        540.00|      60.00000        540.00|      60.00000         540.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0084 808-75998               185.000  EACH|      21.00000       3885.00|      21.00000       3885.00|      21.00000        3885.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0085 203-02235               714.000  m2  |       1.50000       1071.00|       4.75000       3391.50|       2.43000        1735.02
  BREAKING PAVEMENT                       |                            |                            |
0086 203-94803               830.000  m3  |      15.00000      12450.00|      20.00000      16600.00|       8.89000        7378.70
  EXCAVATION, SPECIAL SUBGRADE TREATMENT  |                            |                            |
0087 718-52610               165.900  m3  |      43.00000       7133.70|      33.90000       5624.01|      31.34000        5199.31
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   807,027.32                                                  ROUTE : SR 53
     CALL ORDER   : 110                     CONTRACT ID : R -23813-A                   COUNTIES : LAKE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 36-2231526
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |WALSH CONSTR CO. OF ILL
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0088 804-06770                 2.000  EACH|      50.00000        100.00|      20.00000         40.00|      50.00000         100.00
  DELINEATOR POST                         |                            |                            |
0089 202-60820              8779.000  m2  |       2.00000      17558.00|       1.69000      14836.51|       3.00000       26337.00
  SURFACE MILLING, ASPHALT                |                            |                            |
     SECTION TOTALS                       |             $    770,261.58|             $    773,717.39|                $    886,929.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    770,261.58|             $    773,717.39|                $    886,929.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   807,027.32                                                  ROUTE : SR 53
     CALL ORDER   : 110                     CONTRACT ID : R -23813-A                   COUNTIES : LAKE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REMOVAL
                                          |                            |                            |
0001 105-01925                 9.000  MOS |    2000.00000      18000.00|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|    7400.00000       7400.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   45000.00000      45000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   14000.00000      14000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240              1420.000  m2  |      12.00000      17040.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-51330                        LUMP|   53519.87000      53519.87|                            |
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0007 203-02000              7987.000  m3  |      10.00000      79870.00|                            |
  EXCAVATION, COMMON                      |                            |                            |
0008 205-02224               454.000  m   |       6.00000       2724.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0009 205-02229                86.000  m   |      13.42000       1154.12|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0010 205-02234                 5.000  EACH|      60.00000        300.00|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0011 211-02060                91.090  m3  |      30.00000       2732.70|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0012 303-52308              1952.000  Mg  |      22.00000      42944.00|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0013 401-05437              2579.000  Mg  |      44.55000     114894.45|                            |
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0014 401-05455              2238.000  Mg  |      47.85000     107088.30|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0015 401-05456              1046.000  Mg  |      57.60000      60249.60|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0016 402-05470               768.700  Mg  |      44.00000      33822.80|                            |
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0017 402-05481               295.000  Mg  |      48.90000      14425.50|                            |
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0018 404-05508                 1.730  Mg  |    3260.00000       5639.80|                            |
  ASPHALT FOR SEAL COAT                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   807,027.32                                                  ROUTE : SR 53
     CALL ORDER   : 110                     CONTRACT ID : R -23813-A                   COUNTIES : LAKE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 406-05520                 5.300  Mg  |    1100.00000       5830.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0020 610-05527               184.000  Mg  |     116.30000      21399.20|                            |
  HMA FOR APPROACHES                      |                            |                            |
0021 611-06497                 9.000  EACH|     135.00000       1215.00|                            |
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0022 611-06498                 4.000  EACH|     155.00000        620.00|                            |
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0023 615-06490                18.000  EACH|     150.00000       2700.00|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0024 621-01004                 1.000  EACH|     185.00000        185.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0025 621-06545                 2.000  Mg  |     661.00000       1322.00|                            |
  FERTILIZER                              |                            |                            |
0026 621-06553               847.000  kg  |       3.50000       2964.50|                            |
  SEED MIXTURE, R                         |                            |                            |
0027 621-06565                10.000  Mg  |     799.00000       7990.00|                            |
  MULCHING MATERIAL                       |                            |                            |
0028 621-06575               120.000  m2  |      19.95000       2394.00|                            |
  SODDING, NURSERY                        |                            |                            |
0029 715-05048               860.000  m   |      14.00000      12040.00|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0030 715-05053                40.000  m   |      30.00000       1200.00|                            |
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0031 715-05119                23.400  m   |     105.00000       2457.00|                            |
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            |
0032 715-05121                27.000  m   |     115.00000       3105.00|                            |
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0033 715-05168               123.000  m   |     100.00000      12300.00|                            |
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0034 715-05171                22.000  m   |     105.00000       2310.00|                            |
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            |
0035 715-05177                11.200  m   |     250.00000       2800.00|                            |
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                            |                            |
0036 715-46000                31.000  EACH|     350.00000      10850.00|                            |
  PIPE END SECTION, 300 mm                |                            |                            |
0037 715-46005                 2.000  EACH|     375.00000        750.00|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0038 715-46010                 6.000  EACH|     400.00000       2400.00|                            |
  PIPE END SECTION, 450 mm                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   807,027.32                                                  ROUTE : SR 53
     CALL ORDER   : 110                     CONTRACT ID : R -23813-A                   COUNTIES : LAKE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0039 715-46040                 2.000  EACH|     850.00000       1700.00|                            |
  PIPE END SECTION, 900 mm                |                            |                            |
0041 801-04308                 2.000  EACH|     155.00000        310.00|                            |
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0042 801-06203              6500.000  m   |       0.49000       3185.00|                            |
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0043 801-06207              4050.000  m   |       2.60000      10530.00|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0044 801-06216                80.000  m   |       3.00000        240.00|                            |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm                                  |                            |                            |
0045 801-06218                46.000  m   |      15.60000        717.60|                            |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0046 801-06605                 2.000  EACH|      60.00000        120.00|                            |
  BARRICADE, IIIA                         |                            |                            |
0047 801-06606                12.000  EACH|      62.00000        744.00|                            |
  BARRICADE, IIIB                         |                            |                            |
0048 801-06625                15.000  EACH|      84.00000       1260.00|                            |
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0049 801-06640                22.000  EACH|      86.00000       1892.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0050 801-06775                        LUMP|   30000.00000      30000.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0051 802-05702                79.400  m   |      32.80000       2604.32|                            |
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0052 802-05704                 6.860  m   |      26.24000        180.01|                            |
  SIGN POST, SQUARE, 1, UNREINFORCED      |                            |                            |
  ANCHOR BASE                             |                            |                            |
0053 802-76025                10.800  m2  |     118.40000       1278.72|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0054 802-76035                 8.300  m2  |     123.78000       1027.37|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0055 805-01815                 4.000  EACH|    1800.00000       7200.00|                            |
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0056 805-01842                 7.000  EACH|     500.00000       3500.00|                            |
  HANDHOLE, SIGNAL                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   807,027.32                                                  ROUTE : SR 53
     CALL ORDER   : 110                     CONTRACT ID : R -23813-A                   COUNTIES : LAKE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0057 805-06592               435.000  m   |      29.52000      12841.20|                            |
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0058 805-78100                 1.000  EACH|    7500.00000       7500.00|                            |
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0059 805-78205                 7.000  EACH|     370.00000       2590.00|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0060 805-78230                 2.000  EACH|     560.00000       1120.00|                            |
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0061 805-78415                 4.000  EACH|     900.00000       3600.00|                            |
  SPAN, CATENARY, AND TETHER              |                            |                            |
0062 805-78420                 4.000  EACH|     250.00000       1000.00|                            |
  DISCONNECT HANGER                       |                            |                            |
0063 805-78445                 1.000  EACH|     400.00000        400.00|                            |
  SIGNAL SERVICE                          |                            |                            |
0064 805-78467                18.000  m   |       3.94000         70.92|                            |
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0065 805-78470               908.000  m   |       0.66000        599.28|                            |
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0066 805-78485                58.000  m   |       2.62000        151.96|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0067 805-78490               251.000  m   |       2.95000        740.45|                            |
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0068 805-78510              1190.000  m   |       1.97000       2344.30|                            |
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0069 805-78784                 8.000  EACH|     110.00000        880.00|                            |
  LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL|                            |                            |
0070 805-78785                 8.000  EACH|     350.00000       2800.00|                            |
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0071 805-78795               286.000  m   |      26.24000       7504.64|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0072 805-78925                 1.000  EACH|     566.83000        566.83|                            |
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0073 805-81060                 4.000  EACH|    3300.00000      13200.00|                            |
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            |
0074 807-02428                 5.000  EACH|     500.00000       2500.00|                            |
  LIGHTING FOUNDATION, CONCRETE, WITH     |                            |                            |
  GROUNDING, 750 mm X 750 mm X 2500 mm    |                            |                            |
0075 807-02603                 5.000  EACH|     340.00000       1700.00|                            |
  LIGHT STANDARD, RELOCATE                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   807,027.32                                                  ROUTE : SR 53
     CALL ORDER   : 110                     CONTRACT ID : R -23813-A                   COUNTIES : LAKE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-0918397              |                            |
                                          |RIETH RILEY CONSTRUCTION    |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0076 808-03439               193.000  m   |       9.80000       1891.40|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK, WHITE, 600 mm                |                            |                            |
0077 808-06703               870.000  m   |       1.20000       1044.00|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0078 808-06713              2127.000  m   |       0.49000       1042.23|                            |
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0079 808-75245              2968.000  m   |       1.20000       3561.60|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0080 808-75278                72.000  m   |       3.60000        259.20|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300mm   |                            |                            |
0081 808-75297                49.000  m   |       9.70000        475.30|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0082 808-75320                13.000  EACH|      50.00000        650.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0083 808-75325                 9.000  EACH|      60.00000        540.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0084 808-75998               185.000  EACH|      28.15000       5207.75|                            |
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0085 203-02235               714.000  m2  |       3.00000       2142.00|                            |
  BREAKING PAVEMENT                       |                            |                            |
0086 203-94803               830.000  m3  |       8.00000       6640.00|                            |
  EXCAVATION, SPECIAL SUBGRADE TREATMENT  |                            |                            |
0087 718-52610               165.900  m3  |      18.00000       2986.20|                            |
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0088 804-06770                 2.000  EACH|      20.00000         40.00|                            |
  DELINEATOR POST                         |                            |                            |
0089 202-60820              8779.000  m2  |       2.25000      19752.75|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
     SECTION TOTALS                       |             $    892,467.87|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    892,467.87|                            |
====================================================================================================================================
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                                                                                                                   PAGE : 120 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,854,863.02                                                  ROUTE : US 41
     CALL ORDER   : 120                     CONTRACT ID : R -24738-A                   COUNTIES : LAKE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT
                                          CONTRACT TIME : 08/31/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0196034
      -25476-A                                                                                    0196034
                                                                                                  0196034

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1120685     WALSH & KELLY, INC.                                                    $  4,468,515.70     100.0000%
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  4,938,672.70     110.5215%
   3   35-1212938     ATLAS EXCAVATING, INC.                                                 $  5,642,428.37     126.2707%
====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1212938
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ROAD REPLACEMENT AND ADDEDE TURN LANES
                                          |                            |                            |
0001 105-01925                18.000  MOS |    1500.00000      27000.00|    1700.00000      30600.00|    1700.00000       30600.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 110-01001                        LUMP|  223000.00000     223000.00|  328150.00000     328150.00|  260000.00000      260000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 201-52370                        LUMP|   30000.00000      30000.00|   95000.00000      95000.00|  220800.00000      220800.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0004 202-02240             19305.000  m2  |       4.00000      77220.00|       7.40000     142857.00|      10.00000      193050.00
  PAVEMENT, REMOVE                        |                            |                            |
0005 202-02245                 1.000  EACH|      75.00000         75.00|      54.00000         54.00|     220.00000         220.00
  TREE, 150 mm, REMOVE                    |                            |                            |
0006 202-02255                 4.000  EACH|     175.00000        700.00|     170.00000        680.00|     450.00000        1800.00
  TREE, 460 mm, REMOVE                    |                            |                            |
0007 202-02260                 1.000  EACH|     300.00000        300.00|     350.00000        350.00|     900.00000         900.00
  TREE, 760 mm, REMOVE                    |                            |                            |
0008 202-02273               313.000  m2  |       7.00000       2191.00|      22.00000       6886.00|      16.00000        5008.00
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0009 202-02928                28.000  EACH|     235.00000       6580.00|     260.00000       7280.00|     150.00000        4200.00
  CATCH BASIN, REMOVE                     |                            |                            |
0010 202-91385                51.000  EACH|      95.00000       4845.00|     105.00000       5355.00|     150.00000        7650.00
  INLET, REMOVE                           |                            |                            |
0011 202-93047                 2.000  EACH|     330.00000        660.00|     375.00000        750.00|     200.00000         400.00
  MANHOLE, REMOVE                         |                            |                            |
0012 203-02000             13147.000  m3  |      17.25000     226785.75|      12.50000     164337.50|      15.00000      197205.00
  EXCAVATION, COMMON                      |                            |                            |
0013 205-02224               200.000  m   |       7.20000       1440.00|       8.50000       1700.00|       8.50000        1700.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,854,863.02                                                  ROUTE : US 41
     CALL ORDER   : 120                     CONTRACT ID : R -24738-A                   COUNTIES : LAKE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1212938
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 205-02237               135.000  EACH|      15.00000       2025.00|      16.50000       2227.50|      21.00000        2835.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0015 207-02045             15720.000  m3  |       0.70000      11004.00|       5.25000      82530.00|       4.00000       62880.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0016 211-02060              3840.000  m3  |      24.00000      92160.00|      25.95000      99648.00|       0.01000          38.40
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0017 213-52830              1950.000  m3  |       1.00000       1950.00|       0.01000         19.50|      97.00000      189150.00
  FLOWABLE MORTAR                         |                            |                            |
0018 303-52308               123.000  Mg  |      40.00000       4920.00|      69.00000       8487.00|      45.50000        5596.50
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0019 305-05204                20.000  Mg  |      70.00000       1400.00|     155.00000       3100.00|     135.00000        2700.00
  HMA FOR PATCHING                        |                            |                            |
0020 401-05437             25207.000  Mg  |      33.00000     831831.00|      32.25000     812925.75|      35.00000      882245.00
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0021 401-05455              6507.000  Mg  |      35.00000     227745.00|      35.25000     229371.75|      36.00000      234252.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0022 401-05456              2958.000  Mg  |      45.00000     133110.00|      43.50000     128673.00|      43.00000      127194.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0023 401-06264                        LUMP|    1585.00000       1585.00|    3300.00000       3300.00|    8200.00000        8200.00
  PROFILOGRAPH, HMA                       |                            |                            |
0024 604-06069              1125.000  m2  |      35.00000      39375.00|      50.00000      56250.00|      50.00000       56250.00
  CURB RAMP, CONCRETE                     |                            |                            |
0025 604-06367              4270.000  m   |       0.65000       2775.50|       3.15000      13450.50|       2.65000       11315.50
  JOINT MATERIAL                          |                            |                            |
0026 604-44251                 2.000  m3  |     650.00000       1300.00|    1400.00000       2800.00|     650.00000        1300.00
  STEPS, CONCRETE                         |                            |                            |
0027 604-91404              4250.000  m2  |      34.00000     144500.00|      32.00000     136000.00|      52.00000      221000.00
  SIDEWALK, CONCRETE, 125 mm              |                            |                            |
0028 604-93490              1960.000  m2  |      70.00000     137200.00|      60.00000     117600.00|      92.00000      180320.00
  SIDEWALK, BRICK                         |                            |                            |
0030 605-06120                31.000  m   |      90.00000       2790.00|      47.85000       1483.35|      20.00000         620.00
  CURB, CONCRETE                          |                            |                            |
0031 605-06140              4270.000  m   |      38.00000     162260.00|      31.00000     132370.00|      20.00000       85400.00
  CURB AND GUTTER, CONCRETE               |                            |                            |
0032 605-06235               110.000  m   |     150.00000      16500.00|     185.00000      20350.00|      20.00000        2200.00
  CENTER CURB, D, CONCRETE, MODIFIED      |                            |                            |
0033 611-05330               206.000  m2  |      45.00000       9270.00|      55.50000      11433.00|      65.00000       13390.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0034 611-95023                 1.000  EACH|     100.00000        100.00|     150.00000        150.00|     120.00000         120.00
  MAILBOX ASSEMBLY, RESET                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,854,863.02                                                  ROUTE : US 41
     CALL ORDER   : 120                     CONTRACT ID : R -24738-A                   COUNTIES : LAKE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1212938
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 611-95728               817.000  m2  |      55.00000      44935.00|      54.40000      44444.80|      75.00000       61275.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  200 mm                                  |                            |                            |
0036 615-06505                13.000  EACH|     200.00000       2600.00|     225.00000       2925.00|     600.00000        7800.00
  MONUMENT, B                             |                            |                            |
0037 615-06520                 2.000  EACH|     200.00000        400.00|     435.00000        870.00|     750.00000        1500.00
  MONUMENT, RE-ESTABLISH                  |                            |                            |
0038 615-06527                 2.000  EACH|     300.00000        600.00|     435.00000        870.00|     450.00000         900.00
  MONUMENT, SECTION CORNER                |                            |                            |
0039 621-04925               351.000  m2  |       1.08000        379.08|       1.25000        438.75|       1.75000         614.25
  FABRIC LANDSCAPE                        |                            |                            |
0040 621-06567                 9.000  kL  |       1.00000          9.00|       1.15000         10.35|       1.10000           9.90
  WATER                                   |                            |                            |
0041 621-06570                78.000  m3  |      65.00000       5070.00|      25.00000       1950.00|      28.00000        2184.00
  TOP SOIL                                |                            |                            |
0042 621-06575               450.000  m2  |      12.25000       5512.50|       4.00000       1800.00|       3.50000        1575.00
  SODDING, NURSERY                        |                            |                            |
0043 621-98038                18.000  m3  |      27.00000        486.00|     115.00000       2070.00|     105.00000        1890.00
  MULCH, HARDWOOD SHREDDED BARK           |                            |                            |
0044 622-05651                77.000  EACH|     910.00000      70070.00|     335.00000      25795.00|     300.00000       23100.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 63 TO 88 mm                        |                            |                            |
0045 622-05654              2460.000  EACH|      10.35000      25461.00|      10.50000      25830.00|      10.00000       24600.00
  PLANT, PERENNIAL                        |                            |                            |
0046 622-91534                22.000  EACH|    1100.00000      24200.00|     800.00000      17600.00|    1125.00000       24750.00
  TREE WELL TYPE 1                        |                            |                            |
0047 622-91534                24.000  EACH|    1400.00000      33600.00|     900.00000      21600.00|    1745.00000       41880.00
  TREE WELL TYPE 2                        |                            |                            |
0048 702-51015                 1.200  m3  |    1639.17000       1967.00|     950.00000       1140.00|    1400.00000        1680.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0049 702-90915                 3.900  m3  |     810.29000       3160.13|     800.00000       3120.00|    1500.00000        5850.00
  CONCRETE, A                             |                            |                            |
0050 703-51030               175.000  kg  |       3.49000        610.75|       4.95000        866.25|       3.00000         525.00
  REINFORCING STEEL                       |                            |                            |
0051 715-04612                 9.000  m   |     118.00000       1062.00|     135.00000       1215.00|     100.00000         900.00
  PIPE CIRCULAR, PVC, 100mm               |                            |                            |
0052 715-04612                15.000  m   |    2370.00000      35550.00|    2600.00000      39000.00|    2235.00000       33525.00
  PIPE JACK AND BORE, STEEL, 900mm        |                            |                            |
0053 715-05024               394.000  m   |     297.00000     117018.00|     330.00000     130020.00|     210.00000       82740.00
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
0054 715-05146                32.000  m   |      95.00000       3040.00|     120.00000       3840.00|     180.00000        5760.00
  PIPE, TYPE 2, CIRCULAR, 150 mm          |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,854,863.02                                                  ROUTE : US 41
     CALL ORDER   : 120                     CONTRACT ID : R -24738-A                   COUNTIES : LAKE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1212938
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 715-05147                21.000  m   |      97.00000       2037.00|     110.00000       2310.00|     185.00000        3885.00
  PIPE, TYPE 2, CIRCULAR, 200 mm          |                            |                            |
0056 715-05148                20.000  m   |     107.00000       2140.00|     120.00000       2400.00|     190.00000        3800.00
  PIPE, TYPE 2, CIRCULAR, 250 mm          |                            |                            |
0057 715-05149              1832.000  m   |     102.00000     186864.00|     120.00000     219840.00|     102.00000      186864.00
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0058 715-05151                12.000  m   |     110.00000       1320.00|     130.00000       1560.00|     115.00000        1380.00
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0059 715-05152               366.000  m   |     108.00000      39528.00|     130.00000      47580.00|     130.00000       47580.00
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0060 715-05154              1190.000  m   |     144.00000     171360.00|     175.00000     208250.00|     140.00000      166600.00
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0061 715-05156               608.000  m   |     169.00000     102752.00|     195.00000     118560.00|     160.00000       97280.00
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0062 715-05159                14.000  m   |     424.00000       5936.00|     475.00000       6650.00|     360.00000        5040.00
  PIPE, TYPE 2, CIRCULAR, 1050 mm         |                            |                            |
0063 715-05408               170.000  m   |      90.00000      15300.00|     100.00000      17000.00|      99.00000       16830.00
  PIPE, SANITARY SEWER, 200 mm            |                            |                            |
0064 715-05409               115.000  m   |      96.00000      11040.00|     110.00000      12650.00|     104.00000       11960.00
  PIPE, SANITARY SEWER, 250 mm            |                            |                            |
0065 715-05413                50.000  m   |     181.00000       9050.00|     200.00000      10000.00|     194.00000        9700.00
  PIPE, SANITARY SEWER, 450 mm            |                            |                            |
0066 715-05711               505.000  m   |      72.00000      36360.00|      80.00000      40400.00|      79.00000       39895.00
  PIPE, SANITARY SEWER, 150 mm            |                            |                            |
0067 715-98265                 3.000  m   |     180.00000        540.00|     205.00000        615.00|     171.00000         513.00
  WATER MAIN, DUCTILE IRON, 100 mm        |                            |                            |
0068 720-04499                 2.000  EACH|     650.00000       1300.00|     710.00000       1420.00|    1000.00000        2000.00
  INLET, RECONSTRUCT                      |                            |                            |
0069 720-04666                 8.000  EACH|    1790.00000      14320.00|    2100.00000      16800.00|    2500.00000       20000.00
  CATCH BASIN K-15, MODIFIED              |                            |                            |
0070 720-44000                20.000  EACH|     220.00000       4400.00|     250.00000       5000.00|     250.00000        5000.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0071 720-44025                30.000  EACH|     430.00000      12900.00|     480.00000      14400.00|     450.00000       13500.00
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                            |                            |
0072 720-44296                 1.000  EACH|     160.00000        160.00|     200.00000        200.00|     200.00000         200.00
  CAP INLET                               |                            |                            |
0073 720-45045                12.000  EACH|     920.00000      11040.00|    1000.00000      12000.00|    1400.00000       16800.00
  INLET, J10                              |                            |                            |
0074 720-45055                39.000  EACH|     920.00000      35880.00|    1000.00000      39000.00|    1600.00000       62400.00
  INLET, M10                              |                            |                            |
0075 720-45250                58.000  EACH|    1365.00000      79170.00|    1500.00000      87000.00|    1900.00000      110200.00
  CATCH BASIN, K10                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,854,863.02                                                  ROUTE : US 41
     CALL ORDER   : 120                     CONTRACT ID : R -24738-A                   COUNTIES : LAKE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1212938
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0076 720-45260                 1.000  EACH|     485.00000        485.00|     530.00000        530.00|     750.00000         750.00
  PIPE CATCH BASIN, 300 mm                |                            |                            |
0077 720-45410                33.000  EACH|    1580.00000      52140.00|    1715.00000      56595.00|    2000.00000       66000.00
  MANHOLE, C4                             |                            |                            |
0078 720-45415                16.000  EACH|    2335.00000      37360.00|    2535.00000      40560.00|    2300.00000       36800.00
  MANHOLE, D4                             |                            |                            |
0079 720-45510                 1.000  EACH|    1275.00000       1275.00|    1400.00000       1400.00|    2200.00000        2200.00
  MANHOLE, C4, MODIFIED                   |                            |                            |
0080 720-45605                37.000  m   |    1250.00000      46250.00|    1375.00000      50875.00|    1800.00000       66600.00
  MANHOLE, RECONSTRUCT STRUCTURE          |                            |                            |
0081 720-93472                 3.000  EACH|    1120.00000       3360.00|    1220.00000       3660.00|    1750.00000        5250.00
  CATCH BASIN, A4                         |                            |                            |
0082 732-02744                 1.000  EACH|     935.00000        935.00|    1000.00000       1000.00|     590.00000         590.00
  GATE VALVE AND BOX, 150 mm              |                            |                            |
0083 732-02745                 3.000  EACH|    1150.00000       3450.00|    1250.00000       3750.00|     800.00000        2400.00
  GATE VALVE AND BOX, 200 mm              |                            |                            |
0084 732-03699                 1.000  EACH|    4700.00000       4700.00|    5100.00000       5100.00|    2475.00000        2475.00
  TAPPING TEE AND VALVE, WITH VALVE BOX,  |                            |                            |
  DUCTILE IRON, 100 mm                    |                            |                            |
0085 732-03702                 1.000  EACH|    5050.00000       5050.00|    5475.00000       5475.00|    3100.00000        3100.00
  TAPPING TEE AND VALVE WITH VALVE BOX,   |                            |                            |
  DUCTILE IRON, 200 mm                    |                            |                            |
0086 732-04166                 1.000  EACH|    4800.00000       4800.00|    5200.00000       5200.00|    2550.00000        2550.00
  TAPPING SLEEVE AND VALVE ASSEMBLY, 150  |                            |                            |
  mm                                      |                            |                            |
0087 732-04836                 1.000  EACH|     860.00000        860.00|     935.00000        935.00|     525.00000         525.00
  GATE VALVE 100mm                        |                            |                            |
0089 732-91738                 5.000  m   |     198.00000        990.00|     220.00000       1100.00|     140.00000         700.00
  WATER MAIN, DUCTILE IRON, 150 mm        |                            |                            |
0090 732-91739                61.000  m   |     132.00000       8052.00|     150.00000       9150.00|     147.00000        8967.00
  WATER MAIN, DUCTILE IRON, 200 mm        |                            |                            |
0091 732-91742                13.000  EACH|    2275.00000      29575.00|    2475.00000      32175.00|    2650.00000       34450.00
  FIRE HYDRANT                            |                            |                            |
0092 732-97009                13.000  EACH|     180.00000       2340.00|     200.00000       2600.00|     475.00000        6175.00
  FIRE HYDRANT ASSEMBLY, REMOVE           |                            |                            |
0093 801-01504                15.000  EACH|     118.00000       1770.00|     135.00000       2025.00|     185.00000        2775.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  LANE INDICATION ARROW                   |                            |                            |
0094 801-01505                15.000  EACH|     184.50000       2767.50|     200.00000       3000.00|     295.00000        4425.00
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            |
  WORD (ONLY)                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,854,863.02                                                  ROUTE : US 41
     CALL ORDER   : 120                     CONTRACT ID : R -24738-A                   COUNTIES : LAKE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1212938
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0095 801-04308                 6.000  EACH|     395.00000       2370.00|     440.00000       2640.00|     640.00000        3840.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0096 801-06203             14900.000  m   |       0.25000       3725.00|       0.30000       4470.00|       0.38000        5662.00
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0097 801-06207               880.000  m   |       3.20000       2816.00|       3.60000       3168.00|       5.00000        4400.00
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0098 801-06216                24.000  m   |       6.50000        156.00|       7.10000        170.40|      10.00000         240.00
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  600 mm                                  |                            |                            |
0099 801-06606                30.000  EACH|     125.00000       3750.00|     145.00000       4350.00|     200.00000        6000.00
  BARRICADE, IIIB                         |                            |                            |
0100 801-06625                30.000  EACH|      55.00000       1650.00|      62.00000       1860.00|      90.00000        2700.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0101 801-06640                60.000  EACH|     145.00000       8700.00|     160.00000       9600.00|     230.00000       13800.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0102 801-06645                20.000  EACH|      35.00000        700.00|      40.00000        800.00|      55.00000        1100.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0103 801-06710              1200.000  DAY |      12.00000      14400.00|      14.00000      16800.00|      19.00000       22800.00
  FLASHING ARROW SIGN                     |                            |                            |
0104 801-09133                 2.000  EACH|    9500.00000      19000.00|   10320.00000      20640.00|   30000.00000       60000.00
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            |
0105 801-94295                40.000  EACH|     130.00000       5200.00|     145.00000       5800.00|     175.00000        7000.00
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0106 801-99182                 2.000  EACH|    9500.00000      19000.00|   10325.00000      20650.00|       1.00000           2.00
  TEMPORARY CHANGEABLE MESSAGE SIGN,      |                            |                            |
  INSTALL AND MAINTAIN                    |                            |                            |
0107 802-01986                55.000  m   |      26.87000       1477.85|      32.00000       1760.00|      32.00000        1760.00
  POLE, STEEL GALVANIZED, 59.4 mm         |                            |                            |
0108 802-05701               119.000  m   |      46.95000       5587.05|      52.00000       6188.00|      35.00000        4165.00
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0109 802-76025                26.000  m2  |     148.07000       3849.82|     165.00000       4290.00|     125.00000        3250.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0110 802-76035                11.000  m2  |     263.30000       2896.30|     290.00000       3190.00|     135.00000        1485.00
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0111 802-97812                34.000  EACH|      89.00000       3026.00|     100.00000       3400.00|      95.00000        3230.00
  STREET NAME IDENTIFICATION SIGN         |                            |                            |
0112 803-02310               899.000  kg  |       1.67000       1501.33|       2.00000       1798.00|       4.65000        4180.35
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,854,863.02                                                  ROUTE : US 41
     CALL ORDER   : 120                     CONTRACT ID : R -24738-A                   COUNTIES : LAKE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1212938
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0113 803-06031                10.000  m3  |     346.00000       3460.00|     380.00000       3800.00|     405.00000        4050.00
  SIGN FOUNDATIONS, CONCRETE              |                            |                            |
0114 803-76125                 2.000  EACH|    5700.00000      11400.00|    6200.00000      12400.00|    7200.00000       14400.00
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                            |                            |
0115 805-01579                        LUMP|     570.00000        570.00|     625.00000        625.00|    2900.00000        2900.00
  MISCELLANEOUS EQUIPMENT FOR SYSTEM LOOP |                            |                            |
  AND INTERCONNECT                        |                            |                            |
0116 805-01816                 4.000  EACH|     735.00000       2940.00|     800.00000       3200.00|     675.00000        2700.00
  SIGNAL SUPPORT FOUNDATION, 900 mm X 900 |                            |                            |
  mm X 2500 mm                            |                            |                            |
0117 805-01842                28.000  EACH|     595.00000      16660.00|     650.00000      18200.00|     550.00000       15400.00
  HANDHOLE, SIGNAL                        |                            |                            |
0118 805-01844              1890.000  m   |      27.10000      51219.00|      30.00000      56700.00|      28.00000       52920.00
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            |
  UNDERGROUND                             |                            |                            |
0119 805-01893                        LUMP|    1225.00000       1225.00|    1350.00000       1350.00|    1600.00000        1600.00
  MAINTAINING TRAFFIC SIGNAL              |                            |                            |
0120 805-02036                 2.000  EACH|    1635.00000       3270.00|    1800.00000       3600.00|    2300.00000        4600.00
  SIGNAL CANTILEVER STRUCTURE, 4.6 m  ARM |                            |                            |
0121 805-02069                 2.000  EACH|    1870.00000       3740.00|    2100.00000       4200.00|    2500.00000        5000.00
  SIGNAL CANTILEVER STRUCTURE, 7.6 m      |                            |                            |
0123 805-02151                16.000  EACH|     356.00000       5696.00|     395.00000       6320.00|     400.00000        6400.00
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 305 mm           |                            |                            |
0124 805-02373              2345.000  m   |       7.49000      17564.05|       8.50000      19932.50|      10.00000       23450.00
  INTERCONNECT CABLE, FIBER OPTIC         |                            |                            |
0125 805-05673                 1.000  EACH|    2384.00000       2384.00|    2600.00000       2600.00|    3100.00000        3100.00
  SIGNAL AND LIGHTING COMBINATION         |                            |                            |
  STRUCTURE, 7.6 m SIGNAL MAST ARM, 3.7 m |                            |                            |
  LUMINAIRE MAST ARM, 11.0 m E.M.H.       |                            |                            |
0126 805-05673                 1.000  EACH|    2730.00000       2730.00|    3000.00000       3000.00|    3500.00000        3500.00
  SIGNAL AND LIGHTING COMBINATION         |                            |                            |
  STRUCTURE, 9.1 m SIGNAL MAST ARM, 4.6 m |                            |                            |
  LUMINAIRE MAST ARM, 11.0 m E.M.H.       |                            |                            |
0127 805-05698                 4.000  EACH|     664.00000       2656.00|     725.00000       2900.00|     850.00000        3400.00
  SIGNAL SUPPORT FOUNDATION, 750 mm X 750 |                            |                            |
  mm X 2100 mm                            |                            |                            |
0128 805-06592              3620.000  m   |      27.23000      98572.60|      30.00000     108600.00|      29.00000      104980.00
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0129 805-78069                 2.000  EACH|    9644.00000      19288.00|   10500.00000      21000.00|   10500.00000       21000.00
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 4 PHASE                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,854,863.02                                                  ROUTE : US 41
     CALL ORDER   : 120                     CONTRACT ID : R -24738-A                   COUNTIES : LAKE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1212938
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0130 805-78205                16.000  EACH|     408.00000       6528.00|     450.00000       7200.00|     450.00000        7200.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0132 805-78370                16.000  EACH|      75.00000       1200.00|      85.00000       1360.00|     135.00000        2160.00
  PEDESTRIAN PUSH BUTTON                  |                            |                            |
0133 805-78445                 2.000  EACH|     456.00000        912.00|     500.00000       1000.00|     450.00000         900.00
  SIGNAL SERVICE                          |                            |                            |
0134 805-78467                40.000  m   |       5.27000        210.80|       5.80000        232.00|       4.00000         160.00
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0135 805-78470              1443.000  m   |       1.64000       2366.52|       1.85000       2669.55|       0.70000        1010.10
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0136 805-78480               399.000  m   |       2.91000       1161.09|       3.30000       1316.70|       2.00000         798.00
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0137 805-78485               385.000  m   |       3.37000       1297.45|       3.75000       1443.75|       2.75000        1058.75
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0138 805-78490               409.000  m   |       3.85000       1574.65|       4.25000       1738.25|       3.10000        1267.90
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0139 805-78510               694.000  m   |       2.77000       1922.38|       3.10000       2151.40|       2.10000        1457.40
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0140 805-78785                11.000  EACH|     456.00000       5016.00|     500.00000       5500.00|     420.00000        4620.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0141 805-78795               395.000  m   |      27.85000      11000.75|      30.20000      11929.00|      28.00000       11060.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0142 805-78930                 2.000  EACH|     686.00000       1372.00|     750.00000       1500.00|     675.00000        1350.00
  CONTROLLER CABINET FOUNDATION, M        |                            |                            |
0143 805-86805                 1.000  EACH|    1849.00000       1849.00|    2000.00000       2000.00|    2000.00000        2000.00
  SERVICE POINT, I                        |                            |                            |
0144 805-86810                 2.000  EACH|    2521.00000       5042.00|    2750.00000       5500.00|    2650.00000        5300.00
  SERVICE POINT, II                       |                            |                            |
0145 805-86838             14800.000  m   |       1.96000      29008.00|       2.50000      37000.00|       2.75000       40700.00
  WIRE, NO. 4 COPPER IN CONDUIT, 1C       |                            |                            |
0146 805-86889              3024.000  m   |       1.93000       5836.32|       2.45000       7408.80|       0.75000        2268.00
  POLE CIRCUIT CABLE, 1C NO. 10 STRANDED  |                            |                            |
  COPPER                                  |                            |                            |
0147 805-86920               339.000  EACH|      16.35000       5542.65|      17.75000       6017.25|      14.50000        4915.50
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            |
  WATERPROOFED                            |                            |                            |
0148 805-86925                12.000  EACH|      27.49000        329.88|      30.00000        360.00|      22.00000         264.00
  MULTIPLE COMPRESSION FITTING,           |                            |                            |
  WATERPROOFED                            |                            |                            |
0149 805-86930               268.000  EACH|      11.19000       2998.92|      12.25000       3283.00|      11.00000        2948.00
  INSULATING LINK, NOT WATERPROOFED       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,854,863.02                                                  ROUTE : US 41
     CALL ORDER   : 120                     CONTRACT ID : R -24738-A                   COUNTIES : LAKE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1212938
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0150 805-86935                24.000  EACH|      19.65000        471.60|      21.75000        522.00|      16.00000         384.00
  INSULATING LINK, WATERPROOFED           |                            |                            |
0151 805-92504                 6.000  EACH|     262.83000       1576.98|     300.00000       1800.00|     235.00000        1410.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0153 807-01878                24.000  EACH|     225.00000       5400.00|     255.00000       6120.00|     265.00000        6360.00
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            |
  SODIUM, 250 WATT                        |                            |                            |
0154 807-02114                 2.000  EACH|     313.20000        626.40|     350.00000        700.00|     775.00000        1550.00
  MAST ARM, 2.4 m TO 9.1 m, FURNISH       |                            |                            |
0155 807-02191                 4.000  EACH|     441.00000       1764.00|     500.00000       2000.00|     550.00000        2200.00
  HANDHOLE, LIGHTING                      |                            |                            |
0156 807-02428                20.000  EACH|     744.00000      14880.00|     810.00000      16200.00|     550.00000       11000.00
  LIGHTING FOUNDATION, CONCRETE, WITH     |                            |                            |
  GROUNDING, 750 mm X 750 mm X 2500 mm    |                            |                            |
0160 807-04143                84.000  EACH|     822.00000      69048.00|     900.00000      75600.00|     900.00000       75600.00
  LIGHT STANDARD, 4.3 m E.M.H., 3.7 m,    |                            |                            |
  DECORATIVE                              |                            |                            |
0161 807-04653                84.000  EACH|     430.00000      36120.00|     475.00000      39900.00|     475.00000       39900.00
  LIGHTING FOUNDATION                     |                            |                            |
0163 807-04962                32.000  EACH|     150.00000       4800.00|     950.00000      30400.00|       0.01000           0.32
  LIGHT WELL                              |                            |                            |
0164 807-83648                11.000  EACH|    1051.00000      11561.00|    1155.00000      12705.00|    1200.00000       13200.00
  LIGHT POLE, 11.0 m E.M.H., 3.1 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0165 807-83652                 7.000  EACH|    1202.00000       8414.00|    1300.00000       9100.00|    1350.00000        9450.00
  LIGHT POLE, 11.0 m E.M.H., 3.7 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0166 807-83658                 2.000  EACH|    1282.00000       2564.00|    1425.00000       2850.00|    1450.00000        2900.00
  LIGHT POLE, 11.0 m E.M.H., 4.6 m MAST   |                            |                            |
  ARM, ANCHOR BASE                        |                            |                            |
0167 807-86910               127.000  EACH|      24.00000       3048.00|      30.00000       3810.00|      27.00000        3429.00
  CONNECTOR KIT, UNFUSED                  |                            |                            |
0168 807-86915               127.000  EACH|      24.00000       3048.00|      30.00000       3810.00|      27.00000        3429.00
  CONNECTOR KIT, FUSED                    |                            |                            |
0169 807-86950               108.000  EACH|      14.00000       1512.00|      15.30000       1652.40|      27.00000        2916.00
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            |
  LOCATION IDENTIFICATION                 |                            |                            |
0170 807-93647                84.000  EACH|     585.00000      49140.00|     650.00000      54600.00|     675.00000       56700.00
  LUMINAIRE POST TOP, HIGH PRESSURE       |                            |                            |
  SODIUM, 150 WATT                        |                            |                            |
0171 808-03114                12.000  EACH|      71.00000        852.00|      77.00000        924.00|      75.00000         900.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, (XING) 2.4 m             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,854,863.02                                                  ROUTE : US 41
     CALL ORDER   : 120                     CONTRACT ID : R -24738-A                   COUNTIES : LAKE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1212938
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0172 808-03775                 4.000  EACH|      71.00000        284.00|      77.00000        308.00|      75.00000         300.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (BIKE)              |                            |                            |
0173 808-04298                 4.000  EACH|     272.00000       1088.00|     305.00000       1220.00|     300.00000        1200.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (R X R)             |                            |                            |
0174 808-06701               830.000  m   |       0.88000        730.40|       1.00000        830.00|       0.90000         747.00
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0175 808-06703               615.000  m   |       0.88000        541.20|       1.00000        615.00|       0.90000         553.50
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0176 808-06716               620.000  m   |       1.20000        744.00|       1.50000        930.00|       1.85000        1147.00
  LINE, REMOVE                            |                            |                            |
0177 808-75065                 8.000  EACH|     107.00000        856.00|     120.00000        960.00|     115.00000         920.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD, SCHOOL             |                            |                            |
0178 808-75240               470.000  m   |       0.88000        413.60|       1.00000        470.00|       0.90000         423.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0179 808-75245              3380.000  m   |       0.88000       2974.40|       1.00000       3380.00|       0.90000        3042.00
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0180 808-75278                15.000  m   |       4.40000         66.00|       5.00000         75.00|       5.00000          75.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 300mm   |                            |                            |
0181 808-75297               190.000  m   |       8.75000       1662.50|      10.00000       1900.00|       9.25000        1757.50
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0182 808-75300               685.000  m   |       2.20000       1507.00|       2.50000       1712.50|       2.50000        1712.50
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
0183 808-75320                15.000  EACH|      52.00000        780.00|      60.00000        900.00|      58.00000         870.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0184 808-75325                15.000  EACH|      71.00000       1065.00|      80.00000       1200.00|      76.00000        1140.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0185 808-95638               132.000  m2  |      10.00000       1320.00|      15.00000       1980.00|      11.00000        1452.00
  CENTER CURB PAINTING                    |                            |                            |
0186 801-06775                        LUMP|   27000.00000      27000.00|   55000.00000      55000.00|  150000.00000      150000.00
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,854,863.02                                                  ROUTE : US 41
     CALL ORDER   : 120                     CONTRACT ID : R -24738-A                   COUNTIES : LAKE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : LAPORTE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1120685              |(2) 35-0918397              |(3) 35-1212938
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |ATLAS EXCAVATING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0187 105-06845                        LUMP|   16000.00000      16000.00|   54000.00000      54000.00|  165000.00000      165000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0188 704-04850                15.000  m2  |     270.00000       4050.00|     160.00000       2400.00|     140.00000        2100.00
  CONCRETE , PRECAST, MASONRY UNIT        |                            |                            |
0189 215-06458             14320.000  m3  |       0.50000       7160.00|       0.01000        143.20|      11.10000      158952.00
  SUBGRADE, MODIFIED                      |                            |                            |
0190 732-91742                 1.000  EACH|    1675.00000       1675.00|    1995.00000       1995.00|    2000.00000        2000.00
  FIRE HYDRANT , REINSTALL                |                            |                            |
0191 805-05673                 2.000  EACH|    2770.00000       5540.00|    3005.00000       6010.00|    4750.00000        9500.00
  SIGNAL AND LIGHTING COMBINATION         |                            |                            |
  STRUCTURE, 9.1 m MAST ARM, 4.3 m MAST   |                            |                            |
  ARM, 11.0 m E.M.H.                      |                            |                            |
     SECTION TOTALS                       |             $  4,468,515.70|             $  4,938,672.70|                $  5,642,428.37
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  4,468,515.70|             $  4,938,672.70|                $  5,642,428.37
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 234
     CALL ORDER   : 130                     CONTRACT ID : R -25057-A                   COUNTIES : FOUNTAIN
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 10/31/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  2,764,561.10     100.0000%
   2   35-1212938     ATLAS EXCAVATING, INC.                                                 $  2,780,961.43     100.5932%
====================================================================================================================================
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                                                                                                                   PAGE : 136 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   408,543.31                                                  ROUTE : 70
     CALL ORDER   : 136                     CONTRACT ID : R -25139-C                   COUNTIES : WAYNE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME :   35  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0705131

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   31-0908125     STRAWSER, INC.                                                         $    415,413.52     100.0000%
   2   31-0860455     SLURRY SEAL OF SOUTHERN OHIO, INC.                                     $    537,730.50     129.4446%
====================================================================================================================================
                                          |(1) 31-0908125              |(2) 31-0860455              |
                                          |STRAWSER, INC.              |SLURRY SEAL OF SOUTHERN OHIO|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   MICRO SURFACE(MICRO TEXTURE)
                                          |                            |                            |
0001 105-06845                        LUMP|    1000.00000       1000.00|    1500.00000       1500.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0002 110-01001                        LUMP|   21400.00000      21400.00|   22700.00000      22700.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0003 305-05204                40.000  Mg  |    1375.00000      55000.00|    1345.00000      53800.00|
  HMA FOR PATCHING                        |                            |                            |
0004 402-03720            135500.000  m2  |       1.96000     265580.00|       2.80000     379400.00|
  MICRO-SURFACING, SURFACE COURSE         |                            |                            |
0005 801-06207              1855.000  m   |       5.60000      10388.00|       1.49000       2763.95|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0006 801-06640                17.000  EACH|      52.50000        892.50|      25.00000        425.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0007 801-06710                45.000  DAY |      20.00000        900.00|      51.67000       2325.15|
  FLASHING ARROW SIGN                     |                            |                            |
0008 801-06775                        LUMP|   24014.00000      24014.00|   36825.00000      36825.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0009 808-06702              4630.000  m   |       1.08000       5000.40|       1.14000       5278.20|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 125 |                            |                            |
  mm                                      |                            |                            |
0010 808-06713             18510.000  m   |       0.15600       2887.56|       0.16000       2961.60|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0011 808-06714             18510.000  m   |       0.15600       2887.56|       0.16000       2961.60|
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            |
0012 808-06716              4630.000  m   |       1.50000       6945.00|       0.94000       4352.20|
  LINE, REMOVE                            |                            |                            |
0013 808-75996               770.000  EACH|       2.00000       1540.00|       6.00000       4620.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   408,543.31                                                  ROUTE : 70
     CALL ORDER   : 136                     CONTRACT ID : R -25139-C                   COUNTIES : WAYNE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 31-0908125              |(2) 31-0860455              |
                                          |STRAWSER, INC.              |SLURRY SEAL OF SOUTHERN OHIO|
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0014 808-75998               770.000  EACH|      22.05000      16978.50|      23.14000      17817.80|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
     SECTION TOTALS                       |             $    415,413.52|             $    537,730.50|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    415,413.52|             $    537,730.50|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : US 40
     CALL ORDER   : 146                     CONTRACT ID : R -25144-B                   COUNTIES : VIGO
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME : 10/31/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) :

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   99-9996095     WABASH VALLEY/FEUTZ CONTRACTORS JV                                     $  4,793,736.45     100.0000%
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,676,955.42                                                  ROUTE : 930
     CALL ORDER   : 150                     CONTRACT ID : R -25206-A                   COUNTIES : ALLEN
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 11/15/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 2009035

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1139301     E & B PAVING, INC.                                                     $  1,937,663.50     100.0000%
   2   35-1065659     BROOKS CONSTRUCTION                                                    $  1,946,577.63     100.4600%
====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1065659              |
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-01925                 9.000  MOS |     900.00000       8100.00|     847.00000       7623.00|
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   23000.00000      23000.00|   20000.00000      20000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   95000.00000      95000.00|   97000.00000      97000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 202-02241                34.300  m   |      25.00000        857.50|       9.00000        308.70|
  GUARDRAIL, REMOVE                       |                            |                            |
0005 202-02278               603.900  m   |      15.00000       9058.50|       5.87000       3544.89|
  CURB, CONCRETE, REMOVE                  |                            |                            |
0006 202-04089                 1.000  EACH|      16.00000         16.00|      12.00000         12.00|
  SHEET SIGN, REMOVE                      |                            |                            |
0007 202-60820            138616.200  m2  |       0.90000     124754.58|       0.65000      90100.53|
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-60822              2117.500  m2  |       1.90000       4023.25|       1.77000       3747.98|
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            |
  CONCRETE                                |                            |                            |
0009 202-93741                 1.000  EACH|     250.00000        250.00|     350.00000        350.00|
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            |
0010 211-02050                50.000  m3  |      34.00000       1700.00|      14.65000        732.50|
  B BORROW                                |                            |                            |
0011 303-04075               499.700  Mg  |      13.00000       6496.10|      14.42000       7205.67|
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0012 303-52308               238.000  Mg  |      13.00000       3094.00|      16.28000       3874.64|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0013 305-05204               144.000  Mg  |      80.00000      11520.00|     106.35000      15314.40|
  HMA FOR PATCHING                        |                            |                            |
0014 401-05437              3085.100  Mg  |      28.00000      86382.80|      28.52000      87987.05|
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,676,955.42                                                  ROUTE : 930
     CALL ORDER   : 150                     CONTRACT ID : R -25206-A                   COUNTIES : ALLEN
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1065659              |
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 401-05455             21138.900  Mg  |      24.00000     507333.60|      27.60000     583433.64|
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0016 401-05456             11586.000  Mg  |      37.00000     428682.00|      35.96000     416632.56|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0017 401-06264                        LUMP|    6000.00000       6000.00|   15000.00000      15000.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0018 402-05470               905.700  Mg  |      25.00000      22642.50|      25.57000      23158.75|
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0019 402-05495               303.200  Mg  |      30.00000       9096.00|      27.60000       8368.32|
  HMA WEDGE AND LEVEL                     |                            |                            |
0020 404-05511               561.500  m2  |       2.00000       1123.00|       0.24000        134.76|
  SEAL COAT, 2                            |                            |                            |
0021 405-05517                 0.500  Mg  |     359.00000        179.50|     881.60000        440.80|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0022 406-05520                78.200  Mg  |     154.32000      12067.82|     148.81000      11636.94|
  ASPHALT FOR TACK COAT                   |                            |                            |
0023 601-04746                 2.000  EACH|    5400.00000      10800.00|    7500.00000      15000.00|
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            |
0024 601-06035               180.400  m   |      40.00000       7216.00|      45.00000       8118.00|
  GUARDRAIL, RESET                        |                            |                            |
0025 601-91147                 1.000  EACH|    1750.00000       1750.00|     950.00000        950.00|
  GUARDRAIL END TREATMENT, RESET          |                            |                            |
0026 601-94689                 2.000  EACH|    2550.00000       5100.00|    2275.00000       4550.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0027 602-06032               242.000  m   |     146.90000      35549.80|     100.00000      24200.00|
  BARRIER, MEDIAN, CONCRETE               |                            |                            |
0028 602-06639               250.000  m   |      45.00000      11250.00|      52.49000      13122.50|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0029 605-06120               397.000  m   |      88.60000      35174.20|      27.89000      11072.33|
  CURB, CONCRETE                          |                            |                            |
0030 605-06140               206.900  m   |      59.62000      12335.38|      36.09000       7467.02|
  CURB AND GUTTER, CONCRETE               |                            |                            |
0031 605-06210               106.000  m   |      98.49000      10439.94|      91.86000       9737.16|
  CENTER CURB, C, CONCRETE                |                            |                            |
0032 610-05527               132.400  Mg  |      55.00000       7282.00|      76.32000      10104.77|
  HMA FOR APPROACHES                      |                            |                            |
0033 610-06257               104.000  m2  |      70.50000       7332.00|      92.49000       9618.96|
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            |
  250 mm                                  |                            |                            |
0034 616-02320               112.200  m2  |       4.85000        544.17|       2.69000        301.82|
  GEOTEXTILES                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,676,955.42                                                  ROUTE : 930
     CALL ORDER   : 150                     CONTRACT ID : R -25206-A                   COUNTIES : ALLEN
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1065659              |
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0035 616-06405                80.400  Mg  |      25.00000       2010.00|      32.79000       2636.32|
  RIPRAP, REVETMENT                       |                            |                            |
0036 621-01004                 1.000  EACH|     700.00000        700.00|     700.00000        700.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0037 621-06545                 0.070  Mg  |     885.00000         61.95|      88.50000          6.20|
  FERTILIZER                              |                            |                            |
0038 621-06560               745.200  m2  |       0.95000        707.94|       0.95000        707.94|
  MULCHED SEEDING, U                      |                            |                            |
0039 621-06567                13.400  kL  |       0.53000          7.10|       0.53000          7.10|
  WATER                                   |                            |                            |
0040 703-51030              1538.000  kg  |       2.75000       4229.50|       0.80000       1230.40|
  REINFORCING STEEL                       |                            |                            |
0041 703-51032               164.000  kg  |       3.10000        508.40|       0.93000        152.52|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0042 715-05121                37.000  m   |     243.00000       8991.00|     271.29000      10037.73|
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            |
0043 715-05149                28.400  m   |     126.00000       3578.40|     146.09000       4148.96|
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0044 715-05151                23.700  m   |     393.00000       9314.10|     102.26000       2423.56|
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0045 715-05168                18.000  m   |      86.00000       1548.00|     201.80000       3632.40|
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0046 715-05173                28.000  m   |     167.00000       4676.00|     193.93000       5430.04|
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            |
0047 715-05203              1016.000  m   |      11.10000      11277.60|      13.32000      13533.12|
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            |
0048 718-52610               159.500  m3  |      41.00000       6539.50|      36.57000       5832.92|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0049 718-99153              1727.200  m2  |       1.40000       2418.08|       2.15000       3713.48|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0050 720-01894                 1.000  EACH|     945.00000        945.00|      33.00000         33.00|
  CASTING, FURNISH AND ADJUST TO GRADE    |                            |                            |
  Neenah R4215-A or equal                 |                            |                            |
0051 720-44000                 8.000  EACH|     500.00000       4000.00|     300.00000       2400.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0052 720-44070                 1.000  EACH|     945.00000        945.00|     765.00000        765.00|
  CASTING, 13, FURNISH AND ADJUST TO GRADE|                            |                            |
0053 720-44296                 3.000  EACH|     640.00000       1920.00|     215.00000        645.00|
  CAP INLET                               |                            |                            |
0054 720-45045                 2.000  EACH|    2000.00000       4000.00|    1480.00000       2960.00|
  INLET, J10                              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,676,955.42                                                  ROUTE : 930
     CALL ORDER   : 150                     CONTRACT ID : R -25206-A                   COUNTIES : ALLEN
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1065659              |
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 720-45416                 1.000  EACH|    6000.00000       6000.00|    4500.00000       4500.00|
  MANHOLE, E4                             |                            |                            |
0056 720-98174                 1.000  EACH|    2500.00000       2500.00|    1785.00000       1785.00|
  INLET, B15                              |                            |                            |
0057 720-98555                 1.000  EACH|    2500.00000       2500.00|    1830.00000       1830.00|
  INLET, C15                              |                            |                            |
0058 801-06196                 6.000  EACH|      50.00000        300.00|      50.00000        300.00|
  DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE  |                            |                            |
  ROUTES                                  |                            |                            |
0059 801-06203              2838.000  m   |       0.50000       1419.00|       0.50000       1419.00|
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            |
0060 801-06606                11.000  EACH|      58.00000        638.00|      58.00000        638.00|
  BARRICADE, IIIB                         |                            |                            |
0061 801-06625                10.000  EACH|      69.00000        690.00|      69.00000        690.00|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0062 801-06640                29.000  EACH|     107.00000       3103.00|     107.00000       3103.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0063 801-06645                 2.000  EACH|      44.50000         89.00|      44.50000         89.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0064 801-06710               360.000  DAY |      10.00000       3600.00|      10.00000       3600.00|
  FLASHING ARROW SIGN                     |                            |                            |
0065 801-06775                        LUMP|   73900.00000      73900.00|  112312.45000     112312.45|
  MAINTAINING TRAFFIC                     |                            |                            |
0066 801-94295                 8.000  EACH|     300.00000       2400.00|     265.00000       2120.00|
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0067 802-05701                 3.800  m   |      24.00000         91.20|      18.50000         70.30|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0068 802-76035                 2.090  m2  |     145.00000        303.05|     150.00000        313.50|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0069 805-02503              1600.000  m   |       3.00000       4800.00|       1.00000       1600.00|
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            |
0070 805-78795               400.000  m   |      31.00000      12400.00|      33.00000      13200.00|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0071 805-92951                 2.000  EACH|     300.00000        600.00|     170.00000        340.00|
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            |
0072 808-01468                14.100  m   |       1.25000         17.63|       1.25000         17.63|
  LINE, EPOXY, DOTTED, WHITE, 125 mm, 600 |                            |                            |
  mm LINE, 1200 mm GAP                    |                            |                            |
0073 808-01503                13.600  m   |       1.50000         20.40|       1.50000         20.40|
  LINE, EPOXY, BROKEN, YELLOW, 150 mm,    |                            |                            |
  600 mm LINE, 1200 MM GAP                |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/01/01
                                                                                                                   PAGE : 150 -5
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,676,955.42                                                  ROUTE : 930
     CALL ORDER   : 150                     CONTRACT ID : R -25206-A                   COUNTIES : ALLEN
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1065659              |
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0074 808-03002              3359.000  m   |       1.00000       3359.00|       1.00000       3359.00|
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            |
0075 808-03178                50.000  EACH|     193.00000       9650.00|     193.00000       9650.00|
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, LANE ARROWS                    |                            |                            |
0076 808-03179                46.000  EACH|     283.00000      13018.00|     283.00000      13018.00|
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            |
  PLASTIC, WORD (ONLY)                    |                            |                            |
0077 808-03631             14141.100  m   |       1.00000      14141.10|       1.00000      14141.10|
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            |
0078 808-03632             12777.000  m   |       1.00000      12777.00|       1.00000      12777.00|
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            |
0079 808-04896                13.600  m   |       1.00000         13.60|       1.00000         13.60|
  LINE, EPOXY, BROKEN, YELLOW, 100 mm     |                            |                            |
0080 808-05534               394.700  m   |       3.50000       1381.45|       3.50000       1381.45|
  LINE, EPOXY, SOLID, WHITE, 200 mm       |                            |                            |
0081 808-75067               486.600  m   |      34.25000      16666.05|      34.25000      16666.05|
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            |
  STOP LINE, 600 mm                       |                            |                            |
0082 808-75996              1000.000  EACH|       3.00000       3000.00|       2.50000       2500.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            |
  REMOVE                                  |                            |                            |
0083 808-95933              1702.000  m   |       0.51000        868.02|       0.51000        868.02|
  CURB PAINTING, YELLOW                   |                            |                            |
0084 702-51863                72.000  EACH|      12.50000        900.00|      11.90000        856.80|
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            |
0085 607-06350                 5.000  m   |      50.00000        250.00|     293.73000       1468.65|
  PAVED SIDE DITCH, D                     |                            |                            |
0086 105-04655                 5.000  MOS |     200.00000       1000.00|     280.00000       1400.00|
  FIELD OFFICE COMMUNICATIONS EQUIPMENT   |                            |                            |
0087 202-02240              5462.700  m2  |       9.90000      54080.73|      10.86000      59324.92|
  PAVEMENT, REMOVE                        |                            |                            |
0088 202-02273               105.600  m2  |      25.00000       2640.00|      39.37000       4157.47|
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0089 203-02000              2505.700  m3  |      24.00000      60136.80|      12.83000      32148.13|
  EXCAVATION, COMMON                      |                            |                            |
0090 207-02045              3307.800  m3  |      10.00000      33078.00|      10.00000      33078.00|
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0091 305-05206                30.100  Mg  |      70.00000       2107.00|     110.23000       3317.92|
  WIDENING WITH HMA                       |                            |                            |
0092 602-02155                90.000  m   |      32.00000       2880.00|      20.67000       1860.30|
  MEDIAN BARRIER, CONCRETE, RESET         |                            |                            |
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                                                                                                                   PAGE : 150 -6
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,676,955.42                                                  ROUTE : 930
     CALL ORDER   : 150                     CONTRACT ID : R -25206-A                   COUNTIES : ALLEN
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1139301              |(2) 35-1065659              |
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0093 602-99181                90.000  m   |      32.00000       2880.00|      20.67000       1860.30|
  MEDIAN BARRIER, CONCRETE, REMOVE        |                            |                            |
0094 801-06207              3917.000  m   |       3.10000      12142.70|       3.10000      12142.70|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0095 808-06716              1031.900  m   |       0.77000        794.56|       0.77000        794.56|
  LINE, REMOVE                            |                            |                            |
     SECTION TOTALS                       |             $  1,937,663.50|             $  1,946,577.63|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,937,663.50|             $  1,946,577.63|
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/01/01
                                                                                                                   PAGE : 156 -1
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   310,932.18                                                  ROUTE : NUS 231
     CALL ORDER   : 156                     CONTRACT ID : R -25271-C                   COUNTIES : DUBOIS
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT
                                          CONTRACT TIME :   50  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0753026
                                                                                                  0183025

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $    312,613.70     100.0000%
====================================================================================================================================
                                          |(1) 35-1009310              |                            |
                                          |DEIG BROTHERS LUMBER & CONST|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   INTERSECTION IMPROVEMENT AND TRAFFIC SIGNAL MODERNIZATION
                                          |                            |                            |
0001 105-06790                 4.000  MOS |    1390.00000       5560.00|                            |
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|   11000.00000      11000.00|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   15000.00000      15000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    3400.00000       3400.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02240               165.000  m2  |      22.00000       3630.00|                            |
  PAVEMENT, REMOVE                        |                            |                            |
0006 202-02278               276.000  m   |      27.00000       7452.00|                            |
  CURB, CONCRETE, REMOVE                  |                            |                            |
0007 202-03000                        LUMP|    1150.00000       1150.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 1                                   |                            |                            |
0008 202-52710               558.000  m2  |      15.00000       8370.00|                            |
  SIDEWALK, CONCRETE, REMOVE              |                            |                            |
0009 202-60820              2833.000  m2  |       2.90000       8215.70|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0010 202-91385                 6.000  EACH|     880.00000       5280.00|                            |
  INLET, REMOVE                           |                            |                            |
0011 203-02000               113.900  m3  |      18.00000       2050.20|                            |
  EXCAVATION, COMMON                      |                            |                            |
0012 203-02045               144.000  m3  |      18.00000       2592.00|                            |
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0013 211-02060                58.300  m3  |      34.00000       1982.20|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0014 303-52308                32.600  Mg  |      28.00000        912.80|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   310,932.18                                                  ROUTE : NUS 231
     CALL ORDER   : 156                     CONTRACT ID : R -25271-C                   COUNTIES : DUBOIS
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1009310              |                            |
                                          |DEIG BROTHERS LUMBER & CONST|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 401-05437               163.200  Mg  |      61.00000       9955.20|                            |
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0016 401-05455               507.000  Mg  |      61.00000      30927.00|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0017 401-05456               230.400  Mg  |      71.00000      16358.40|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0018 406-05520                 1.350  Mg  |     200.00000        270.00|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0019 604-06069               112.600  m2  |      57.00000       6418.20|                            |
  CURB RAMP, CONCRETE                     |                            |                            |
0020 604-91531               258.000  m2  |      48.00000      12384.00|                            |
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0021 605-06150               305.300  m   |      62.00000      18928.60|                            |
  CURB AND GUTTER, C, CONCRETE            |                            |                            |
0022 611-05330                81.600  m2  |      55.00000       4488.00|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0023 621-06575               111.000  m2  |       9.50000       1054.50|                            |
  SODDING, NURSERY                        |                            |                            |
0024 715-05149                79.100  m   |     221.00000      17481.10|                            |
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0025 720-98174                 2.000  EACH|    2720.00000       5440.00|                            |
  INLET, B15                              |                            |                            |
0026 720-98555                 5.000  EACH|    2945.00000      14725.00|                            |
  INLET, C15                              |                            |                            |
0027 801-01504                 2.000  EACH|     105.00000        210.00|                            |
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  LANE INDICATION ARROW                   |                            |                            |
0028 801-06207               609.000  m   |       3.20000       1948.80|                            |
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0029 801-06218                19.800  m   |      20.00000        396.00|                            |
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0030 801-06640                26.000  EACH|      68.00000       1768.00|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0031 801-06775                        LUMP|   14500.00000      14500.00|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0032 802-02489                17.100  m   |      35.00000        598.50|                            |
  SIGN POST, SQUARE, REINFORCED ANCHOR    |                            |                            |
  BASE                                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   310,932.18                                                  ROUTE : NUS 231
     CALL ORDER   : 156                     CONTRACT ID : R -25271-C                   COUNTIES : DUBOIS
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1009310              |                            |
                                          |DEIG BROTHERS LUMBER & CONST|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 802-76025                 5.700  m2  |     205.00000       1168.50|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0034 802-76035                 2.800  m2  |     226.00000        632.80|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0035 802-76045                 2.600  m2  |     250.00000        650.00|                            |
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            |
  LEGEND, 3.18 mm THICKNESS               |                            |                            |
0036 805-01842                 4.000  EACH|     655.00000       2620.00|                            |
  HANDHOLE, SIGNAL                        |                            |                            |
0037 805-01844               163.000  m   |      32.00000       5216.00|                            |
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            |
  UNDERGROUND                             |                            |                            |
0038 805-01879                 1.000  EACH|     450.00000        450.00|                            |
  SIGNAL SERVICE, INSTALL                 |                            |                            |
0039 805-02087                        LUMP|     800.00000        800.00|                            |
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0040 805-02152                 8.000  EACH|     410.00000       3280.00|                            |
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 450mm            |                            |                            |
0041 805-02440               115.400  m   |       1.40000        161.56|                            |
  SIGNAL CABLE, ROADWAY LOOP, 1C 16GA.    |                            |                            |
0042 805-78100                 1.000  EACH|    7560.00000       7560.00|                            |
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            |
  PHASE                                   |                            |                            |
0043 805-78205                 4.000  EACH|     430.00000       1720.00|                            |
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0044 805-78230                 4.000  EACH|     720.00000       2880.00|                            |
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0045 805-78370                 4.000  EACH|     105.00000        420.00|                            |
  PEDESTRIAN PUSH BUTTON                  |                            |                            |
0046 805-78415                 4.000  EACH|    1320.00000       5280.00|                            |
  SPAN, CATENARY, AND TETHER              |                            |                            |
0047 805-78420                 4.000  EACH|     270.00000       1080.00|                            |
  DISCONNECT HANGER                       |                            |                            |
0048 805-78467                50.000  m   |       4.90000        245.00|                            |
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   310,932.18                                                  ROUTE : NUS 231
     CALL ORDER   : 156                     CONTRACT ID : R -25271-C                   COUNTIES : DUBOIS
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : VINCENNES DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1009310              |                            |
                                          |DEIG BROTHERS LUMBER & CONST|                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0049 805-78485               291.600  m   |       2.85000        831.06|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0050 805-78490               602.900  m   |       3.30000       1989.57|                            |
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0051 805-78510              1724.000  m   |       2.05000       3534.20|                            |
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0052 805-78785                 8.000  EACH|     615.00000       4920.00|                            |
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0053 805-78795               350.000  m   |      25.00000       8750.00|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0054 805-78906                 4.000  EACH|    1750.00000       7000.00|                            |
  SIGNAL SUPPORT FOUNDATION, 915 mm X 915 |                            |                            |
  mm X 3.7m                               |                            |                            |
0055 805-78925                 1.000  EACH|    1000.00000       1000.00|                            |
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0056 805-81032                 4.000  EACH|    2520.00000      10080.00|                            |
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0057 808-06701                21.000  m   |       2.00000         42.00|                            |
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0058 808-06703               176.600  m   |       2.00000        353.20|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0059 808-06716              1313.000  m   |       2.15000       2822.95|                            |
  LINE, REMOVE                            |                            |                            |
0060 808-75245               353.200  m   |       1.40000        494.48|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0061 808-75297                38.600  m   |      20.50000        791.30|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0062 808-75300               164.400  m   |       5.20000        854.88|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
0063 808-75320                 4.000  EACH|      60.00000        240.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0064 808-75325                 4.000  EACH|      75.00000        300.00|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
     SECTION TOTALS                       |             $    312,613.70|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    312,613.70|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,431,194.07                                                  ROUTE : CR 12
     CALL ORDER   : 166                     CONTRACT ID : R -25277-A                   COUNTIES : FLOYD
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 08/10/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 7722002
                                                                                                  7922001

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  1,647,000.00     100.0000%
   2   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  1,768,240.54     107.3612%
   3   35-0248940     CORYDON STONE & ASPHALT                                                $  2,089,807.55     126.8857%
   4   35-1364963     ERBER & MILLIGAN CONSTR. CO.                                           $  2,103,615.14     127.7240%
   5   35-1134435     FOERTSCH CONSTRUCTION                                                  $  2,190,165.55     132.9790%
====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1357381              |(3) 35-0248940
                                          |GOHMANN ASPHALT & CONSTR., I|O'MARA, DAVE CONTRACTOR     |CORYDON STONE & ASPHALT
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-01925                14.000  MOS |    1200.00000      16800.00|     863.14000      12083.96|    1000.00000       14000.00
  FIELD OFFICE, 550 SQ. FT.               |                            |                            |
0002 105-06845                        LUMP|   36400.00000      36400.00|   45792.00000      45792.00|   40000.00000       40000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   79080.62000      79080.62|   89900.00000      89900.00|  104000.00000      104000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   16000.00000      16000.00|   31412.00000      31412.00|   25000.00000       25000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|    8500.00000       8500.00|   10560.00000      10560.00|   20000.00000       20000.00
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820               200.000  SYS |       6.00000       1200.00|       8.10000       1620.00|      10.00000        2000.00
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02045              5847.000  CYS |       6.00000      35082.00|       3.76000      21984.72|       5.00000       29235.00
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0008 203-02055             22793.000  CYS |       7.55000     172087.15|       8.25000     188042.25|      17.00000      387481.00
  EMBANKMENT                              |                            |                            |
0009 205-02224              3565.000  LFT |       1.75000       6238.75|       1.89000       6737.85|       1.75000        6238.75
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0010 205-02227              3260.000  LFT |       2.25000       7335.00|       3.37000      10986.20|       2.00000        6520.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  INTERCEPTOR DITCH                       |                            |                            |
0011 205-02228               160.000  LFT |       8.50000       1360.00|      20.63000       3300.80|      15.00000        2400.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  SLOPE DRAIN                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,431,194.07                                                  ROUTE : CR 12
     CALL ORDER   : 166                     CONTRACT ID : R -25277-A                   COUNTIES : FLOYD
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1357381              |(3) 35-0248940
                                          |GOHMANN ASPHALT & CONSTR., I|O'MARA, DAVE CONTRACTOR     |CORYDON STONE & ASPHALT
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 205-02231               400.000  LFT |       6.50000       2600.00|      29.27000      11708.00|      10.00000        4000.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0013 205-02233               133.000  CYS |      18.00000       2394.00|       6.60000        877.80|       3.00000         399.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  SEDIMENT BASIN                          |                            |                            |
0014 205-02234                13.000  EACH|      70.00000        910.00|      75.60000        982.80|      70.00000         910.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0015 205-02236                 7.000  EACH|      70.00000        490.00|      75.60000        529.20|      70.00000         490.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0016 205-02237                32.000  EACH|      60.00000       1920.00|      64.80000       2073.60|      60.00000        1920.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0017 206-51215               160.000  CYS |      30.00000       4800.00|      42.90000       6864.00|     100.00000       16000.00
  EXCAVATION, X                           |                            |                            |
0018 206-51220               270.000  CYS |      18.00000       4860.00|      21.19000       5721.30|      35.00000        9450.00
  EXCAVATION, WET                         |                            |                            |
0019 206-51225               226.000  CYS |      12.00000       2712.00|      19.47000       4400.22|      25.00000        5650.00
  EXCAVATION, DRY                         |                            |                            |
0020 211-02060              3207.000  CYS |      24.00000      76968.00|      18.26000      58559.82|      15.00000       48105.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0021 303-52308              4573.000  TON |      13.30000      60820.90|      10.74000      49114.02|      16.00000       73168.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0022 304-04403                55.000  CYS |      27.00000       1485.00|      29.80000       1639.00|      40.00000        2200.00
  SUBBASE FOR CEMENT CONCRETE PAVEMENT    |                            |                            |
0023 305-05204               105.000  TON |      65.00000       6825.00|      97.20000      10206.00|      80.00000        8400.00
  HMA FOR PATCHING                        |                            |                            |
0024 401-04824               270.000  TON |      26.00000       7020.00|      40.39000      10905.30|      40.00000       10800.00
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0025 401-05437              5281.000  TON |      25.00000     132025.00|      29.54000     156000.74|      27.00000      142587.00
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0026 401-05455              2720.000  TON |      26.00000      70720.00|      30.13000      81953.60|      29.00000       78880.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0027 401-05456              1285.000  TON |      35.00000      44975.00|      33.48000      43021.80|      36.00000       46260.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0028 401-06264                        LUMP|    2500.00000       2500.00|    4242.00000       4242.00|    2400.00000        2400.00
  PROFILOGRAPH, HMA                       |                            |                            |
0029 402-05475              1483.000  TON |      26.00000      38558.00|      26.51000      39314.33|      30.00000       44490.00
  HMA INTERMEDIATE C19.0 mm, MAINLINE     |                            |                            |
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     ENGINEER'S ESTIMATE: $ 2,431,194.07                                                  ROUTE : CR 12
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                                          |(1) 35-2040801              |(2) 35-1357381              |(3) 35-0248940
                                          |GOHMANN ASPHALT & CONSTR., I|O'MARA, DAVE CONTRACTOR     |CORYDON STONE & ASPHALT
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0030 405-05517                 7.200  TON |     275.00000       1980.00|     383.40000       2760.48|     300.00000        2160.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0031 406-05520                20.920  TON |     180.00000       3765.60|     178.20000       3727.94|     200.00000        4184.00
  ASPHALT FOR TACK COAT                   |                            |                            |
0032 407-04348              1227.000  SYS |       1.30000       1595.10|       1.84000       2257.68|       5.00000        6135.00
  SEAL COAT, 2                            |                            |                            |
0033 501-05090               279.000  SYS |      44.00000      12276.00|      40.98000      11433.42|      50.00000       13950.00
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  10 IN.                                  |                            |                            |
0034 601-01128                 1.000  EACH|     950.00000        950.00|    1188.00000       1188.00|     950.00000         950.00
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0035 601-01522                 3.000  EACH|    1200.00000       3600.00|    1296.00000       3888.00|    1200.00000        3600.00
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0036 601-01626                 1.000  EACH|    1850.00000       1850.00|    1506.60000       1506.60|    1850.00000        1850.00
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
0037 601-01740                 3.000  EACH|    1670.00000       5010.00|    1722.60000       5167.80|    1670.00000        5010.00
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0038 601-94689                 3.000  EACH|    2065.00000       6195.00|    2802.60000       8407.80|    2065.00000        6195.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0039 601-97774                 1.000  EACH|    1000.00000       1000.00|    1350.00000       1350.00|    1000.00000        1000.00
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0040 601-99105              1785.000  LFT |       8.85000      15797.25|      10.64000      18992.40|       8.85000       15797.25
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0041 601-99106                 3.125  LFT |      17.00000         53.13|      21.55000         67.34|      17.00000          53.13
  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING|                            |                            |
0042 602-06729                10.000  EACH|       6.00000         60.00|      38.50000        385.00|      12.00000         120.00
  BARRIER DELINEATOR                      |                            |                            |
0043 605-06120              1452.000  LFT |      10.50000      15246.00|       7.85000      11398.20|      15.00000       21780.00
  CURB, CONCRETE                          |                            |                            |
0044 605-06155              3493.000  LFT |      15.25000      53268.25|       8.69000      30354.17|      15.00000       52395.00
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
0045 610-05527               986.000  TON |      30.00000      29580.00|      43.20000      42595.20|      75.00000       73950.00
  HMA FOR APPROACHES                      |                            |                            |
0046 611-05330              1115.000  SYS |      38.00000      42370.00|      43.84000      48881.60|      35.00000       39025.00
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0047 611-06497                 2.000  EACH|     160.00000        320.00|     113.40000        226.80|     160.00000         320.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
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0048 611-06498                 2.000  EACH|     190.00000        380.00|     156.60000        313.20|     190.00000         380.00
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0049 615-06505                 8.000  EACH|     450.00000       3600.00|     534.60000       4276.80|     440.00000        3520.00
  MONUMENT, B                             |                            |                            |
0050 615-06510                 1.000  EACH|     350.00000        350.00|     318.60000        318.60|     405.00000         405.00
  MONUMENT, C                             |                            |                            |
0051 616-02320               652.000  SYS |       2.00000       1304.00|       1.50000        978.00|       2.90000        1890.80
  GEOTEXTILES                             |                            |                            |
0052 616-06405               336.000  TON |      16.00000       5376.00|      20.05000       6736.80|      30.00000       10080.00
  RIPRAP, REVETMENT                       |                            |                            |
0053 621-01882               283.000  LBS |       4.30000       1216.90|       4.64000       1313.12|       4.30000        1216.90
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0054 621-06545                 2.100  TON |     525.00000       1102.50|     567.00000       1190.70|     525.00000        1102.50
  FERTILIZER                              |                            |                            |
0055 621-06548                17.000  LBS |      25.50000        433.50|      27.54000        468.18|      25.50000         433.50
  SEED MIXTURE, CV                        |                            |                            |
0056 621-06553               747.000  LBS |       3.45000       2577.15|       3.73000       2786.31|       3.45000        2577.15
  SEED MIXTURE, R                         |                            |                            |
0057 621-06565                15.800  TON |     430.00000       6794.00|     464.40000       7337.52|     430.00000        6794.00
  MULCHING MATERIAL                       |                            |                            |
0058 621-06567                57.000  MG  |       1.00000         57.00|       1.08000         61.56|       1.00000          57.00
  WATER                                   |                            |                            |
0059 621-06575             14063.000  SYS |       3.05000      42892.15|       3.29000      46267.27|       3.05000       42892.15
  SODDING, NURSERY                        |                            |                            |
0060 622-52436                 2.000  EACH|      26.00000         52.00|      28.08000         56.16|      26.00000          52.00
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0061 622-91786                20.000  EACH|      12.55000        251.00|      13.55000        271.00|      12.55000         251.00
  SEEDLING                                |                            |                            |
0062 702-03607                 2.000  EACH|     200.00000        400.00|     405.00000        810.00|      50.00000         100.00
  CORED HOLE IN CONCRETE STRUCTURE        |                            |                            |
0063 702-51005               145.100  CYS |     350.00000      50785.00|     287.48000      41713.35|     300.00000       43530.00
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0064 702-51015               164.400  CYS |     200.00000      32880.00|     186.91000      30728.00|     300.00000       49320.00
  CONCRETE, B, FOOTINGS                   |                            |                            |
0065 703-51030             14028.000  LBS |       0.50000       7014.00|       0.80000      11222.40|       0.45000        6312.60
  REINFORCING STEEL                       |                            |                            |
0066 703-51032             40119.000  LBS |       0.60000      24071.40|       0.91000      36508.29|       0.50000       20059.50
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0067 704-51002                92.500  CYS |     350.00000      32375.00|     474.26000      43869.05|     360.00000       33300.00
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0068 706-05732                 3.000  EACH|    1250.00000       3750.00|    2910.60000       8731.80|    1000.00000        3000.00
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
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     ENGINEER'S ESTIMATE: $ 2,431,194.07                                                  ROUTE : CR 12
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0069 706-05733                 1.000  EACH|    1250.00000       1250.00|    2910.60000       2910.60|    1000.00000        1000.00
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            |
0070 706-51020                11.800  CYS |     400.00000       4720.00|     540.00000       6372.00|     440.00000        5192.00
  CONCRETE, C, RAILING                    |                            |                            |
0071 707-05979              1160.000  SFT |      43.50000      50460.00|      33.42000      38767.20|      31.50000       36540.00
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 27 IN. X 48 IN.                     |                            |                            |
0072 709-51821                        LUMP|    2000.00000       2000.00|    2430.00000       2430.00|    2450.00000        2450.00
  SURFACE SEAL                            |                            |                            |
0073 715-05019               130.000  LFT |      60.00000       7800.00|      56.10000       7293.00|      72.00000        9360.00
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            |
0074 715-05024               300.000  LFT |      65.00000      19500.00|      56.10000      16830.00|      70.60000       21180.00
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                            |                            |
0075 715-05048             10438.000  LFT |       3.30000      34445.40|       1.77000      18475.26|       4.70000       49058.60
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0076 715-05049               350.000  LFT |       5.00000       1750.00|      18.92000       6622.00|       5.50000        1925.00
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                            |                            |
0077 715-05051               250.000  LFT |       6.00000       1500.00|      22.44000       5610.00|       7.00000        1750.00
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                            |                            |
0078 715-05052               350.000  LFT |       7.00000       2450.00|      23.93000       8375.50|       9.00000        3150.00
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                            |                            |
0079 715-05053               397.000  LFT |      11.00000       4367.00|      12.61000       5006.17|       8.50000        3374.50
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            |
0080 715-05123                44.000  LFT |      40.00000       1760.00|      36.85000       1621.40|      55.00000        2420.00
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            |
0081 715-05125                66.000  LFT |      50.00000       3300.00|      45.10000       2976.60|      65.00000        4290.00
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                            |                            |
0082 715-05149               644.000  LFT |      22.00000      14168.00|      23.90000      15391.60|      35.50000       22862.00
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0083 715-05151               448.000  LFT |      25.00000      11200.00|      25.58000      11459.84|      40.00000       17920.00
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            |
0084 715-05152               226.000  LFT |      39.00000       8814.00|      30.80000       6960.80|      50.00000       11300.00
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            |
0085 715-05154               980.000  LFT |      40.00000      39200.00|      36.85000      36113.00|      53.50000       52430.00
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            |
0086 715-05156               106.000  LFT |      50.00000       5300.00|      42.90000       4547.40|      60.00000        6360.00
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                            |                            |
0087 715-05169               190.000  LFT |      25.00000       4750.00|      28.88000       5487.20|      37.00000        7030.00
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            |
0088 715-05173               164.000  LFT |      40.00000       6560.00|      36.85000       6043.40|      46.50000        7626.00
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                            |                            |
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0089 715-05203               500.000  LFT |       4.50000       2250.00|      18.70000       9350.00|       4.00000        2000.00
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                            |                            |
0090 715-46005                 7.000  EACH|     275.00000       1925.00|     203.50000       1424.50|     350.00000        2450.00
  PIPE END SECTION, 15 IN.                |                            |                            |
0091 715-46020                12.000  EACH|     350.00000       4200.00|     357.50000       4290.00|     600.00000        7200.00
  PIPE END SECTION, 24 IN.                |                            |                            |
0092 715-46030                 2.000  EACH|     400.00000        800.00|     440.00000        880.00|     650.00000        1300.00
  PIPE END SECTION, 30 IN.                |                            |                            |
0093 715-46040                 5.000  EACH|     700.00000       3500.00|     577.50000       2887.50|     975.00000        4875.00
  PIPE END SECTION, 36 IN.                |                            |                            |
0094 715-92537               100.000  LFT |      11.00000       1100.00|      15.62000       1562.00|      22.00000        2200.00
  PIPE, PVC, 8 IN.                        |                            |                            |
0095 718-06529                 8.000  EACH|     160.00000       1280.00|     550.00000       4400.00|     390.00000        3120.00
  OUTLET PROTECTOR, 2                     |                            |                            |
0096 718-06531                10.000  EACH|     150.00000       1500.00|     550.00000       5500.00|     330.00000        3300.00
  OUTLET PROTECTOR, 3                     |                            |                            |
0097 718-06532              3300.000  LFT |       0.90000       2970.00|       0.97000       3201.00|       1.00000        3300.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0098 718-52610               931.000  CYS |      25.00000      23275.00|      22.16000      20630.96|      33.00000       30723.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0099 718-99153               777.000  SYS |       1.60000       1243.20|       3.63000       2820.51|       4.00000        3108.00
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0100 720-03194                 1.000  EACH|    2300.00000       2300.00|    2431.00000       2431.00|    2540.00000        2540.00
  MANHOLE , D10                           |                            |                            |
0101 720-44000                 1.000  EACH|     200.00000        200.00|     385.00000        385.00|     250.00000         250.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0102 720-45030                 1.000  EACH|    1100.00000       1100.00|     940.50000        940.50|    1535.00000        1535.00
  INLET, E7                               |                            |                            |
0103 720-45040                 1.000  EACH|    2000.00000       2000.00|    1576.30000       1576.30|    2150.00000        2150.00
  INLET, G7                               |                            |                            |
0104 720-45045                12.000  EACH|    1200.00000      14400.00|    1128.60000      13543.20|    1730.00000       20760.00
  INLET, J10                              |                            |                            |
0105 720-45055                12.000  EACH|    1300.00000      15600.00|    1127.50000      13530.00|    1730.00000       20760.00
  INLET, M10                              |                            |                            |
0106 720-45410                14.000  EACH|    2000.00000      28000.00|    1343.50000      18809.00|    1700.00000       23800.00
  MANHOLE, C4                             |                            |                            |
0107 720-97218                 1.000  EACH|    2100.00000       2100.00|    2475.00000       2475.00|    2220.00000        2220.00
  MANHOLE, D7                             |                            |                            |
0108 720-98174                 2.000  EACH|    1500.00000       3000.00|    1631.30000       3262.60|    2590.00000        5180.00
  INLET, B15                              |                            |                            |
0109 720-98555                 1.000  EACH|    1500.00000       1500.00|    1631.30000       1631.30|    2470.00000        2470.00
  INLET, C15                              |                            |                            |
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0110 724-51888                87.000  LFT |      55.00000       4785.00|      35.47000       3085.89|      45.00000        3915.00
  STRUCTURAL EXPANSION JOINT, BS9         |                            |                            |
0111 801-04308                 6.000  EACH|     300.00000       1800.00|     378.00000       2268.00|     100.00000         600.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0112 801-06605                 6.000  EACH|     150.00000        900.00|     216.00000       1296.00|     100.00000         600.00
  BARRICADE, IIIA                         |                            |                            |
0113 801-06606                 4.000  EACH|     175.00000        700.00|     270.00000       1080.00|     100.00000         400.00
  BARRICADE, IIIB                         |                            |                            |
0114 801-06625                33.000  EACH|     125.00000       4125.00|      96.12000       3171.96|      50.00000        1650.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0115 801-06640                15.000  EACH|     150.00000       2250.00|     178.20000       2673.00|      75.00000        1125.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0116 801-06775                        LUMP|   20000.00000      20000.00|   57154.00000      57154.00|   40000.00000       40000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0117 802-05701               198.000  LFT |      10.50000       2079.00|      10.76000       2130.48|      10.50000        2079.00
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0118 802-76025                91.190  SFT |      22.05000       2010.74|      19.33000       1762.70|      22.05000        2010.74
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0119 802-76035                38.120  SFT |      17.00000        648.04|      22.57000        860.37|      17.00000         648.04
  SIGN,SHEET,ENCAPSULATED LENS WITH       |                            |                            |
  LEGEND (0.100 IN. THICKNESS)            |                            |                            |
0120 808-06703              7685.000  LFT |       0.26000       1998.10|       0.38000       2920.30|       0.35000        2689.75
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0121 808-06706                85.000  LFT |       3.15000        267.75|       4.21000        357.85|       3.90000         331.50
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                            |                            |
  IN.                                     |                            |                            |
0122 808-75240               370.000  LFT |       0.26000         96.20|       0.42000        155.40|       0.39000         144.30
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0123 808-75245              6745.000  LFT |       0.26000       1753.70|       0.38000       2563.10|       0.35000        2360.75
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0124 808-75278               908.000  LFT |       1.60000       1452.80|       2.05000       1861.40|       1.90000        1725.20
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            |
0125 808-75320                13.000  EACH|      55.00000        715.00|      54.00000        702.00|      50.00000         650.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0126 808-75325                 4.000  EACH|      75.00000        300.00|      70.20000        280.80|      65.00000         260.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,431,194.07                                                  ROUTE : CR 12
     CALL ORDER   : 166                     CONTRACT ID : R -25277-A                   COUNTIES : FLOYD
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-2040801              |(2) 35-1357381              |(3) 35-0248940
                                          |GOHMANN ASPHALT & CONSTR., I|O'MARA, DAVE CONTRACTOR     |CORYDON STONE & ASPHALT
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0127 808-75998               200.000  EACH|      26.00000       5200.00|      30.78000       6156.00|      28.50000        5700.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0128 808-92027              2186.000  LFT |       0.52000       1136.72|       0.85000       1858.10|       0.79000        1726.94
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                            |                            |
  IN.                                     |                            |                            |
     SECTION TOTALS                       |             $  1,647,000.00|             $  1,768,240.54|                $  2,089,807.55
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  1,647,000.00|             $  1,768,240.54|                $  2,089,807.55
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/01/01
                                                                                                                   PAGE : 166 -9
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,431,194.07                                                  ROUTE : CR 12
     CALL ORDER   : 166                     CONTRACT ID : R -25277-A                   COUNTIES : FLOYD
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |(5) 35-1134435              |
                                          |ERBER & MILLIGAN CONSTR. CO.|FOERTSCH CONSTRUCTION       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   BRIDGE REPLACEMENT
                                          |                            |                            |
0001 105-01925                14.000  MOS |    1250.00000      17500.00|    1250.00000      17500.00|
  FIELD OFFICE, 550 SQ. FT.               |                            |                            |
0002 105-06845                        LUMP|   47500.00000      47500.00|   47500.00000      47500.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  107500.00000     107500.00|  100000.00000     100000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   22500.00000      22500.00|   27500.00000      27500.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-51330                        LUMP|   50000.00000      50000.00|   24000.00000      24000.00|
  PRESENT STRUCTURE, REMOVE               |                            |                            |
0006 202-60820               200.000  SYS |       7.50000       1500.00|       5.00000       1000.00|
  SURFACE MILLING, ASPHALT                |                            |                            |
0007 203-02045              5847.000  CYS |       7.50000      43852.50|       8.50000      49699.50|
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0008 203-02055             22793.000  CYS |      15.50000     353291.50|      11.25000     256421.25|
  EMBANKMENT                              |                            |                            |
0009 205-02224              3565.000  LFT |       1.90000       6773.50|       3.25000      11586.25|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0010 205-02227              3260.000  LFT |       2.00000       6520.00|       4.00000      13040.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  INTERCEPTOR DITCH                       |                            |                            |
0011 205-02228               160.000  LFT |       3.50000        560.00|      10.00000       1600.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  SLOPE DRAIN                             |                            |                            |
0012 205-02231               400.000  LFT |       7.50000       3000.00|      10.00000       4000.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0013 205-02233               133.000  CYS |       5.50000        731.50|      10.00000       1330.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  SEDIMENT BASIN                          |                            |                            |
0014 205-02234                13.000  EACH|      80.00000       1040.00|      77.00000       1001.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0015 205-02236                 7.000  EACH|      80.00000        560.00|      78.50000        549.50|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0016 205-02237                32.000  EACH|      65.00000       2080.00|      68.00000       2176.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,431,194.07                                                  ROUTE : CR 12
     CALL ORDER   : 166                     CONTRACT ID : R -25277-A                   COUNTIES : FLOYD
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |(5) 35-1134435              |
                                          |ERBER & MILLIGAN CONSTR. CO.|FOERTSCH CONSTRUCTION       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0017 206-51215               160.000  CYS |     100.00000      16000.00|     115.00000      18400.00|
  EXCAVATION, X                           |                            |                            |
0018 206-51220               270.000  CYS |      37.50000      10125.00|      25.00000       6750.00|
  EXCAVATION, WET                         |                            |                            |
0019 206-51225               226.000  CYS |      24.00000       5424.00|      25.00000       5650.00|
  EXCAVATION, DRY                         |                            |                            |
0020 211-02060              3207.000  CYS |      24.00000      76968.00|      23.50000      75364.50|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0021 303-52308              4573.000  TON |      16.50000      75454.50|      16.50000      75454.50|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0022 304-04403                55.000  CYS |      38.00000       2090.00|      22.00000       1210.00|
  SUBBASE FOR CEMENT CONCRETE PAVEMENT    |                            |                            |
0023 305-05204               105.000  TON |      85.00000       8925.00|      85.00000       8925.00|
  HMA FOR PATCHING                        |                            |                            |
0024 401-04824               270.000  TON |      47.50000      12825.00|      47.00000      12690.00|
  HMA BASE 25.0 mm, SHOULDER              |                            |                            |
0025 401-05437              5281.000  TON |      29.50000     155789.50|      38.00000     200678.00|
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0026 401-05455              2720.000  TON |      29.50000      80240.00|      42.00000     114240.00|
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0027 401-05456              1285.000  TON |      36.00000      46260.00|      45.00000      57825.00|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0028 401-06264                        LUMP|    8500.00000       8500.00|    2500.00000       2500.00|
  PROFILOGRAPH, HMA                       |                            |                            |
0029 402-05475              1483.000  TON |      31.00000      45973.00|      47.00000      69701.00|
  HMA INTERMEDIATE C19.0 mm, MAINLINE     |                            |                            |
0030 405-05517                 7.200  TON |     330.00000       2376.00|     330.00000       2376.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0031 406-05520                20.920  TON |     220.00000       4602.40|     225.00000       4707.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0032 407-04348              1227.000  SYS |       5.50000       6748.50|       3.00000       3681.00|
  SEAL COAT, 2                            |                            |                            |
0033 501-05090               279.000  SYS |      50.00000      13950.00|      60.00000      16740.00|
  CEMENT CONCRETE PAVEMENT, REINFORCED,   |                            |                            |
  10 IN.                                  |                            |                            |
0034 601-01128                 1.000  EACH|    1000.00000       1000.00|    1045.00000       1045.00|
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            |
0035 601-01522                 3.000  EACH|    1250.00000       3750.00|    1320.00000       3960.00|
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            |
0036 601-01626                 1.000  EACH|    1900.00000       1900.00|    2035.00000       2035.00|
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            |
  CURVED, 2                               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,431,194.07                                                  ROUTE : CR 12
     CALL ORDER   : 166                     CONTRACT ID : R -25277-A                   COUNTIES : FLOYD
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |(5) 35-1134435              |
                                          |ERBER & MILLIGAN CONSTR. CO.|FOERTSCH CONSTRUCTION       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0037 601-01740                 3.000  EACH|    1720.00000       5160.00|    1840.00000       5520.00|
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            |
  CURVED, 4                               |                            |                            |
0038 601-94689                 3.000  EACH|    2250.00000       6750.00|    3000.00000       9000.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0039 601-97774                 1.000  EACH|    1000.00000       1000.00|    1100.00000       1100.00|
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            |
  PARTS PACKAGE                           |                            |                            |
0040 601-99105              1785.000  LFT |       9.25000      16511.25|       9.75000      17403.75|
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0041 601-99106                 3.125  LFT |      18.00000         56.25|      18.70000         58.44|
  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING|                            |                            |
0042 602-06729                10.000  EACH|       8.00000         80.00|      15.00000        150.00|
  BARRIER DELINEATOR                      |                            |                            |
0043 605-06120              1452.000  LFT |      17.00000      24684.00|      19.00000      27588.00|
  CURB, CONCRETE                          |                            |                            |
0044 605-06155              3493.000  LFT |      14.20000      49600.60|      15.00000      52395.00|
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            |
0045 610-05527               986.000  TON |      80.00000      78880.00|      65.00000      64090.00|
  HMA FOR APPROACHES                      |                            |                            |
0046 611-05330              1115.000  SYS |      45.00000      50175.00|      45.00000      50175.00|
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0047 611-06497                 2.000  EACH|     170.00000        340.00|     176.00000        352.00|
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0048 611-06498                 2.000  EACH|     200.00000        400.00|     209.00000        418.00|
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            |
0049 615-06505                 8.000  EACH|     450.00000       3600.00|     484.00000       3872.00|
  MONUMENT, B                             |                            |                            |
0050 615-06510                 1.000  EACH|     450.00000        450.00|     445.50000        445.50|
  MONUMENT, C                             |                            |                            |
0051 616-02320               652.000  SYS |       3.00000       1956.00|       2.00000       1304.00|
  GEOTEXTILES                             |                            |                            |
0052 616-06405               336.000  TON |      20.00000       6720.00|      19.00000       6384.00|
  RIPRAP, REVETMENT                       |                            |                            |
0053 621-01882               283.000  LBS |       4.75000       1344.25|       4.75000       1344.25|
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0054 621-06545                 2.100  TON |     550.00000       1155.00|     580.00000       1218.00|
  FERTILIZER                              |                            |                            |
0055 621-06548                17.000  LBS |      27.50000        467.50|      27.75000        471.75|
  SEED MIXTURE, CV                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,431,194.07                                                  ROUTE : CR 12
     CALL ORDER   : 166                     CONTRACT ID : R -25277-A                   COUNTIES : FLOYD
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :
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                                          |(4) 35-1364963              |(5) 35-1134435              |
                                          |ERBER & MILLIGAN CONSTR. CO.|FOERTSCH CONSTRUCTION       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0056 621-06553               747.000  LBS |       3.75000       2801.25|       3.80000       2838.60|
  SEED MIXTURE, R                         |                            |                            |
0057 621-06565                15.800  TON |     450.00000       7110.00|     475.00000       7505.00|
  MULCHING MATERIAL                       |                            |                            |
0058 621-06567                57.000  MG  |       1.00000         57.00|       1.10000         62.70|
  WATER                                   |                            |                            |
0059 621-06575             14063.000  SYS |       3.25000      45704.75|       3.38000      47532.94|
  SODDING, NURSERY                        |                            |                            |
0060 622-52436                 2.000  EACH|      27.50000         55.00|      30.00000         60.00|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0061 622-91786                20.000  EACH|      15.00000        300.00|      14.00000        280.00|
  SEEDLING                                |                            |                            |
0062 702-03607                 2.000  EACH|     500.00000       1000.00|    1000.00000       2000.00|
  CORED HOLE IN CONCRETE STRUCTURE        |                            |                            |
0063 702-51005               145.100  CYS |     300.00000      43530.00|     400.00000      58040.00|
  CONCRETE, A, SUBSTRUCTURE               |                            |                            |
0064 702-51015               164.400  CYS |     272.50000      44799.00|     365.00000      60006.00|
  CONCRETE, B, FOOTINGS                   |                            |                            |
0065 703-51030             14028.000  LBS |       0.55000       7715.40|       0.56000       7855.68|
  REINFORCING STEEL                       |                            |                            |
0066 703-51032             40119.000  LBS |       0.65000      26077.35|       0.65000      26077.35|
  REINFORCING STEEL, EPOXY COATED         |                            |                            |
0067 704-51002                92.500  CYS |     360.00000      33300.00|     500.00000      46250.00|
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            |
0068 706-05732                 3.000  EACH|    1000.00000       3000.00|    1300.00000       3900.00|
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            |
0069 706-05733                 1.000  EACH|    1000.00000       1000.00|    1500.00000       1500.00|
  CONCRETE BRIDGE RAILING TRANSITION, WBC |                            |                            |
0070 706-51020                11.800  CYS |     440.00000       5192.00|     475.00000       5605.00|
  CONCRETE, C, RAILING                    |                            |                            |
0071 707-05979              1160.000  SFT |      31.50000      36540.00|      37.25000      43210.00|
  STRUCTURAL MEMBERS, CONCRETE BOX BEAM,  |                            |                            |
  CB, 27 IN. X 48 IN.                     |                            |                            |
0072 709-51821                        LUMP|    2450.00000       2450.00|    3000.00000       3000.00|
  SURFACE SEAL                            |                            |                            |
0073 715-05019               130.000  LFT |      47.50000       6175.00|      70.00000       9100.00|
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            |
0074 715-05024               300.000  LFT |      45.00000      13500.00|      70.00000      21000.00|
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                            |                            |
0075 715-05048             10438.000  LFT |       3.00000      31314.00|       5.00000      52190.00|
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0076 715-05049               350.000  LFT |      11.00000       3850.00|       9.00000       3150.00|
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                            |                            |
0077 715-05051               250.000  LFT |      12.50000       3125.00|      14.25000       3562.50|
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                            |                            |
0078 715-05052               350.000  LFT |      15.00000       5250.00|      22.50000       7875.00|
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                            |                            |
0079 715-05053               397.000  LFT |       8.50000       3374.50|       5.00000       1985.00|
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            |
0080 715-05123                44.000  LFT |      36.00000       1584.00|      40.00000       1760.00|
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            |
0081 715-05125                66.000  LFT |      42.50000       2805.00|      50.00000       3300.00|
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                            |                            |
0082 715-05149               644.000  LFT |      25.00000      16100.00|      22.50000      14490.00|
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0083 715-05151               448.000  LFT |      32.00000      14336.00|      25.00000      11200.00|
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            |
0084 715-05152               226.000  LFT |      35.00000       7910.00|      30.00000       6780.00|
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            |
0085 715-05154               980.000  LFT |      35.00000      34300.00|      40.00000      39200.00|
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            |
0086 715-05156               106.000  LFT |      44.00000       4664.00|      50.00000       5300.00|
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                            |                            |
0087 715-05169               190.000  LFT |      24.00000       4560.00|      25.00000       4750.00|
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            |
0088 715-05173               164.000  LFT |      27.50000       4510.00|      40.00000       6560.00|
  PIPE, TYPE 3, CIRCULAR, 24 IN.          |                            |                            |
0089 715-05203               500.000  LFT |       1.80000        900.00|       6.50000       3250.00|
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                            |                            |
0090 715-46005                 7.000  EACH|     235.00000       1645.00|     175.00000       1225.00|
  PIPE END SECTION, 15 IN.                |                            |                            |
0091 715-46020                12.000  EACH|     360.00000       4320.00|     295.00000       3540.00|
  PIPE END SECTION, 24 IN.                |                            |                            |
0092 715-46030                 2.000  EACH|     550.00000       1100.00|     450.00000        900.00|
  PIPE END SECTION, 30 IN.                |                            |                            |
0093 715-46040                 5.000  EACH|     600.00000       3000.00|     600.00000       3000.00|
  PIPE END SECTION, 36 IN.                |                            |                            |
0094 715-92537               100.000  LFT |      24.00000       2400.00|      10.00000       1000.00|
  PIPE, PVC, 8 IN.                        |                            |                            |
0095 718-06529                 8.000  EACH|     500.00000       4000.00|     100.00000        800.00|
  OUTLET PROTECTOR, 2                     |                            |                            |
0096 718-06531                10.000  EACH|     450.00000       4500.00|     300.00000       3000.00|
  OUTLET PROTECTOR, 3                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,431,194.07                                                  ROUTE : CR 12
     CALL ORDER   : 166                     CONTRACT ID : R -25277-A                   COUNTIES : FLOYD
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |(5) 35-1134435              |
                                          |ERBER & MILLIGAN CONSTR. CO.|FOERTSCH CONSTRUCTION       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0097 718-06532              3300.000  LFT |       1.00000       3300.00|       1.10000       3630.00|
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0098 718-52610               931.000  CYS |      24.00000      22344.00|      22.00000      20482.00|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0099 718-99153               777.000  SYS |       1.00000        777.00|       1.90000       1476.30|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0100 720-03194                 1.000  EACH|    1200.00000       1200.00|    3700.00000       3700.00|
  MANHOLE , D10                           |                            |                            |
0101 720-44000                 1.000  EACH|     350.00000        350.00|     250.00000        250.00|
  CASTING, ADJUST TO GRADE                |                            |                            |
0102 720-45030                 1.000  EACH|    1250.00000       1250.00|    1200.00000       1200.00|
  INLET, E7                               |                            |                            |
0103 720-45040                 1.000  EACH|    1850.00000       1850.00|    1750.00000       1750.00|
  INLET, G7                               |                            |                            |
0104 720-45045                12.000  EACH|    1250.00000      15000.00|    1250.00000      15000.00|
  INLET, J10                              |                            |                            |
0105 720-45055                12.000  EACH|    1400.00000      16800.00|    1350.00000      16200.00|
  INLET, M10                              |                            |                            |
0106 720-45410                14.000  EACH|    1700.00000      23800.00|    2250.00000      31500.00|
  MANHOLE, C4                             |                            |                            |
0107 720-97218                 1.000  EACH|    1800.00000       1800.00|    4500.00000       4500.00|
  MANHOLE, D7                             |                            |                            |
0108 720-98174                 2.000  EACH|    1600.00000       3200.00|    1800.00000       3600.00|
  INLET, B15                              |                            |                            |
0109 720-98555                 1.000  EACH|    1750.00000       1750.00|    1900.00000       1900.00|
  INLET, C15                              |                            |                            |
0110 724-51888                87.000  LFT |      45.00000       3915.00|      65.00000       5655.00|
  STRUCTURAL EXPANSION JOINT, BS9         |                            |                            |
0111 801-04308                 6.000  EACH|     280.00000       1680.00|     357.50000       2145.00|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0112 801-06605                 6.000  EACH|     110.00000        660.00|     192.50000       1155.00|
  BARRICADE, IIIA                         |                            |                            |
0113 801-06606                 4.000  EACH|     125.00000        500.00|     220.00000        880.00|
  BARRICADE, IIIB                         |                            |                            |
0114 801-06625                33.000  EACH|     100.00000       3300.00|     137.50000       4537.50|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0115 801-06640                15.000  EACH|     200.00000       3000.00|     192.50000       2887.50|
  CONSTRUCTION SIGN, A                    |                            |                            |
0116 801-06775                        LUMP|   45000.00000      45000.00|   36000.00000      36000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0117 802-05701               198.000  LFT |      10.75000       2128.50|      11.55000       2286.90|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 2,431,194.07                                                  ROUTE : CR 12
     CALL ORDER   : 166                     CONTRACT ID : R -25277-A                   COUNTIES : FLOYD
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1364963              |(5) 35-1134435              |
                                          |ERBER & MILLIGAN CONSTR. CO.|FOERTSCH CONSTRUCTION       |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0118 802-76025                91.190  SFT |      22.50000       2051.78|      24.26000       2212.27|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0119 802-76035                38.120  SFT |      18.00000        686.16|      18.70000        712.84|
  SIGN,SHEET,ENCAPSULATED LENS WITH       |                            |                            |
  LEGEND (0.100 IN. THICKNESS)            |                            |                            |
0120 808-06703              7685.000  LFT |       0.28000       2151.80|       0.35000       2689.75|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0121 808-06706                85.000  LFT |       3.40000        289.00|       2.86000        243.10|
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                            |                            |
  IN.                                     |                            |                            |
0122 808-75240               370.000  LFT |       0.30000        111.00|       0.37000        136.90|
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            |
  IN.                                     |                            |                            |
0123 808-75245              6745.000  LFT |       0.28000       1888.60|       0.35000       2360.75|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0124 808-75278               908.000  LFT |       2.00000       1816.00|       1.43000       1298.44|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            |
0125 808-75320                13.000  EACH|      60.00000        780.00|      50.00000        650.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0126 808-75325                 4.000  EACH|      85.00000        340.00|      63.00000        252.00|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0127 808-75998               200.000  EACH|      28.50000       5700.00|      33.00000       6600.00|
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0128 808-92027              2186.000  LFT |       0.55000       1202.30|       0.69000       1508.34|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 8   |                            |                            |
  IN.                                     |                            |                            |
     SECTION TOTALS                       |             $  2,103,615.14|             $  2,190,165.55|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  2,103,615.14|             $  2,190,165.55|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   469,628.03                                                  ROUTE : SR 120
     CALL ORDER   : 170                     CONTRACT ID : R -25392-A                   COUNTIES : ELKHART
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT
                                          CONTRACT TIME : 10/15/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5420004

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1185040     NIBLOCK EXCAVATING, INC.                                               $    424,911.10     100.0000%
   2   35-1339168     LAPORTE CONSTRUCTION CO                                                $    546,493.52     128.6136%
====================================================================================================================================
                                          |(1) 35-1185040              |(2) 35-1339168              |
                                          |NIBLOCK EXCAVATING, INC.    |LAPORTE CONSTRUCTION CO     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SLIDE CORRECTION
                                          |                            |                            |
0001 105-06790                 4.000  MOS |    1200.00000       4800.00|    1474.28000       5897.12|
  FIELD OFFICE, 27.9 m2                   |                            |                            |
0002 105-06845                        LUMP|    3500.00000       3500.00|    6256.36000       6256.36|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   21450.00000      21450.00|   27324.65000      27324.65|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   20500.00000      20500.00|    7270.44000       7270.44|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241                88.000  m   |      35.00000       3080.00|      25.00000       2200.00|
  GUARDRAIL, REMOVE                       |                            |                            |
0006 203-02000              2760.000  m3  |      16.00000      44160.00|      34.95000      96462.00|
  EXCAVATION, COMMON                      |                            |                            |
0007 203-02070               540.000  m3  |      19.00000      10260.00|      36.01000      19445.40|
  BORROW                                  |                            |                            |
0008 203-93444              3300.000  Mg  |      34.00000     112200.00|      31.33000     103389.00|
  BACKFILL, ROCK                          |                            |                            |
0009 206-93520              1200.000  m2  |      65.00000      78000.00|     124.21000     149052.00|
  TEMPORARY SHEET PILING                  |                            |                            |
0010 211-02060                24.000  m3  |      19.00000        456.00|      55.10000       1322.40|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0011 303-52308               420.000  Mg  |      13.50000       5670.00|      15.09000       6337.80|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0012 305-05204                12.000  Mg  |     200.00000       2400.00|     103.00000       1236.00|
  HMA FOR PATCHING                        |                            |                            |
0013 402-05474               395.000  Mg  |      48.00000      18960.00|      40.00000      15800.00|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0014 405-05517                 1.720  Mg  |     650.00000       1118.00|     420.00000        722.40|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0015 601-94689                 2.000  EACH|    2450.00000       4900.00|    2200.00000       4400.00|
  GUARDRAIL END TREATMENT, OS             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   469,628.03                                                  ROUTE : SR 120
     CALL ORDER   : 170                     CONTRACT ID : R -25392-A                   COUNTIES : ELKHART
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1185040              |(2) 35-1339168              |
                                          |NIBLOCK EXCAVATING, INC.    |LAPORTE CONSTRUCTION CO     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0016 601-99105               124.000  m   |      36.00000       4464.00|      34.00000       4216.00|
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0017 602-06646               157.000  m   |      45.00000       7065.00|      82.27000      12916.39|
  TEMPORARY CONCRETE BARRIER              |                            |                            |
0018 610-05527                17.000  Mg  |     110.00000       1870.00|      74.00000       1258.00|
  HMA FOR APPROACHES                      |                            |                            |
0019 616-02320              2978.000  m2  |       3.50000      10423.00|       5.37000      15991.86|
  GEOTEXTILES                             |                            |                            |
0020 616-06405               735.000  Mg  |      34.00000      24990.00|      32.03000      23542.05|
  RIPRAP, REVETMENT                       |                            |                            |
0021 621-01004                 1.000  EACH|     675.00000        675.00|     650.00000        650.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0022 621-06559               900.000  m2  |       0.90000        810.00|       0.85000        765.00|
  MULCHED SEEDING, R                      |                            |                            |
0023 622-52436                 2.000  EACH|      27.00000         54.00|      25.00000         50.00|
  SIGN, DO NOT MOW OR SPRAY               |                            |                            |
0024 622-91786                72.000  EACH|      10.00000        720.00|       9.00000        648.00|
  SEEDLING                                |                            |                            |
0025 715-05152                80.000  m   |     245.00000      19600.00|     138.36000      11068.80|
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0026 715-05169                11.000  m   |     240.00000       2640.00|     115.21000       1267.31|
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            |
0027 715-46005                 2.000  EACH|     245.00000        490.00|     460.48000        920.96|
  PIPE END SECTION, 375 mm                |                            |                            |
0028 715-46010                 1.000  EACH|     270.00000        270.00|     477.98000        477.98|
  PIPE END SECTION, 450 mm                |                            |                            |
0029 720-45030                 1.000  EACH|    1200.00000       1200.00|    2440.20000       2440.20|
  INLET, E7                               |                            |                            |
0030 720-45035                 1.000  EACH|    1400.00000       1400.00|    2440.20000       2440.20|
  INLET, F7                               |                            |                            |
0031 720-45410                 1.000  EACH|    1800.00000       1800.00|    2440.20000       2440.20|
  MANHOLE, C4                             |                            |                            |
0032 801-06207              1220.000  m   |       3.00000       3660.00|       2.82000       3440.40|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0033 801-06640                16.000  EACH|     110.00000       1760.00|      95.00000       1520.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0034 801-06645                 2.000  EACH|      25.00000         50.00|      25.00000         50.00|
  CONSTRUCTION SIGN, B                    |                            |                            |
0035 801-06775                        LUMP|    7500.00000       7500.00|   11462.41000      11462.41|
  MAINTAINING TRAFFIC                     |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   469,628.03                                                  ROUTE : SR 120
     CALL ORDER   : 170                     CONTRACT ID : R -25392-A                   COUNTIES : ELKHART
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1185040              |(2) 35-1339168              |
                                          |NIBLOCK EXCAVATING, INC.    |LAPORTE CONSTRUCTION CO     |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0036 802-05701                 2.700  m   |      27.00000         72.90|      24.60000         66.42|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0037 804-06740                33.000  EACH|      12.00000        396.00|      10.40000        343.20|
  DELINEATOR WITH POST, D2                |                            |                            |
0038 808-06712                72.000  m   |       0.80000         57.60|       0.75000         54.00|
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            |
0039 808-06713               595.000  m   |       0.80000        476.00|       0.75000        446.25|
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            |
0040 808-06716               378.000  m   |       2.20000        831.60|       1.94000        733.32|
  LINE, REMOVE                            |                            |                            |
0041 808-75994                13.000  EACH|      14.00000        182.00|      13.00000        169.00|
  PRISMATIC REFLECTOR                     |                            |                            |
     SECTION TOTALS                       |             $    424,911.10|             $    546,493.52|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    424,911.10|             $    546,493.52|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 9,941,413.59                                                  ROUTE : LOC
     CALL ORDER   : 180                     CONTRACT ID : R -25398-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME :  220  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0037012

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1698047     GRADEX, INC.                                                           $  8,427,021.19     100.0000%
   2   35-1489621     HRP CONSTRUCTION, INC.                                                 $  9,783,187.89     116.0930%
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  9,852,419.76     116.9146%
   4   36-2231526     WALSH CONSTR CO OF ILL                                                 $ 10,532,367.17     124.9832%
   5   35-1136349     TSCHUOR, GALE COMPANY, INC.                                            $ 13,052,654.70     154.8904%
====================================================================================================================================
                                          |(1) 35-1698047              |(2) 35-1489621              |(3) 35-1917625
                                          |GRADEX, INC.                |HRP CONSTRUCTION, INC.      |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SEWER, CURB AND GUTTER CONSTRUCTION
                                          |                            |                            |
0001 105-01925                26.000  MOS |    1600.00000      41600.00|    2500.00000      65000.00|    1795.00000       46670.00
  FIELD OFFICE, 550 SQ. FT.               |                            |                            |
0002 105-06845                        LUMP|  160000.00000     160000.00|  350000.00000     350000.00|  180000.00000      180000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  421000.00000     421000.00|  500000.00000     500000.00|  512843.00000      512843.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|  168000.00000     168000.00|  450000.00000     450000.00|  204499.00000      204499.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01405               500.000  CYS |      40.00000      20000.00|      60.00000      30000.00|      87.40000       43700.00
  CONTAMINATED SOIL, REMOVE AND DISPOSE   |                            |                            |
0006 202-01406                 2.000  EACH|     475.00000        950.00|      60.00000        120.00|     420.00000         840.00
  SAMPLING AND TESTING ANALYSIS GASOLINE  |                            |                            |
  CONSTITUENTS                            |                            |                            |
0007 202-01406                 2.000  EACH|     525.00000       1050.00|     120.00000        240.00|     420.00000         840.00
  SAMPLING AND TESTING ANALYSIS HAZARDOUS |                            |                            |
  WASTE CHARACTERISTICS                   |                            |                            |
0008 202-01406                 2.000  EACH|     515.00000       1030.00|      75.00000        150.00|     315.00000         630.00
  SAMPLING AND TESTING ANALYSIS           |                            |                            |
  POLYCHLORINATED                         |                            |                            |
0009 202-01406                 5.000  EACH|     550.00000       2750.00|      60.00000        300.00|     315.00000        1575.00
  SAMPLING AND TESTING ANALYSIS TOTAL     |                            |                            |
  PETROLEUM HYDROCARBONS (TPH_            |                            |                            |
0010 202-01406                 2.000  EACH|     765.00000       1530.00|     140.00000        280.00|     685.00000        1370.00
  SAMPLING AND TESTING ANALYSIS TOXICITY  |                            |                            |
  CHARCTERISTICS VOLATILE ORGANIC         |                            |                            |
0011 202-02240              4747.300  SYS |       9.20000      43675.16|       6.00000      28483.80|       4.50000       21362.85
  PAVEMENT, REMOVE                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 9,941,413.59                                                  ROUTE : LOC
     CALL ORDER   : 180                     CONTRACT ID : R -25398-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1698047              |(2) 35-1489621              |(3) 35-1917625
                                          |GRADEX, INC.                |HRP CONSTRUCTION, INC.      |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0012 202-91351             22825.000  LFT |       7.90000     180317.50|       4.25000      97006.25|       4.00000       91300.00
  TRACK, REMOVE                           |                            |                            |
0013 203-02000             66267.000  CYS |       7.60000     503629.20|      15.00000     994005.00|      11.35000      752130.45
  EXCAVATION, COMMON                      |                            |                            |
0014 203-02000               250.000  CYS |      11.00000       2750.00|     100.00000      25000.00|      18.00000        4500.00
  EXCAVATION, COMMON , SITE GRADING       |                            |                            |
0015 203-02045               807.600  CYS |       5.00000       4038.00|       6.00000       4845.60|       7.40000        5976.24
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0016 205-02224             11496.000  LFT |       1.50000      17244.00|       1.45000      16669.20|       1.55000       17818.80
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0017 205-02236                27.000  EACH|      47.25000       1275.75|      45.00000       1215.00|      47.40000        1279.80
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0018 205-02237               152.000  EACH|      26.25000       3990.00|      25.00000       3800.00|      26.35000        4005.20
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0019 210-03825                 1.000  EACH|   35700.00000      35700.00|   15000.00000      15000.00|   24760.00000       24760.00
  SHELTER , TROLLEY                       |                            |                            |
0020 210-05835                 1.000  EACH|    8500.00000       8500.00|    5000.00000       5000.00|    6365.00000        6365.00
  KIOSK FOUNDATION                        |                            |                            |
0021 211-02060              7429.300  CYS |      12.96000      96283.73|      12.00000      89151.60|      10.20000       75778.86
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0022 211-02060             30309.700  CYS |      12.96000     392813.71|      12.00000     363716.40|      10.20000      309158.94
  B BORROW FOR STRUCTURE BACKFILL ,       |                            |                            |
  TRUNKLINE                               |                            |                            |
0023 303-02125                23.200  CYS |      24.65000        571.88|      50.00000       1160.00|      35.00000         812.00
  AGGREGATE, 23                           |                            |                            |
0024 303-04489              4928.000  TON |      10.50000      51744.00|      16.00000      78848.00|      11.30000       55686.40
  COMPACTED CRUSHED AGGREGATE, 8          |                            |                            |
0025 303-52308             26462.000  TON |      10.62000     281026.44|      13.00000     344006.00|      14.50000      383699.00
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0026 305-05205              2210.600  TON |      57.75000     127662.15|      50.00000     110530.00|      65.10000      143910.06
  HMA FOR PATCHING, TEMPORARY             |                            |                            |
0027 401-05437             11402.800  TON |      43.68000     498074.30|      41.60000     474356.48|      44.50000      507424.60
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0028 401-05455              5095.400  TON |      47.54000     242235.32|      45.28000     230719.71|      52.90000      269546.66
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0029 401-05456              2456.900  TON |      62.37000     153236.85|      59.40000     145939.86|      71.80000      176405.42
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0030 402-05470               358.600  TON |      41.92000      15032.51|      39.92000      14315.31|      46.50000       16674.90
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
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0031 402-05475              2231.200  TON |      46.85000     104531.72|      44.62000      99556.14|      58.00000      129409.60
  HMA INTERMEDIATE C19.0 mm, MAINLINE     |                            |                            |
0032 403-06987              2210.600  TON |      78.75000     174084.75|      50.00000     110530.00|      85.00000      187901.00
  CMA FOR PATCHING                        |                            |                            |
0033 405-05517                54.630  TON |     295.31000      16132.79|     281.25000      15364.69|     385.00000       21032.55
  ASPHALT FOR PRIME COAT                  |                            |                            |
0034 406-05520                28.620  TON |     191.95000       5493.61|     182.81000       5232.02|     290.00000        8299.80
  ASPHALT FOR TACK COAT                   |                            |                            |
0035 602-06639              2396.000  LFT |      20.00000      47920.00|      15.00000      35940.00|      32.85000       78708.60
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0036 603-04124                 2.000  EACH|     305.00000        610.00|     875.00000       1750.00|     305.00000         610.00
  FENCE GATE, CHAIN LINK, 48 IN X 4 FT.   |                            |                            |
0037 603-06045               112.000  LFT |      15.00000       1680.00|      22.00000       2464.00|      14.80000        1657.60
  FENCE, CHAIN LINK, 48 IN.               |                            |                            |
0038 604-01527               375.000  SYS |      74.00000      27750.00|      70.50000      26437.50|      10.00000        3750.00
  PAVERS, BRICK , PLAZA, AGGREGATE BASE   |                            |                            |
0039 604-01527               127.000  SYS |      74.00000       9398.00|      70.50000       8953.50|      45.00000        5715.00
  PAVERS, BRICK , PLAZA, HMA BASE         |                            |                            |
0040 604-01527               956.100  SYS |      68.78000      65760.56|      65.30000      62433.33|      70.00000       66927.00
  PAVERS, BRICK , STREET                  |                            |                            |
0041 604-02008                54.000  SYS |      84.00000       4536.00|      80.00000       4320.00|     120.00000        6480.00
  SIDEWALK, BRICK, RECONSTRUCT            |                            |                            |
0042 604-03654                45.400  SYS |      84.00000       3813.60|      80.00000       3632.00|     125.00000        5675.00
  BRICK PAVERS, RESET                     |                            |                            |
0043 604-04927               160.000  LFT |     200.55000      32088.00|     190.50000      30480.00|      75.00000       12000.00
  CONCRETE SEAT WALL CAP                  |                            |                            |
0044 604-06069               748.200  SYS |      37.70000      28207.14|      35.90000      26860.38|      59.90000       44817.18
  CURB RAMP, CONCRETE                     |                            |                            |
0045 604-44251                 3.000  CYS |    1470.00000       4410.00|    1400.00000       4200.00|     850.00000        2550.00
  STEPS, CONCRETE                         |                            |                            |
0046 604-44251                 1.000  CYS |    1575.00000       1575.00|    1500.00000       1500.00|     995.00000         995.00
  STEPS, CONCRETE , MODIFIED              |                            |                            |
0047 604-91531              5139.200  SYS |      23.00000     118201.60|      21.90000     112548.48|      27.50000      141328.00
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            |
0048 605-06120              6763.500  LFT |      10.82000      73181.07|      10.30000      69664.05|      16.55000      111935.93
  CURB, CONCRETE                          |                            |                            |
0049 605-06140               168.300  LFT |      16.54000       2783.68|      15.75000       2650.73|      19.95000        3357.59
  CURB AND GUTTER, CONCRETE , I           |                            |                            |
0050 605-06140              7382.000  LFT |      12.34000      91093.88|      11.75000      86738.50|      15.05000      111099.10
  CURB AND GUTTER, CONCRETE , III         |                            |                            |
0051 610-05527               284.200  TON |      84.79000      24097.32|      80.75000      22949.15|      85.00000       24157.00
  HMA FOR APPROACHES                      |                            |                            |
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0052 611-05330              1713.700  SYS |      38.06000      65223.42|      36.25000      62121.63|      45.00000       77116.50
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0053 615-06505                 8.000  EACH|     394.00000       3152.00|     475.00000       3800.00|     395.00000        3160.00
  MONUMENT, B                             |                            |                            |
0054 615-06527                 1.000  EACH|     368.00000        368.00|     395.00000        395.00|     365.00000         365.00
  MONUMENT, SECTION CORNER                |                            |                            |
0055 616-04312               956.100  SYS |       1.40000       1338.54|       2.00000       1912.20|       2.60000        2485.86
  GEOTEXTILE FOR PAVEMENT STABILIZATION   |                            |                            |
0056 617-04488             10168.650  SYS |       1.60000      16269.84|       2.00000      20337.30|       3.00000       30505.95
  GEOGRID, SUBGRADE                       |                            |                            |
0057 621-01004                 2.000  EACH|     420.00000        840.00|     400.00000        800.00|     420.00000         840.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0058 621-01882               678.800  LBS |       1.84000       1248.99|       1.75000       1187.90|       1.80000        1221.84
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0059 621-04258                37.000  LBS |     110.25000       4079.25|     105.00000       3885.00|     110.00000        4070.00
  SEED MIXTURE , SEDGE MEADOW             |                            |                            |
0060 621-06545                 4.200  TON |     682.50000       2866.50|     650.00000       2730.00|     685.00000        2877.00
  FERTILIZER                              |                            |                            |
0061 621-06553              1442.400  LBS |       5.25000       7572.60|       5.00000       7212.00|       5.25000        7572.60
  SEED MIXTURE, R                         |                            |                            |
0062 621-06565                33.900  TON |     619.50000      21001.05|     590.00000      20001.00|     620.00000       21018.00
  MULCHING MATERIAL                       |                            |                            |
0063 621-06570              7394.600  CYS |       6.80000      50283.28|      11.00000      81340.60|      27.50000      203351.50
  TOP SOIL                                |                            |                            |
0064 621-06575             13359.200  SYS |       2.68000      35802.66|       2.55000      34065.96|       2.70000       36069.84
  SODDING, NURSERY                        |                            |                            |
0065 621-98038                68.000  CYS |      78.75000       5355.00|      75.00000       5100.00|      79.00000        5372.00
  MULCH, HARDWOOD SHREDDED BARK           |                            |                            |
0066 622-01937              1046.000  EACH|       6.83000       7144.18|       6.50000       6799.00|       6.90000        7217.40
  PLANT , EMERGENT                        |                            |                            |
0067 622-05606               126.000  EACH|      14.18000       1786.68|      13.50000       1701.00|      14.00000        1764.00
  PLANT, AQUATIC                          |                            |                            |
0068 622-05626                29.000  EACH|     325.50000       9439.50|     310.00000       8990.00|     325.00000        9425.00
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                            |                            |
  BROAD UPRIGHT, OVER 72 TO 96 IN.        |                            |                            |
0069 622-05632               131.000  EACH|      99.75000      13067.25|      95.00000      12445.00|     100.00000       13100.00
  PLANT, CONIFEROUS EVERGREEN, GLOBE,     |                            |                            |
  DWARF, OVER 36 IN.                      |                            |                            |
0070 622-05641               405.000  EACH|      49.35000      19986.75|      47.00000      19035.00|      50.00000       20250.00
  PLANT, DECIDUOUS SHRUB, OVER 36 TO 48   |                            |                            |
  IN.                                     |                            |                            |
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0071 622-05646                 6.000  EACH|     336.00000       2016.00|     320.00000       1920.00|     335.00000        2010.00
  PLANT, DECIDUOUS TREE, MULTI-STEM, OVER |                            |                            |
  96 TO 120 IN.                           |                            |                            |
0072 622-05650                13.000  EACH|     294.00000       3822.00|     280.00000       3640.00|     295.00000        3835.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 2 TO 2.5 IN.                       |                            |                            |
0073 622-05651               264.000  EACH|     593.25000     156618.00|     565.00000     149160.00|     595.00000      157080.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 2.5 TO 3.5 IN.                     |                            |                            |
0074 622-05653               326.000  EACH|      12.60000       4107.60|      12.00000       3912.00|      12.50000        4075.00
  PLANT, GROUND COVER                     |                            |                            |
0075 622-05654               690.000  EACH|      21.00000      14490.00|      20.00000      13800.00|      21.00000       14490.00
  PLANT, PERENNIAL                        |                            |                            |
0077 622-91786               279.000  EACH|       6.83000       1905.57|       6.50000       1813.50|       6.90000        1925.10
  SEEDLING                                |                            |                            |
0078 702-90915               144.400  CYS |     550.00000      79420.00|     285.00000      41154.00|     175.00000       25270.00
  CONCRETE, A                             |                            |                            |
0079 711-05101                17.000  LFT |      21.00000        357.00|       6.00000        102.00|      21.00000         357.00
  EDGING , METAL                          |                            |                            |
0080 712-03812                 1.000  EACH|    5250.00000       5250.00|    1500.00000       1500.00|    2515.00000        2515.00
  BENCH , STEEL                           |                            |                            |
0081 712-04784                 1.000  EACH|   35000.00000      35000.00|    9000.00000       9000.00|   24335.00000       24335.00
  STRUCTURE , KIOSK                       |                            |                            |
0082 712-04784                 1.000  EACH|   40950.00000      40950.00|    4000.00000       4000.00|   29285.00000       29285.00
  STRUCTURE , TRELLIS                     |                            |                            |
0083 714-01634               590.000  LFT |     294.00000     173460.00|     270.00000     159300.00|     331.50000      195585.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 7 FT. X 4 FT.                 |                            |                            |
0084 714-04802                45.100  SYS |     246.75000      11128.43|     235.00000      10598.50|     140.00000        6314.00
  CONCRETE MODULAR BLOCK WALL             |                            |                            |
0085 714-26709               436.000  LFT |     332.00000     144752.00|     300.00000     130800.00|     376.50000      164154.00
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 8 FT. X 5 FT.                 |                            |                            |
0086 715-04612              2715.000  LFT |     103.20000     280188.00|      70.00000     190050.00|     165.75000      450011.25
  PIPE , HDPE, CLASS 63, 36 IN.           |                            |                            |
0087 715-04612               560.000  LFT |     112.77000      63151.20|      78.00000      43680.00|     177.75000       99540.00
  PIPE , HDPE, CLASS 63, 42 IN.           |                            |                            |
0088 715-04612               234.000  LFT |     141.62000      33139.08|     120.00000      28080.00|     330.50000       77337.00
  PIPE , HDPE, CLASS 63, 48 IN.           |                            |                            |
0089 715-04612               701.000  LFT |     160.36000     112412.36|     125.00000      87625.00|     220.00000      154220.00
  PIPE , HDPE, CLASS, 54 IN.              |                            |                            |
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0090 715-05024               563.000  LFT |      49.00000      27587.00|      30.00000      16890.00|      77.25000       43491.75
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                            |                            |
0091 715-05048             13081.700  LFT |       2.45000      32050.17|       4.00000      52326.80|       4.70000       61483.99
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0092 715-05149              4675.000  LFT |      19.90000      93032.50|      15.00000      70125.00|      31.10000      145392.50
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0093 715-05151              3851.000  LFT |      23.25000      89535.75|      19.77000      76134.27|      37.15000      143064.65
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            |
0094 715-05152              1031.000  LFT |      25.75000      26548.25|      18.00000      18558.00|      43.20000       44539.20
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            |
0095 715-05154              1120.000  LFT |      32.65000      36568.00|      22.00000      24640.00|      53.25000       59640.00
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            |
0096 715-05156               279.000  LFT |      54.20000      15121.80|      27.00000       7533.00|      71.30000       19892.70
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                            |                            |
0097 715-05162               246.000  LFT |      95.50000      23493.00|     100.00000      24600.00|     121.60000       29913.60
  PIPE, TYPE 2, CIRCULAR, 54 IN.          |                            |                            |
0098 715-05163               198.000  LFT |     117.00000      23166.00|      90.00000      17820.00|     157.80000       31244.40
  PIPE, TYPE 2, CIRCULAR, 60 IN.          |                            |                            |
0099 715-05165              2012.000  LFT |     158.70000     319304.40|     125.00000     251500.00|     169.80000      341637.60
  PIPE, TYPE 2, CIRCULAR, 72 IN.          |                            |                            |
0100 715-06910               232.000  LFT |     325.50000      75516.00|     200.00000      46400.00|     339.60000       78787.20
  PIPE, TYPE 2, CIRCULAR, 96 IN.          |                            |                            |
0101 715-06911               674.000  LFT |     400.00000     269600.00|     250.00000     168500.00|     515.00000      347110.00
  PIPE, TYPE 2, CIRCULAR, 108 IN.         |                            |                            |
0102 715-92537               160.000  LFT |      24.50000       3920.00|      21.00000       3360.00|      42.30000        6768.00
  PIPE, PVC, 8 IN. , SANITARY SEWER       |                            |                            |
0103 718-52610               777.000  CYS |      19.11000      14848.47|      16.00000      12432.00|      28.00000       21756.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0104 718-99153             13070.000  SYS |       0.82000      10717.40|       1.25000      16337.50|       2.95000       38556.50
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0105 720-44000                 8.000  EACH|     660.00000       5280.00|     280.00000       2240.00|     425.00000        3400.00
  CASTING, ADJUST TO GRADE                |                            |                            |
0106 720-45045                32.000  EACH|    1012.00000      32384.00|    3220.00000     103040.00|    1005.00000       32160.00
  INLET, J10                              |                            |                            |
0107 720-45145                 6.000  EACH|    1030.00000       6180.00|    3170.00000      19020.00|    1005.00000        6030.00
  INLET, J10, MODIFIED                    |                            |                            |
0108 720-45155                61.000  EACH|    1200.00000      73200.00|    3140.00000     191540.00|    1005.00000       61305.00
  INLET, M10, MODIFIED                    |                            |                            |
0109 720-45235                19.000  EACH|    1350.00000      25650.00|    4400.00000      83600.00|    1355.00000       25745.00
  CATCH BASIN, E7                         |                            |                            |
0110 720-45250                19.000  EACH|    1420.00000      26980.00|    3900.00000      74100.00|    1585.00000       30115.00
  CATCH BASIN, K10                        |                            |                            |
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0111 720-45251                28.000  EACH|    1450.00000      40600.00|    5820.00000     162960.00|    1585.00000       44380.00
  CATCH BASIN, K10, MODIFIED              |                            |                            |
0112 720-45410                33.000  EACH|    1495.00000      49335.00|    3950.00000     130350.00|    1505.00000       49665.00
  MANHOLE, C4                             |                            |                            |
0113 720-45416                 2.000  EACH|    3545.00000       7090.00|   10200.00000      20400.00|    5930.00000       11860.00
  MANHOLE, E4                             |                            |                            |
0114 720-45430                 5.000  EACH|    9025.00000      45125.00|   19800.00000      99000.00|    9650.00000       48250.00
  MANHOLE, G4                             |                            |                            |
0115 720-45510                 1.000  EACH|    1625.00000       1625.00|    3925.00000       3925.00|    1610.00000        1610.00
  MANHOLE, C4, MODIFIED                   |                            |                            |
0116 720-90547                 8.000  EACH|    1605.00000      12840.00|    4300.00000      34400.00|    1610.00000       12880.00
  CATCH BASIN, A7                         |                            |                            |
0117 720-91110                 1.000  EACH|    7745.00000       7745.00|   29300.00000      29300.00|    8015.00000        8015.00
  MANHOLE, N4                             |                            |                            |
0118 720-93411                 1.000  EACH|    1500.00000       1500.00|    4020.00000       4020.00|    1685.00000        1685.00
  INLET, C15, MODIFIED                    |                            |                            |
0119 720-93501                 2.000  EACH|    5120.00000      10240.00|   10200.00000      20400.00|    6530.00000       13060.00
  MANHOLE, L4                             |                            |                            |
0120 720-93501                 4.000  EACH|    5330.00000      21320.00|   11300.00000      45200.00|   10150.00000       40600.00
  MANHOLE, L4 , SANITARY                  |                            |                            |
0121 720-94612                 3.000  EACH|    4700.00000      14100.00|    8500.00000      25500.00|    2815.00000        8445.00
  MANHOLE, K4                             |                            |                            |
0122 720-94612                 9.000  EACH|    5645.00000      50805.00|    8700.00000      78300.00|    5325.00000       47925.00
  MANHOLE, K4 , SANITARY                  |                            |                            |
0123 720-95335                 7.000  EACH|    6925.00000      48475.00|   19800.00000     138600.00|    7095.00000       49665.00
  MANHOLE, M4                             |                            |                            |
0124 720-95422                13.000  EACH|    7450.00000      96850.00|    5400.00000      70200.00|    2110.00000       27430.00
  MANHOLE, J4                             |                            |                            |
0125 720-96851                 2.000  EACH|   10075.00000      20150.00|    3770.00000       7540.00|    1005.00000        2010.00
  INLET, J13                              |                            |                            |
0126 720-98471                 1.000  EACH|   40830.00000      40830.00|   98000.00000      98000.00|  134895.00000      134895.00
  MANHOLE, X4 , JUNCTION CHAMBER, STR. NO.|                            |                            |
   707                                    |                            |                            |
0127 720-98471                 1.000  EACH|   30225.00000      30225.00|   98000.00000      98000.00|  128320.00000      128320.00
  MANHOLE, X4 , JUNCTION CHAMBER, STR. NO.|                            |                            |
   719                                    |                            |                            |
0128 720-98472                 1.000  EACH|    9285.00000       9285.00|   82000.00000      82000.00|   40495.00000       40495.00
  MANHOLE, Y4 , JUNCTION CHAMBER, STR. NO.|                            |                            |
   709                                    |                            |                            |
0129 720-98472                 1.000  EACH|    9285.00000       9285.00|   82000.00000      82000.00|   49945.00000       49945.00
  MANHOLE, Y4 , JUNCTION CHAMBER, STR. NO.|                            |                            |
   721A                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 9,941,413.59                                                  ROUTE : LOC
     CALL ORDER   : 180                     CONTRACT ID : R -25398-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1698047              |(2) 35-1489621              |(3) 35-1917625
                                          |GRADEX, INC.                |HRP CONSTRUCTION, INC.      |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0130 720-98555                 2.000  EACH|    1238.00000       2476.00|    4000.00000       8000.00|    1685.00000        3370.00
  INLET, C15                              |                            |                            |
0131 720-98625                 1.000  EACH|    4665.00000       4665.00|    7900.00000       7900.00|    2010.00000        2010.00
  MANHOLE, C4, DROP                       |                            |                            |
0132 722-60824              2014.900  SYS |       3.25000       6548.43|       2.50000       5037.25|       4.00000        8059.60
  SURFACE MILLING                         |                            |                            |
0133 731-93946               435.600  SFT |      21.00000       9147.60|      10.00000       4356.00|      22.50000        9801.00
  WALL ERECTION                           |                            |                            |
0134 801-04308                66.000  EACH|    1254.75000      82813.50|    1195.00000      78870.00|    1260.00000       83160.00
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0135 801-06207             11586.000  LFT |       1.03000      11933.58|       0.98000      11354.28|       1.05000       12165.30
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
0136 801-06211                 3.000  EACH|     157.50000        472.50|     150.00000        450.00|     158.00000         474.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, LANE INDICATION ARROW        |                            |                            |
0137 801-06218                54.000  LFT |       6.30000        340.20|       6.00000        324.00|       6.35000         342.90
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                            |                            |
  REMOVABLE, 24 IN.                       |                            |                            |
0138 801-06606               137.000  EACH|     414.75000      56820.75|     395.00000      54115.00|     416.00000       56992.00
  BARRICADE, IIIB                         |                            |                            |
0139 801-06625                93.000  EACH|     246.75000      22947.75|     235.00000      21855.00|     245.00000       22785.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0140 801-06640               111.000  EACH|     309.75000      34382.25|     295.00000      32745.00|     310.00000       34410.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0141 801-06645                 3.000  EACH|     157.50000        472.50|     150.00000        450.00|     155.00000         465.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0142 801-06710               225.000  DAY |      15.75000       3543.75|      15.00000       3375.00|      16.00000        3600.00
  FLASHING ARROW SIGN                     |                            |                            |
0143 801-06775                        LUMP|  100000.00000     100000.00|  200000.00000     200000.00|  150000.00000      150000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0144 802-03896                 7.000  EACH|    2100.00000      14700.00|    2000.00000      14000.00|     365.00000        2555.00
  BOLLARD , CAST IRON                     |                            |                            |
0145 802-04314                 2.000  EACH|   73500.00000     147000.00|   60000.00000     120000.00|   29310.00000       58620.00
  SIGN , GATEWAY                          |                            |                            |
0146 802-05701               210.750  LFT |      10.50000       2212.88|      10.00000       2107.50|      11.00000        2318.25
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0147 802-76025               207.580  SFT |      11.55000       2397.55|      11.00000       2283.38|      12.00000        2490.96
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 9,941,413.59                                                  ROUTE : LOC
     CALL ORDER   : 180                     CONTRACT ID : R -25398-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1698047              |(2) 35-1489621              |(3) 35-1917625
                                          |GRADEX, INC.                |HRP CONSTRUCTION, INC.      |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0148 802-76035               144.000  SFT |      13.65000       1965.60|      13.00000       1872.00|      13.50000        1944.00
  SIGN,SHEET,ENCAPSULATED LENS WITH       |                            |                            |
  LEGEND (0.100 IN. THICKNESS)            |                            |                            |
0149 803-06031                 2.000  CYS |    1785.00000       3570.00|    5800.00000      11600.00|    6065.00000       12130.00
  SIGN FOUNDATIONS, CONCRETE , GATEWAY    |                            |                            |
0150 805-01816                 7.000  EACH|     630.00000       4410.00|     600.00000       4200.00|    1355.00000        9485.00
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT.|                            |                            |
   X 8FT.                                 |                            |                            |
0151 805-01842                28.000  EACH|     577.50000      16170.00|     550.00000      15400.00|     715.00000       20020.00
  HANDHOLE, SIGNAL                        |                            |                            |
0152 805-01879                 5.000  EACH|     472.50000       2362.50|     450.00000       2250.00|     475.00000        2375.00
  SIGNAL SERVICE, INSTALL                 |                            |                            |
0153 805-02037                 3.000  EACH|    2467.50000       7402.50|    2350.00000       7050.00|    2710.00000        8130.00
  SIGNAL CANTILEVER STRUCTURE, 20 FT. ARM |                            |                            |
  , ALUMINUM, TRUSS                       |                            |                            |
0154 805-02069                 7.000  EACH|    2625.00000      18375.00|    2500.00000      17500.00|    2375.00000       16625.00
  SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM |                            |                            |
  , ALUMINUM, TRUSS                       |                            |                            |
0155 805-02072                 5.000  EACH|    3570.00000      17850.00|    3400.00000      17000.00|    2520.00000       12600.00
  SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM |                            |                            |
  , ALUMINUM, TRUSS                       |                            |                            |
0156 805-02087                        LUMP|    4725.00000       4725.00|    4500.00000       4500.00|     765.00000         765.00
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0157 805-02151                31.000  EACH|     399.00000      12369.00|     380.00000      11780.00|     405.00000       12555.00
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 12 IN.           |                            |                            |
0158 805-02855                10.000  EACH|     682.50000       6825.00|     650.00000       6500.00|     855.00000        8550.00
  SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN.  |                            |                            |
  X 2 FT. 6 IN. X 7 FT.                   |                            |                            |
0159 805-03708                 2.000  EACH|    4515.00000       9030.00|    4300.00000       8600.00|    5515.00000       11030.00
  SIGNAL CANTILEVER STRUCTURE, 20 FT. ARM |                            |                            |
  AND 30 FT. ARM                          |                            |                            |
0160 805-06592              4707.000  LFT |       8.93000      42033.51|       8.50000      40009.50|      10.40000       48952.80
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            |
0161 805-78106                 1.000  EACH|    8925.00000       8925.00|    8500.00000       8500.00|    7650.00000        7650.00
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0162 805-78109                 4.000  EACH|    8715.00000      34860.00|    8300.00000      33200.00|    9005.00000       36020.00
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 9,941,413.59                                                  ROUTE : LOC
     CALL ORDER   : 180                     CONTRACT ID : R -25398-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1698047              |(2) 35-1489621              |(3) 35-1917625
                                          |GRADEX, INC.                |HRP CONSTRUCTION, INC.      |MILESTONE CONTRACTORS, L.P.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0163 805-78205                34.000  EACH|     420.00000      14280.00|     400.00000      13600.00|     435.00000       14790.00
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0164 805-78230                 6.000  EACH|     630.00000       3780.00|     600.00000       3600.00|     680.00000        4080.00
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0165 805-78412                 7.000  EACH|     472.50000       3307.50|     450.00000       3150.00|     490.00000        3430.00
  SIGNAL PEDESTAL, 9 FT.                  |                            |                            |
0166 805-78467               367.000  LFT |       1.16000        425.72|       1.10000        403.70|       1.70000         623.90
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0167 805-78470              9395.000  LFT |       0.26000       2442.70|       0.25000       2348.75|       0.35000        3288.25
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0168 805-78480              2401.000  LFT |       0.63000       1512.63|       0.60000       1440.60|       1.00000        2401.00
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0169 805-78485              3620.000  LFT |       0.84000       3040.80|       0.80000       2896.00|       1.15000        4163.00
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0170 805-78490              3099.000  LFT |       0.95000       2944.05|       0.90000       2789.10|       1.35000        4183.65
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0171 805-78510              5705.000  LFT |       0.63000       3594.15|       0.60000       3423.00|       0.85000        4849.25
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0172 805-78785                19.000  EACH|     399.00000       7581.00|     380.00000       7220.00|     540.00000       10260.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0173 805-78795              3306.000  LFT |       8.40000      27770.40|       8.00000      26448.00|       8.20000       27109.20
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0174 805-78900                 7.000  EACH|     472.50000       3307.50|     450.00000       3150.00|     465.00000        3255.00
  PEDESTAL FOUNDATION, A                  |                            |                            |
0175 805-78925                 5.000  EACH|     577.50000       2887.50|     550.00000       2750.00|     710.00000        3550.00
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0176 805-92504                11.000  EACH|     199.50000       2194.50|     190.00000       2090.00|     255.00000        2805.00
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0177 805-96121                31.000  EACH|     157.50000       4882.50|     150.00000       4650.00|     130.00000        4030.00
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            |
0178 805-97114              1130.000  LFT |       3.15000       3559.50|       3.00000       3390.00|       2.05000        2316.50
  CABLE, INTERCONNECT, 6 PAIR 19          |                            |                            |
0179 807-02560                        LUMP|   16000.00000      16000.00|   15000.00000      15000.00|   24815.00000       24815.00
  ELECTRICAL WORK                         |                            |                            |
0180 808-01045               201.000  LFT |       0.57000        114.57|       0.23000         46.23|       0.60000         120.60
  LINE, THERMOPLASTIC, DOTTED, YELLOW, 4  |                            |                            |
  IN., 2 FT. LINE, 4 FT. GAP              |                            |                            |
0181 808-06701              1698.400  LFT |       0.57000        968.09|       0.23000        390.63|       0.60000        1019.04
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0182 808-06703              1533.000  LFT |       0.57000        873.81|       0.23000        352.59|       0.60000         919.80
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0183 808-06716              5896.000  LFT |       0.53000       3124.88|       1.00000       5896.00|       0.60000        3537.60
  LINE, REMOVE                            |                            |                            |
0184 808-75215               742.000  LFT |       1.70000       1261.40|       1.50000       1113.00|       1.70000        1261.40
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                            |                            |
  IN.                                     |                            |                            |
0185 808-75245             11553.000  LFT |       0.57000       6585.21|       0.23000       2657.19|       0.60000        6931.80
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0186 808-75297               889.000  LFT |       3.41000       3031.49|       2.75000       2444.75|       3.40000        3022.60
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0187 808-75300              3639.000  LFT |       0.85000       3093.15|       0.90000       3275.10|       0.90000        3275.10
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
0188 808-75320                21.000  EACH|      54.60000       1146.60|      50.00000       1050.00|      55.00000        1155.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0189 808-75325                18.000  EACH|      75.60000       1360.80|      65.00000       1170.00|      76.00000        1368.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0190 808-96016               236.000  LFT |       1.70000        401.20|       1.50000        354.00|       1.70000         401.20
  LINE, THERMOPLASTIC, SOLID, YELLOW, 12  |                            |                            |
  IN.                                     |                            |                            |
0191 808-98796               250.000  LFT |       0.57000        142.50|       0.23000         57.50|       0.60000         150.00
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                            |                            |
  IN., 2 FT. LINE, 4 FT. GAP              |                            |                            |
0192 711-51038                        LUMP|  115500.00000     115500.00|   50000.00000      50000.00|   63600.00000       63600.00
  STRUCTURAL STEEL REPAIRS                |                            |                            |
     SECTION TOTALS                       |             $  8,427,021.19|             $  9,783,187.89|                $  9,852,419.76
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  8,427,021.19|             $  9,783,187.89|                $  9,852,419.76
====================================================================================================================================
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                                          |(4) 36-2231526              |(5) 35-1136349              |
                                          |WALSH CONSTR CO. OF ILL     |TSCHUOR, GALE COMPANY, INC. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   SEWER, CURB AND GUTTER CONSTRUCTION
                                          |                            |                            |
0001 105-01925                26.000  MOS |    2000.00000      52000.00|    1682.37000      43741.62|
  FIELD OFFICE, 550 SQ. FT.               |                            |                            |
0002 105-06845                        LUMP|  300000.00000     300000.00|  174684.15000     174684.15|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  526000.00000     526000.00|  652000.00000     652000.00|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|  210000.00000     210000.00|  259121.39000     259121.39|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01405               500.000  CYS |      85.00000      42500.00|     158.09000      79045.00|
  CONTAMINATED SOIL, REMOVE AND DISPOSE   |                            |                            |
0006 202-01406                 2.000  EACH|     120.00000        240.00|     237.13000        474.26|
  SAMPLING AND TESTING ANALYSIS GASOLINE  |                            |                            |
  CONSTITUENTS                            |                            |                            |
0007 202-01406                 2.000  EACH|     267.00000        534.00|     237.13000        474.26|
  SAMPLING AND TESTING ANALYSIS HAZARDOUS |                            |                            |
  WASTE CHARACTERISTICS                   |                            |                            |
0008 202-01406                 2.000  EACH|     212.00000        424.00|     677.51000       1355.02|
  SAMPLING AND TESTING ANALYSIS           |                            |                            |
  POLYCHLORINATED                         |                            |                            |
0009 202-01406                 5.000  EACH|     120.00000        600.00|     677.51000       3387.55|
  SAMPLING AND TESTING ANALYSIS TOTAL     |                            |                            |
  PETROLEUM HYDROCARBONS (TPH_            |                            |                            |
0010 202-01406                 2.000  EACH|     432.00000        864.00|     677.51000       1355.02|
  SAMPLING AND TESTING ANALYSIS TOXICITY  |                            |                            |
  CHARCTERISTICS VOLATILE ORGANIC         |                            |                            |
0011 202-02240              4747.300  SYS |       7.00000      33231.10|      14.19000      67364.19|
  PAVEMENT, REMOVE                        |                            |                            |
0012 202-91351             22825.000  LFT |       9.00000     205425.00|      35.80000     817135.00|
  TRACK, REMOVE                           |                            |                            |
0013 203-02000             66267.000  CYS |      12.20000     808457.40|      15.49011    1026483.12|
  EXCAVATION, COMMON                      |                            |                            |
0014 203-02000               250.000  CYS |      33.50000       8375.00|      16.26000       4065.00|
  EXCAVATION, COMMON , SITE GRADING       |                            |                            |
0015 203-02045               807.600  CYS |      20.00000      16152.00|      18.37000      14835.61|
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0016 205-02224             11496.000  LFT |       1.45000      16669.20|       1.64000      18853.44|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0017 205-02236                27.000  EACH|      45.00000       1215.00|      50.81000       1371.87|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
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0018 205-02237               152.000  EACH|      25.00000       3800.00|      28.23000       4290.96|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0019 210-03825                 1.000  EACH|    9000.00000       9000.00|   13550.16000      13550.16|
  SHELTER , TROLLEY                       |                            |                            |
0020 210-05835                 1.000  EACH|   10000.00000      10000.00|   20325.24000      20325.24|
  KIOSK FOUNDATION                        |                            |                            |
0021 211-02060              7429.300  CYS |      12.00000      89151.60|      16.08000     119463.14|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0022 211-02060             30309.700  CYS |      12.00000     363716.40|      16.09000     487683.07|
  B BORROW FOR STRUCTURE BACKFILL ,       |                            |                            |
  TRUNKLINE                               |                            |                            |
0023 303-02125                23.200  CYS |      75.00000       1740.00|      39.03000        905.50|
  AGGREGATE, 23                           |                            |                            |
0024 303-04489              4928.000  TON |      12.00000      59136.00|      17.75000      87472.00|
  COMPACTED CRUSHED AGGREGATE, 8          |                            |                            |
0025 303-52308             26462.000  TON |      13.50000     357237.00|      15.26000     403810.12|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0026 305-05205              2210.600  TON |      65.10000     143910.06|      73.51000     162501.21|
  HMA FOR PATCHING, TEMPORARY             |                            |                            |
0027 401-05437             11402.800  TON |      43.00000     490320.40|      50.25000     572990.70|
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0028 401-05455              5095.400  TON |      46.00000     234388.40|      59.73000     304348.24|
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0029 401-05456              2456.900  TON |      65.00000     159698.50|      81.08000     199205.45|
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0030 402-05470               358.600  TON |      45.00000      16137.00|      52.51000      18830.09|
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0031 402-05475              2231.200  TON |      46.00000     102635.20|      65.49000     146121.29|
  HMA INTERMEDIATE C19.0 mm, MAINLINE     |                            |                            |
0032 403-06987              2210.600  TON |      85.00000     187901.00|      95.98000     212173.39|
  CMA FOR PATCHING                        |                            |                            |
0033 405-05517                54.630  TON |     282.00000      15405.66|     434.73000      23749.30|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0034 406-05520                28.620  TON |     183.00000       5237.46|     327.46000       9371.91|
  ASPHALT FOR TACK COAT                   |                            |                            |
0035 602-06639              2396.000  LFT |      30.00000      71880.00|      24.63000      59013.48|
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            |
0036 603-04124                 2.000  EACH|     290.00000        580.00|     327.46000        654.92|
  FENCE GATE, CHAIN LINK, 48 IN X 4 FT.   |                            |                            |
0037 603-06045               112.000  LFT |      14.00000       1568.00|      15.81000       1770.72|
  FENCE, CHAIN LINK, 48 IN.               |                            |                            |
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0038 604-01527               375.000  SYS |      90.00000      33750.00|      79.61000      29853.75|
  PAVERS, BRICK , PLAZA, AGGREGATE BASE   |                            |                            |
0039 604-01527               127.000  SYS |     100.00000      12700.00|      79.61000      10110.47|
  PAVERS, BRICK , PLAZA, HMA BASE         |                            |                            |
0040 604-01527               956.100  SYS |      70.00000      66927.00|      73.96000      70713.16|
  PAVERS, BRICK , STREET                  |                            |                            |
0041 604-02008                54.000  SYS |      90.00000       4860.00|      90.33000       4877.82|
  SIDEWALK, BRICK, RECONSTRUCT            |                            |                            |
0042 604-03654                45.400  SYS |      90.00000       4086.00|      90.33000       4100.98|
  BRICK PAVERS, RESET                     |                            |                            |
0043 604-04927               160.000  LFT |      55.00000       8800.00|     215.11000      34417.60|
  CONCRETE SEAT WALL CAP                  |                            |                            |
0044 604-06069               748.200  SYS |      38.85000      29067.57|      40.54000      30332.03|
  CURB RAMP, CONCRETE                     |                            |                            |
0045 604-44251                 3.000  CYS |    1600.00000       4800.00|    1580.85000       4742.55|
  STEPS, CONCRETE                         |                            |                            |
0046 604-44251                 1.000  CYS |    1650.00000       1650.00|    1693.77000       1693.77|
  STEPS, CONCRETE , MODIFIED              |                            |                            |
0047 604-91531              5139.200  SYS |      23.70000     121799.04|      24.73000     127092.42|
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            |
0048 605-06120              6763.500  LFT |      11.15000      75413.03|      11.63000      78659.51|
  CURB, CONCRETE                          |                            |                            |
0049 605-06140               168.300  LFT |      18.00000       3029.40|      17.78000       2992.37|
  CURB AND GUTTER, CONCRETE , I           |                            |                            |
0050 605-06140              7382.000  LFT |      13.00000      95966.00|      13.27000      97959.14|
  CURB AND GUTTER, CONCRETE , III         |                            |                            |
0051 610-05527               284.200  TON |      80.75000      22949.15|      95.98000      27277.52|
  HMA FOR APPROACHES                      |                            |                            |
0052 611-05330              1713.700  SYS |      40.00000      68548.00|      40.93000      70141.74|
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  6 IN.                                   |                            |                            |
0053 615-06505                 8.000  EACH|     480.00000       3840.00|     536.36000       4290.88|
  MONUMENT, B                             |                            |                            |
0054 615-06527                 1.000  EACH|     500.00000        500.00|     558.94000        558.94|
  MONUMENT, SECTION CORNER                |                            |                            |
0055 616-04312               956.100  SYS |       1.25000       1195.13|       1.52000       1453.27|
  GEOTEXTILE FOR PAVEMENT STABILIZATION   |                            |                            |
0056 617-04488             10168.650  SYS |       3.75000      38132.44|       3.51000      35691.96|
  GEOGRID, SUBGRADE                       |                            |                            |
0057 621-01004                 2.000  EACH|     400.00000        800.00|     451.67000        903.34|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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0058 621-01882               678.800  LBS |       1.75000       1187.90|       1.98000       1344.02|
  SEED MIXTURE, T, CONVENTIONAL MIX       |                            |                            |
0059 621-04258                37.000  LBS |     105.00000       3885.00|     118.56000       4386.72|
  SEED MIXTURE , SEDGE MEADOW             |                            |                            |
0060 621-06545                 4.200  TON |     650.00000       2730.00|     733.97000       3082.67|
  FERTILIZER                              |                            |                            |
0061 621-06553              1442.400  LBS |       5.00000       7212.00|       5.65000       8149.56|
  SEED MIXTURE, R                         |                            |                            |
0062 621-06565                33.900  TON |     590.00000      20001.00|     666.22000      22584.86|
  MULCHING MATERIAL                       |                            |                            |
0063 621-06570              7394.600  CYS |      13.00000      96129.80|      24.27000     179466.94|
  TOP SOIL                                |                            |                            |
0064 621-06575             13359.200  SYS |       2.55000      34065.96|       2.88000      38474.50|
  SODDING, NURSERY                        |                            |                            |
0065 621-98038                68.000  CYS |      75.00000       5100.00|      84.69000       5758.92|
  MULCH, HARDWOOD SHREDDED BARK           |                            |                            |
0066 622-01937              1046.000  EACH|       6.50000       6799.00|       7.34000       7677.64|
  PLANT , EMERGENT                        |                            |                            |
0067 622-05606               126.000  EACH|      13.50000       1701.00|      15.24000       1920.24|
  PLANT, AQUATIC                          |                            |                            |
0068 622-05626                29.000  EACH|     310.00000       8990.00|     350.05000      10151.45|
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                            |                            |
  BROAD UPRIGHT, OVER 72 TO 96 IN.        |                            |                            |
0069 622-05632               131.000  EACH|      95.00000      12445.00|     107.27000      14052.37|
  PLANT, CONIFEROUS EVERGREEN, GLOBE,     |                            |                            |
  DWARF, OVER 36 IN.                      |                            |                            |
0070 622-05641               405.000  EACH|      47.00000      19035.00|      53.07000      21493.35|
  PLANT, DECIDUOUS SHRUB, OVER 36 TO 48   |                            |                            |
  IN.                                     |                            |                            |
0071 622-05646                 6.000  EACH|     320.00000       1920.00|     361.34000       2168.04|
  PLANT, DECIDUOUS TREE, MULTI-STEM, OVER |                            |                            |
  96 TO 120 IN.                           |                            |                            |
0072 622-05650                13.000  EACH|     280.00000       3640.00|     316.17000       4110.21|
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 2 TO 2.5 IN.                       |                            |                            |
0073 622-05651               264.000  EACH|     565.00000     149160.00|     637.99000     168429.36|
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 2.5 TO 3.5 IN.                     |                            |                            |
0074 622-05653               326.000  EACH|      12.00000       3912.00|      13.55000       4417.30|
  PLANT, GROUND COVER                     |                            |                            |
0075 622-05654               690.000  EACH|      20.00000      13800.00|      22.58000      15580.20|
  PLANT, PERENNIAL                        |                            |                            |
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0077 622-91786               279.000  EACH|       6.50000       1813.50|       7.34000       2047.86|
  SEEDLING                                |                            |                            |
0078 702-90915               144.400  CYS |     655.25000      94618.10|     678.28000      97943.63|
  CONCRETE, A                             |                            |                            |
0079 711-05101                17.000  LFT |      20.00000        340.00|      22.58000        383.86|
  EDGING , METAL                          |                            |                            |
0080 712-03812                 1.000  EACH|    1500.00000       1500.00|    2032.52000       2032.52|
  BENCH , STEEL                           |                            |                            |
0081 712-04784                 1.000  EACH|   40000.00000      40000.00|   13550.16000      13550.16|
  STRUCTURE , KIOSK                       |                            |                            |
0082 712-04784                 1.000  EACH|   20000.00000      20000.00|   13550.16000      13550.16|
  STRUCTURE , TRELLIS                     |                            |                            |
0083 714-01634               590.000  LFT |     345.00000     203550.00|     365.68000     215751.20|
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 7 FT. X 4 FT.                 |                            |                            |
0084 714-04802                45.100  SYS |     125.00000       5637.50|     265.37000      11968.19|
  CONCRETE MODULAR BLOCK WALL             |                            |                            |
0085 714-26709               436.000  LFT |     401.00000     174836.00|     421.17000     183630.12|
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            |
  CONCRETE, 8 FT. X 5 FT.                 |                            |                            |
0086 715-04612              2715.000  LFT |     140.00000     380100.00|     183.02000     496899.30|
  PIPE , HDPE, CLASS 63, 36 IN.           |                            |                            |
0087 715-04612               560.000  LFT |     150.00000      84000.00|     200.47000     112263.20|
  PIPE , HDPE, CLASS 63, 42 IN.           |                            |                            |
0088 715-04612               234.000  LFT |     200.00000      46800.00|     306.96000      71828.64|
  PIPE , HDPE, CLASS 63, 48 IN.           |                            |                            |
0089 715-04612               701.000  LFT |     230.00000     161230.00|     830.91000     582467.91|
  PIPE , HDPE, CLASS, 54 IN.              |                            |                            |
0090 715-05024               563.000  LFT |      75.00000      42225.00|     114.53000      64480.39|
  PIPE, TYPE 2, CIRCULAR, 36 IN.          |                            |                            |
0091 715-05048             13081.700  LFT |       2.50000      32704.25|       4.12000      53896.60|
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            |
0092 715-05149              4675.000  LFT |      30.00000     140250.00|      22.91000     107104.25|
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            |
0093 715-05151              3851.000  LFT |      35.00000     134785.00|      32.90000     126697.90|
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            |
0094 715-05152              1031.000  LFT |      44.00000      45364.00|      40.97000      42240.07|
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            |
0095 715-05154              1120.000  LFT |      45.00000      50400.00|      58.88000      65945.60|
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            |
0096 715-05156               279.000  LFT |      60.00000      16740.00|      84.84000      23670.36|
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                            |                            |
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0097 715-05162               246.000  LFT |     135.00000      33210.00|     165.22000      40644.12|
  PIPE, TYPE 2, CIRCULAR, 54 IN.          |                            |                            |
0098 715-05163               198.000  LFT |     175.00000      34650.00|     216.60000      42886.80|
  PIPE, TYPE 2, CIRCULAR, 60 IN.          |                            |                            |
0099 715-05165              2012.000  LFT |     188.00000     378256.00|     250.41000     503824.92|
  PIPE, TYPE 2, CIRCULAR, 72 IN.          |                            |                            |
0100 715-06910               232.000  LFT |     325.00000      75400.00|     386.61000      89693.52|
  PIPE, TYPE 2, CIRCULAR, 96 IN.          |                            |                            |
0101 715-06911               674.000  LFT |     460.00000     310040.00|     943.82000     636134.68|
  PIPE, TYPE 2, CIRCULAR, 108 IN.         |                            |                            |
0102 715-92537               160.000  LFT |      35.00000       5600.00|      54.69000       8750.40|
  PIPE, PVC, 8 IN. , SANITARY SEWER       |                            |                            |
0103 718-52610               777.000  CYS |      25.00000      19425.00|      32.47000      25229.19|
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0104 718-99153             13070.000  SYS |       1.75000      22872.50|       1.69000      22088.30|
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0105 720-44000                 8.000  EACH|     230.00000       1840.00|     311.65000       2493.20|
  CASTING, ADJUST TO GRADE                |                            |                            |
0106 720-45045                32.000  EACH|    1700.00000      54400.00|    1204.34000      38538.88|
  INLET, J10                              |                            |                            |
0107 720-45145                 6.000  EACH|    2000.00000      12000.00|    1192.30000       7153.80|
  INLET, J10, MODIFIED                    |                            |                            |
0108 720-45155                61.000  EACH|    2000.00000     122000.00|    1122.34000      68462.74|
  INLET, M10, MODIFIED                    |                            |                            |
0109 720-45235                19.000  EACH|    2100.00000      39900.00|    2272.83000      43183.77|
  CATCH BASIN, E7                         |                            |                            |
0110 720-45250                19.000  EACH|    2500.00000      47500.00|    1578.53000      29992.07|
  CATCH BASIN, K10                        |                            |                            |
0111 720-45251                28.000  EACH|    2800.00000      78400.00|    1680.75000      47061.00|
  CATCH BASIN, K10, MODIFIED              |                            |                            |
0112 720-45410                33.000  EACH|    2900.00000      95700.00|    2665.86000      87973.38|
  MANHOLE, C4                             |                            |                            |
0113 720-45416                 2.000  EACH|   14000.00000      28000.00|    9425.60000      18851.20|
  MANHOLE, E4                             |                            |                            |
0114 720-45430                 5.000  EACH|   18000.00000      90000.00|   17971.82000      89859.10|
  MANHOLE, G4                             |                            |                            |
0115 720-45510                 1.000  EACH|    3000.00000       3000.00|    2593.32000       2593.32|
  MANHOLE, C4, MODIFIED                   |                            |                            |
0116 720-90547                 8.000  EACH|    2700.00000      21600.00|    3231.97000      25855.76|
  CATCH BASIN, A7                         |                            |                            |
0117 720-91110                 1.000  EACH|   14000.00000      14000.00|    9972.83000       9972.83|
  MANHOLE, N4                             |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/01/01
                                                                                                                   PAGE : 180 -18
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 9,941,413.59                                                  ROUTE : LOC
     CALL ORDER   : 180                     CONTRACT ID : R -25398-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |(5) 35-1136349              |
                                          |WALSH CONSTR CO. OF ILL     |TSCHUOR, GALE COMPANY, INC. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0118 720-93411                 1.000  EACH|    2400.00000       2400.00|    1929.88000       1929.88|
  INLET, C15, MODIFIED                    |                            |                            |
0119 720-93501                 2.000  EACH|   13000.00000      26000.00|    8180.46000      16360.92|
  MANHOLE, L4                             |                            |                            |
0120 720-93501                 4.000  EACH|   18000.00000      72000.00|   12047.64000      48190.56|
  MANHOLE, L4 , SANITARY                  |                            |                            |
0121 720-94612                 3.000  EACH|    6500.00000      19500.00|    6385.68000      19157.04|
  MANHOLE, K4                             |                            |                            |
0122 720-94612                 9.000  EACH|   10000.00000      90000.00|    7152.44000      64371.96|
  MANHOLE, K4 , SANITARY                  |                            |                            |
0123 720-95335                 7.000  EACH|   15500.00000     108500.00|    9569.48000      66986.36|
  MANHOLE, M4                             |                            |                            |
0124 720-95422                13.000  EACH|    7100.00000      92300.00|    3898.20000      50676.60|
  MANHOLE, J4                             |                            |                            |
0125 720-96851                 2.000  EACH|    1800.00000       3600.00|    1275.52000       2551.04|
  INLET, J13                              |                            |                            |
0126 720-98471                 1.000  EACH|  125000.00000     125000.00|  177321.19000     177321.19|
  MANHOLE, X4 , JUNCTION CHAMBER, STR. NO.|                            |                            |
   707                                    |                            |                            |
0127 720-98471                 1.000  EACH|   90000.00000      90000.00|  129530.16000     129530.16|
  MANHOLE, X4 , JUNCTION CHAMBER, STR. NO.|                            |                            |
   719                                    |                            |                            |
0128 720-98472                 1.000  EACH|   30000.00000      30000.00|   35439.99000      35439.99|
  MANHOLE, Y4 , JUNCTION CHAMBER, STR. NO.|                            |                            |
   709                                    |                            |                            |
0129 720-98472                 1.000  EACH|   50000.00000      50000.00|   33261.76000      33261.76|
  MANHOLE, Y4 , JUNCTION CHAMBER, STR. NO.|                            |                            |
   721A                                   |                            |                            |
0130 720-98555                 2.000  EACH|    2450.00000       4900.00|    1850.27000       3700.54|
  INLET, C15                              |                            |                            |
0131 720-98625                 1.000  EACH|    5500.00000       5500.00|    5971.58000       5971.58|
  MANHOLE, C4, DROP                       |                            |                            |
0132 722-60824              2014.900  SYS |       5.00000      10074.50|       3.30000       6649.17|
  SURFACE MILLING                         |                            |                            |
0133 731-93946               435.600  SFT |       6.00000       2613.60|      10.37000       4517.17|
  WALL ERECTION                           |                            |                            |
0134 801-04308                66.000  EACH|    1200.00000      79200.00|    1349.37000      89058.42|
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            |
0135 801-06207             11586.000  LFT |       0.98000      11354.28|       1.11000      12860.46|
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  4 IN.                                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 9,941,413.59                                                  ROUTE : LOC
     CALL ORDER   : 180                     CONTRACT ID : R -25398-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |(5) 35-1136349              |
                                          |WALSH CONSTR CO. OF ILL     |TSCHUOR, GALE COMPANY, INC. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0136 801-06211                 3.000  EACH|     150.00000        450.00|     169.38000        508.14|
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, LANE INDICATION ARROW        |                            |                            |
0137 801-06218                54.000  LFT |       6.00000        324.00|       6.78000        366.12|
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                            |                            |
  REMOVABLE, 24 IN.                       |                            |                            |
0138 801-06606               137.000  EACH|     450.00000      61650.00|     446.03000      61106.11|
  BARRICADE, IIIB                         |                            |                            |
0139 801-06625                93.000  EACH|     300.00000      27900.00|     265.36000      24678.48|
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0140 801-06640               111.000  EACH|     350.00000      38850.00|     333.11000      36975.21|
  CONSTRUCTION SIGN, A                    |                            |                            |
0141 801-06645                 3.000  EACH|     160.00000        480.00|     169.38000        508.14|
  CONSTRUCTION SIGN, B                    |                            |                            |
0142 801-06710               225.000  DAY |      20.00000       4500.00|      16.94000       3811.50|
  FLASHING ARROW SIGN                     |                            |                            |
0143 801-06775                        LUMP|  244747.56000     244747.56|  177641.58000     177641.58|
  MAINTAINING TRAFFIC                     |                            |                            |
0144 802-03896                 7.000  EACH|    1800.00000      12600.00|    1671.19000      11698.33|
  BOLLARD , CAST IRON                     |                            |                            |
0145 802-04314                 2.000  EACH|   70000.00000     140000.00|   85394.24000     170788.48|
  SIGN , GATEWAY                          |                            |                            |
0146 802-05701               210.750  LFT |      12.00000       2529.00|      10.16000       2141.22|
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0147 802-76025               207.580  SFT |      16.00000       3321.28|      15.92000       3304.67|
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 0.080 IN. THICKNESS             |                            |                            |
0148 802-76035               144.000  SFT |      17.00000       2448.00|      16.26000       2341.44|
  SIGN,SHEET,ENCAPSULATED LENS WITH       |                            |                            |
  LEGEND (0.100 IN. THICKNESS)            |                            |                            |
0149 803-06031                 2.000  CYS |    1690.00000       3380.00|    1908.31000       3816.62|
  SIGN FOUNDATIONS, CONCRETE , GATEWAY    |                            |                            |
0150 805-01816                 7.000  EACH|    1400.00000       9800.00|     733.97000       5137.79|
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 3 FT.|                            |                            |
   X 8FT.                                 |                            |                            |
0151 805-01842                28.000  EACH|     825.00000      23100.00|     733.97000      20551.16|
  HANDHOLE, SIGNAL                        |                            |                            |
0152 805-01879                 5.000  EACH|     300.00000       1500.00|     361.34000       1806.70|
  SIGNAL SERVICE, INSTALL                 |                            |                            |
0153 805-02037                 3.000  EACH|    1700.00000       5100.00|    2235.78000       6707.34|
  SIGNAL CANTILEVER STRUCTURE, 20 FT. ARM |                            |                            |
  , ALUMINUM, TRUSS                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 9,941,413.59                                                  ROUTE : LOC
     CALL ORDER   : 180                     CONTRACT ID : R -25398-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |(5) 35-1136349              |
                                          |WALSH CONSTR CO. OF ILL     |TSCHUOR, GALE COMPANY, INC. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0154 805-02069                 7.000  EACH|    2100.00000      14700.00|    2710.03000      18970.21|
  SIGNAL CANTILEVER STRUCTURE, 25 FT. ARM |                            |                            |
  , ALUMINUM, TRUSS                       |                            |                            |
0155 805-02072                 5.000  EACH|    2300.00000      11500.00|    2992.33000      14961.65|
  SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM |                            |                            |
  , ALUMINUM, TRUSS                       |                            |                            |
0156 805-02087                        LUMP|     830.00000        830.00|    1129.18000       1129.18|
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            |
  EQUIPMENT                               |                            |                            |
0157 805-02151                31.000  EACH|     365.00000      11315.00|     587.17000      18202.27|
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 12 IN.           |                            |                            |
0158 805-02855                10.000  EACH|    1050.00000      10500.00|     846.89000       8468.90|
  SIGNAL SUPPORT FOUNDATION, 2 FT. 6 IN.  |                            |                            |
  X 2 FT. 6 IN. X 7 FT.                   |                            |                            |
0159 805-03708                 2.000  EACH|    3600.00000       7200.00|    4121.51000       8243.02|
  SIGNAL CANTILEVER STRUCTURE, 20 FT. ARM |                            |                            |
  AND 30 FT. ARM                          |                            |                            |
0160 805-06592              4707.000  LFT |      13.50000      63544.50|      11.07000      52106.49|
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            |
0161 805-78106                 1.000  EACH|    8600.00000       8600.00|   11065.96000      11065.96|
  CONTROLLER AND CABINET, MASTER, MENU    |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0162 805-78109                 4.000  EACH|    8400.00000      33600.00|   11404.72000      45618.88|
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0163 805-78205                34.000  EACH|     355.00000      12070.00|     474.26000      16124.84|
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0164 805-78230                 6.000  EACH|     625.00000       3750.00|     643.63000       3861.78|
  TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0165 805-78412                 7.000  EACH|     375.00000       2625.00|     587.17000       4110.19|
  SIGNAL PEDESTAL, 9 FT.                  |                            |                            |
0166 805-78467               367.000  LFT |       1.40000        513.80|       1.58000        579.86|
  SIGNAL CABLE, 3C 8GA.                   |                            |                            |
0167 805-78470              9395.000  LFT |       0.15000       1409.25|       0.34000       3194.30|
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            |
0168 805-78480              2401.000  LFT |       1.00000       2401.00|       1.02000       2449.02|
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0169 805-78485              3620.000  LFT |       1.20000       4344.00|       1.13000       4090.60|
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 9,941,413.59                                                  ROUTE : LOC
     CALL ORDER   : 180                     CONTRACT ID : R -25398-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |(5) 35-1136349              |
                                          |WALSH CONSTR CO. OF ILL     |TSCHUOR, GALE COMPANY, INC. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 805-78490              3099.000  LFT |       1.25000       3873.75|       1.24000       3842.76|
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0171 805-78510              5705.000  LFT |       1.00000       5705.00|       1.02000       5819.10|
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0172 805-78785                19.000  EACH|     665.00000      12635.00|     395.21000       7508.99|
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0173 805-78795              3306.000  LFT |       6.50000      21489.00|      11.07000      36597.42|
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0174 805-78900                 7.000  EACH|     550.00000       3850.00|     508.13000       3556.91|
  PEDESTAL FOUNDATION, A                  |                            |                            |
0175 805-78925                 5.000  EACH|    1000.00000       5000.00|     621.05000       3105.25|
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0176 805-92504                11.000  EACH|     200.00000       2200.00|     395.21000       4347.31|
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            |
0177 805-96121                31.000  EACH|     140.00000       4340.00|     112.92000       3500.52|
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            |
0178 805-97114              1130.000  LFT |       2.50000       2825.00|       1.24000       1401.20|
  CABLE, INTERCONNECT, 6 PAIR 19          |                            |                            |
0179 807-02560                        LUMP|   30000.00000      30000.00|   14538.19000      14538.19|
  ELECTRICAL WORK                         |                            |                            |
0180 808-01045               201.000  LFT |       0.25000         50.25|       0.26000         52.26|
  LINE, THERMOPLASTIC, DOTTED, YELLOW, 4  |                            |                            |
  IN., 2 FT. LINE, 4 FT. GAP              |                            |                            |
0181 808-06701              1698.400  LFT |       0.25000        424.60|       0.26000        441.58|
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            |
  IN.                                     |                            |                            |
0182 808-06703              1533.000  LFT |       0.25000        383.25|       0.26000        398.58|
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            |
0183 808-06716              5896.000  LFT |       1.00000       5896.00|       0.56000       3301.76|
  LINE, REMOVE                            |                            |                            |
0184 808-75215               742.000  LFT |       1.55000       1150.10|       1.69000       1253.98|
  LINE, THERMOPLASTIC, SOLID, WHITE, 12   |                            |                            |
  IN.                                     |                            |                            |
0185 808-75245             11553.000  LFT |       0.25000       2888.25|       0.26000       3003.78|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            |
  IN.                                     |                            |                            |
0186 808-75297               889.000  LFT |       2.80000       2489.20|       3.11000       2764.79|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 24 IN.                       |                            |                            |
0187 808-75300              3639.000  LFT |       0.95000       3457.05|       1.02000       3711.78|
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 6 IN.                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 9,941,413.59                                                  ROUTE : LOC
     CALL ORDER   : 180                     CONTRACT ID : R -25398-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 36-2231526              |(5) 35-1136349              |
                                          |WALSH CONSTR CO. OF ILL     |TSCHUOR, GALE COMPANY, INC. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0188 808-75320                21.000  EACH|      55.00000       1155.00|      56.46000       1185.66|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0189 808-75325                18.000  EACH|      70.00000       1260.00|      73.40000       1321.20|
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0190 808-96016               236.000  LFT |       1.55000        365.80|       1.69000        398.84|
  LINE, THERMOPLASTIC, SOLID, YELLOW, 12  |                            |                            |
  IN.                                     |                            |                            |
0191 808-98796               250.000  LFT |       0.25000         62.50|       0.26000         65.00|
  LINE, THERMOPLASTIC, DOTTED, WHITE, 4   |                            |                            |
  IN., 2 FT. LINE, 4 FT. GAP              |                            |                            |
0192 711-51038                        LUMP|  125000.00000     125000.00|  140253.00000     140253.00|
  STRUCTURAL STEEL REPAIRS                |                            |                            |
     SECTION TOTALS                       |             $ 10,532,367.17|             $ 13,052,654.70|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $ 10,532,367.17|             $ 13,052,654.70|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   884,387.04                                                  ROUTE :
     CALL ORDER   : 190                     CONTRACT ID : R -25401-A                   COUNTIES : JOHNSON
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME :   70  WORK DAYS
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 674C526

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    697,215.09     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    730,800.00     104.8170%
   3   35-1139301     E & B PAVING, INC.                                                     $    883,000.00     126.6467%
   4   35-1151771     CALUMET ASPHALT PAVING CO                                              $    886,214.75     127.1077%
   5   35-0918397     RIETH RILEY CONSTRUCTION                                               $    984,560.00     141.2132%
====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |(3) 35-1139301
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1100.00000       6600.00|    1400.00000       8400.00|    2000.00000       12000.00
  FIELD OFFICE, 300 SFT                   |                            |                            |
0002 105-06845                        LUMP|   23100.00000      23100.00|   10000.00000      10000.00|   29407.46000       29407.46
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   35000.00000      35000.00|   36500.00000      36500.00|   44000.00000       44000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   21100.00000      21100.00|   20000.00000      20000.00|   44000.00000       44000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-96133               456.000  LFT |       1.25000        570.00|       4.00000       1824.00|      15.00000        6840.00
  PIPE, REMOVE                            |                            |                            |
0006 202-99187               530.000  LFT |       3.75000       1987.50|       3.00000       1590.00|       5.00000        2650.00
  FENCE, FARM FIELD, REMOVE               |                            |                            |
0007 203-02000              3798.600  CYS |      10.00000      37986.00|       8.50000      32288.10|      10.00000       37986.00
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02080                 2.013  MILE|    6000.00000      12078.00|    8500.00000      17110.50|   44000.00000       88572.00
  LINEAR GRADING                          |                            |                            |
0009 205-02224               300.000  LFT |       2.50000        750.00|       2.50000        750.00|       2.50000         750.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0010 205-02229               104.000  LFT |       3.50000        364.00|       8.00000        832.00|       3.25000         338.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0011 211-02060                96.500  CYS |      13.25000       1278.63|      20.00000       1930.00|      20.00000        1930.00
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0012 303-52308             14153.800  TON |       8.00000     113230.40|      11.00000     155691.80|       9.00000      127384.20
  COMPACTED AGGREGATE, O, 53              |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   884,387.04                                                  ROUTE :
     CALL ORDER   : 190                     CONTRACT ID : R -25401-A                   COUNTIES : JOHNSON
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |(3) 35-1139301
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0013 305-06459                55.600  SYS |      73.50000       4086.60|      49.50000       2752.20|      80.00000        4448.00
  CEMENT CONCRETE                         |                            |                            |
0014 402-05474              5172.000  TON |      33.50000     173262.00|      33.00000     170676.00|      37.00000      191364.00
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0015 402-05477              4162.300  TON |      39.50000     164410.85|      38.00000     158167.40|      43.00000      178978.90
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0016 405-05517                59.400  TON |     275.00000      16335.00|     300.00000      17820.00|     310.00000       18414.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0017 406-05520                15.300  TON |     132.00000       2019.60|     180.00000       2754.00|     165.00000        2524.50
  ASPHALT FOR TACK COAT                   |                            |                            |
0018 601-01115               276.000  LFT |      29.00000       8004.00|      27.50000       7590.00|      27.50000        7590.00
  GUARDRAIL, W BEAM, 1 FT. 6.75 IN.       |                            |                            |
  SPACING                                 |                            |                            |
0019 601-06037                16.000  EACH|     590.00000       9440.00|     560.00000       8960.00|     560.00000        8960.00
  GUARDRAIL END TREATMENT, I              |                            |                            |
0020 601-99105               600.000  LFT |      11.25000       6750.00|      10.70000       6420.00|      10.70000        6420.00
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0021 601-99106               400.000  LFT |      18.50000       7400.00|      17.50000       7000.00|      17.50000        7000.00
  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING|                            |                            |
0022 615-06496               154.000  EACH|      34.50000       5313.00|      27.50000       4235.00|      30.00000        4620.00
  PARKING BARRIER                         |                            |                            |
0023 616-02320               177.000  SYS |       1.00000        177.00|       1.00000        177.00|       1.00000         177.00
  GEOTEXTILES                             |                            |                            |
0024 616-06405                88.500  TON |      18.50000       1637.25|      80.00000       7080.00|      50.00000        4425.00
  RIPRAP, REVETMENT                       |                            |                            |
0026 715-05119               154.000  LFT |      10.50000       1617.00|      21.50000       3311.00|      32.00000        4928.00
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            |
0027 715-05125                60.000  LFT |      16.00000        960.00|      38.00000       2280.00|      40.00000        2400.00
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                            |                            |
0028 715-05237                54.000  LFT |      20.00000       1080.00|      31.00000       1674.00|      45.00000        2430.00
  PIPE, TYPE 1, DEFORMED, MIN. AREA 6.4   |                            |                            |
  SQ. FT.                                 |                            |                            |
0029 715-05361               230.200  LFT |      11.50000       2647.30|      20.00000       4604.00|      30.00000        6906.00
  PIPE, TYPE 3, DEFORMED, MIN. AREA 1.1   |                            |                            |
  SQ. FT.                                 |                            |                            |
0030 715-05595                 8.000  LFT |      20.50000        164.00|     100.00000        800.00|      46.00000         368.00
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                            |                            |
0031 715-05756                20.000  LFT |      11.00000        220.00|      80.00000       1600.00|      26.00000         520.00
  PIPE EXTENSION, CIRCULAR, 12 IN.        |                            |                            |
0032 715-46000                 2.000  EACH|      65.00000        130.00|     225.00000        450.00|     475.00000         950.00
  PIPE END SECTION, 12 IN.                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   884,387.04                                                  ROUTE :
     CALL ORDER   : 190                     CONTRACT ID : R -25401-A                   COUNTIES : JOHNSON
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |(3) 35-1139301
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 715-46005                 7.000  EACH|      80.00000        560.00|     245.00000       1715.00|     405.00000        2835.00
  PIPE END SECTION, 15 IN.                |                            |                            |
0034 715-46030                 2.000  EACH|     224.00000        448.00|     400.00000        800.00|     625.00000        1250.00
  PIPE END SECTION, 30 IN.                |                            |                            |
0035 715-46045                12.000  EACH|      82.00000        984.00|     250.00000       3000.00|     405.00000        4860.00
  PIPE END SECTION, MIN. AREA 1.1 SQ. FT. |                            |                            |
0036 715-46095                 2.000  EACH|     280.00000        560.00|     450.00000        900.00|     350.00000         700.00
  PIPE END SECTION, MIN. AREA 6.4 SQ. FT. |                            |                            |
0037 801-06640                48.000  EACH|      90.00000       4320.00|      73.50000       3528.00|      70.00000        3360.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0038 801-06775                        LUMP|   11200.00000      11200.00|   10449.68000      10449.68|    5000.00000        5000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0039 802-03832                 2.000  EACH|     136.50000        273.00|     135.00000        270.00|     130.00000         260.00
  SIGNS, RAILROAD CROSSINGS               |                            |                            |
0040 802-03896                63.000  EACH|       3.25000        204.75|      40.00000       2520.00|      25.00000        1575.00
  BOLLARD , REMOVE                        |                            |                            |
0041 802-76055                19.000  LFT |       7.00000        133.00|       6.80000        129.20|       4.00000          76.00
  SIGN POST, A                            |                            |                            |
0042 802-96915                        LUMP|     136.50000        136.50|     140.00000        140.00|     130.00000         130.00
  SIGN, RELOCATE                          |                            |                            |
0043 802-99060                 9.000  EACH|      40.50000        364.50|      39.00000        351.00|      37.00000         333.00
  SIGN AND SUPPORT, WOOD POST, REMOVE AND |                            |                            |
  RELOCATE                                |                            |                            |
0044 804-76420                 2.000  EACH|      96.00000        192.00|     100.00000        200.00|      92.00000         184.00
  MARKER TYPE 3, (W59 L) WITH POST        |                            |                            |
0045 804-76425                 2.000  EACH|      96.00000        192.00|     100.00000        200.00|      92.00000         184.00
  MARKER TYPE 3, (W59 R) WITH POST        |                            |                            |
0046 808-06706                54.000  LFT |       6.50000        351.00|       3.40000        183.60|       3.10000         167.40
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                            |                            |
  IN.                                     |                            |                            |
0047 808-06713              3186.000  LFT |       0.45000       1433.70|       0.10000        318.60|       0.08000         254.88
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0048 808-75056              1700.000  LFT |       1.60000       2720.00|       0.20000        340.00|       0.16000         272.00
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            |
  WHITE, CROSSHATCH LINE, 8 IN.           |                            |                            |
0049 808-75340                 2.000  EACH|     370.00000        740.00|     400.00000        800.00|     375.00000         750.00
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
0050 808-97222                17.000  EACH|     105.00000       1785.00|      60.00000       1020.00|      55.00000         935.00
  PAVEMENT MESSAGE MARKINGS, PAINT,       |                            |                            |
  HANDICAP SYMBOL                         |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   884,387.04                                                  ROUTE :
     CALL ORDER   : 190                     CONTRACT ID : R -25401-A                   COUNTIES : JOHNSON
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1357381              |(2) 35-1917625              |(3) 35-1139301
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |E & B PAVING, INC.
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0051 621-06559             29684.300  SYS |       0.35000      10389.51|       0.26000       7717.92|       0.34000       10092.66
  MULCHED SEEDING, R                      |                            |                            |
0052 621-01004                 2.000  EACH|     265.00000        530.00|     475.00000        950.00|     250.00000         500.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
     SECTION TOTALS                       |             $    697,215.09|             $    730,800.00|                $    883,000.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    697,215.09|             $    730,800.00|                $    883,000.00
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   884,387.04                                                  ROUTE :
     CALL ORDER   : 190                     CONTRACT ID : R -25401-A                   COUNTIES : JOHNSON
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1151771              |(5) 35-0918397              |
                                          |CALUMET ASPHALT PAVING CO   |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ASPHALT RESURFACE
                                          |                            |                            |
0001 105-06790                 6.000  MOS |    1944.89000      11669.34|    1860.00000      11160.00|
  FIELD OFFICE, 300 SFT                   |                            |                            |
0002 105-06845                        LUMP|   30652.11000      30652.11|   31000.00000      31000.00|
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|   44000.00000      44000.00|   32863.71000      32863.71|
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|    8800.00000       8800.00|   85000.00000      85000.00|
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-96133               456.000  LFT |      16.67000       7601.52|       5.50000       2508.00|
  PIPE, REMOVE                            |                            |                            |
0006 202-99187               530.000  LFT |       2.84000       1505.20|       3.70000       1961.00|
  FENCE, FARM FIELD, REMOVE               |                            |                            |
0007 203-02000              3798.600  CYS |      30.01000     113995.99|      35.00000     132951.00|
  EXCAVATION, COMMON                      |                            |                            |
0008 203-02080                 2.013  MILE|    6769.54000      13627.08|    7800.00000      15701.40|
  LINEAR GRADING                          |                            |                            |
0009 205-02224               300.000  LFT |       2.54000        762.00|       2.60000        780.00|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0010 205-02229               104.000  LFT |       3.37000        350.48|       3.40000        353.60|
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  STRAW BALE DITCH CHECK                  |                            |                            |
0011 211-02060                96.500  CYS |      15.00000       1447.50|      21.00000       2026.50|
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0012 303-52308             14153.800  TON |      11.55000     163476.39|      12.00000     169845.60|
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0013 305-06459                55.600  SYS |      57.54000       3199.22|      74.00000       4114.40|
  CEMENT CONCRETE                         |                            |                            |
0014 402-05474              5172.000  TON |      35.58000     184019.76|      37.00000     191364.00|
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0015 402-05477              4162.300  TON |      41.05000     170862.42|      46.00000     191465.80|
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0016 405-05517                59.400  TON |     317.09000      18835.15|     260.00000      15444.00|
  ASPHALT FOR PRIME COAT                  |                            |                            |
0017 406-05520                15.300  TON |     198.38000       3035.21|     180.00000       2754.00|
  ASPHALT FOR TACK COAT                   |                            |                            |
0018 601-01115               276.000  LFT |      28.48000       7860.48|      28.90000       7976.40|
  GUARDRAIL, W BEAM, 1 FT. 6.75 IN.       |                            |                            |
  SPACING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   884,387.04                                                  ROUTE :
     CALL ORDER   : 190                     CONTRACT ID : R -25401-A                   COUNTIES : JOHNSON
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1151771              |(5) 35-0918397              |
                                          |CALUMET ASPHALT PAVING CO   |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 601-06037                16.000  EACH|     579.91000       9278.56|     588.00000       9408.00|
  GUARDRAIL END TREATMENT, I              |                            |                            |
0020 601-99105               600.000  LFT |      11.08000       6648.00|      11.25000       6750.00|
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            |
0021 601-99106               400.000  LFT |      18.12000       7248.00|      18.40000       7360.00|
  GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACING|                            |                            |
0022 615-06496               154.000  EACH|      28.08000       4324.32|      30.00000       4620.00|
  PARKING BARRIER                         |                            |                            |
0023 616-02320               177.000  SYS |       0.91000        161.07|       6.40000       1132.80|
  GEOTEXTILES                             |                            |                            |
0024 616-06405                88.500  TON |      46.54000       4118.79|      42.00000       3717.00|
  RIPRAP, REVETMENT                       |                            |                            |
0026 715-05119               154.000  LFT |      43.41000       6685.14|      14.00000       2156.00|
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            |
0027 715-05125                60.000  LFT |      41.67000       2500.20|      20.00000       1200.00|
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                            |                            |
0028 715-05237                54.000  LFT |      48.17000       2601.18|      24.00000       1296.00|
  PIPE, TYPE 1, DEFORMED, MIN. AREA 6.4   |                            |                            |
  SQ. FT.                                 |                            |                            |
0029 715-05361               230.200  LFT |      29.29000       6742.56|      14.00000       3222.80|
  PIPE, TYPE 3, DEFORMED, MIN. AREA 1.1   |                            |                            |
  SQ. FT.                                 |                            |                            |
0030 715-05595                 8.000  LFT |     307.13000       2457.04|      33.00000        264.00|
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                            |                            |
0031 715-05756                20.000  LFT |      43.26000        865.20|      27.00000        540.00|
  PIPE EXTENSION, CIRCULAR, 12 IN.        |                            |                            |
0032 715-46000                 2.000  EACH|     199.54000        399.08|     230.00000        460.00|
  PIPE END SECTION, 12 IN.                |                            |                            |
0033 715-46005                 7.000  EACH|     250.22000       1751.54|     245.00000       1715.00|
  PIPE END SECTION, 15 IN.                |                            |                            |
0034 715-46030                 2.000  EACH|     357.39000        714.78|     390.00000        780.00|
  PIPE END SECTION, 30 IN.                |                            |                            |
0035 715-46045                12.000  EACH|     279.86000       3358.32|     245.00000       2940.00|
  PIPE END SECTION, MIN. AREA 1.1 SQ. FT. |                            |                            |
0036 715-46095                 2.000  EACH|     418.43000        836.86|     445.00000        890.00|
  PIPE END SECTION, MIN. AREA 6.4 SQ. FT. |                            |                            |
0037 801-06640                48.000  EACH|      72.49000       3479.52|      73.00000       3504.00|
  CONSTRUCTION SIGN, A                    |                            |                            |
0038 801-06775                        LUMP|   20430.45000      20430.45|    3000.00000       3000.00|
  MAINTAINING TRAFFIC                     |                            |                            |
0039 802-03832                 2.000  EACH|     134.62000        269.24|     136.00000        272.00|
  SIGNS, RAILROAD CROSSINGS               |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $   884,387.04                                                  ROUTE :
     CALL ORDER   : 190                     CONTRACT ID : R -25401-A                   COUNTIES : JOHNSON
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1151771              |(5) 35-0918397              |
                                          |CALUMET ASPHALT PAVING CO   |RIETH RILEY CONSTRUCTION    |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0040 802-03896                63.000  EACH|      20.43000       1287.09|      13.00000        819.00|
  BOLLARD , REMOVE                        |                            |                            |
0041 802-76055                19.000  LFT |       6.73000        127.87|       6.80000        129.20|
  SIGN POST, A                            |                            |                            |
0042 802-96915                        LUMP|     134.62000        134.62|     135.00000        135.00|
  SIGN, RELOCATE                          |                            |                            |
0043 802-99060                 9.000  EACH|      38.32000        344.88|      39.00000        351.00|
  SIGN AND SUPPORT, WOOD POST, REMOVE AND |                            |                            |
  RELOCATE                                |                            |                            |
0044 804-76420                 2.000  EACH|      95.27000        190.54|      97.00000        194.00|
  MARKER TYPE 3, (W59 L) WITH POST        |                            |                            |
0045 804-76425                 2.000  EACH|      95.27000        190.54|      97.00000        194.00|
  MARKER TYPE 3, (W59 R) WITH POST        |                            |                            |
0046 808-06706                54.000  LFT |       3.21000        173.34|       3.25000        175.50|
  LINE, THERMOPLASTIC, SOLID, WHITE, 24   |                            |                            |
  IN.                                     |                            |                            |
0047 808-06713              3186.000  LFT |       0.08000        254.88|       0.08000        254.88|
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            |
0048 808-75056              1700.000  LFT |       0.17000        289.00|       0.17000        289.00|
  TRANSVERSE MARKINGS, PAINT, SOLID,      |                            |                            |
  WHITE, CROSSHATCH LINE, 8 IN.           |                            |                            |
0049 808-75340                 2.000  EACH|     388.34000        776.68|     394.00000        788.00|
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            |
  THERMOPLASTIC, WORD, RXR                |                            |                            |
0050 808-97222                17.000  EACH|      56.96000        968.32|      57.75000        981.75|
  PAVEMENT MESSAGE MARKINGS, PAINT,       |                            |                            |
  HANDICAP SYMBOL                         |                            |                            |
0051 621-06559             29684.300  SYS |       0.35000      10389.51|       0.85000      25231.66|
  MULCHED SEEDING, R                      |                            |                            |
0052 621-01004                 2.000  EACH|     258.89000        517.78|     260.00000        520.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
     SECTION TOTALS                       |             $    886,214.75|             $    984,560.00|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $    886,214.75|             $    984,560.00|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,538,591.97                                                  ROUTE : CITY
     CALL ORDER   : 196                     CONTRACT ID : R -25492-A                   COUNTIES : MARION
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 05/23/02  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : B480004
                                                                                                  B480004

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  5,364,357.66     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  5,569,112.17     103.8169%
   3   99-9996111     HUNT PAVING/E & B PAVING JV                                            $  5,798,386.70     108.0909%
====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |(3) 99-9996111
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |HUNT PAVING/E & B PAVING JV
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   PAVEMENT REPAIR AND REHABILITATION
                                          |                            |                            |
0001 105-01925                10.000  MOS |    1900.00000      19000.00|    2500.00000      25000.00|    1200.00000       12000.00
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   88000.00000      88000.00|  100000.00000     100000.00|  106000.00000      106000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  240000.00000     240000.00|  280000.00000     280000.00|  289000.00000      289000.00
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   83000.00000      83000.00|  100000.00000     100000.00|  115000.00000      115000.00
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-01405                38.500  m3  |      40.00000       1540.00|     100.00000       3850.00|     120.00000        4620.00
  CONTAMINATED SOIL, REMOVE AND DISPOSE   |                            |                            |
0006 202-02240             10629.100  m2  |       8.20000      87158.62|       5.59000      59416.67|      17.50000      186009.25
  PAVEMENT, REMOVE                        |                            |                            |
0007 202-02241               567.700  m   |       6.40000       3633.28|       6.44000       3655.99|       6.25000        3548.13
  GUARDRAIL, REMOVE                       |                            |                            |
0008 202-02273              1518.500  m2  |      20.00000      30370.00|      25.69000      39010.27|      15.00000       22777.50
  CENTER CURB, CONCRETE, REMOVE           |                            |                            |
0009 202-02274             10053.000  m   |      12.00000     120636.00|      10.62000     106762.86|       5.50000       55291.50
  CURB, CONCRETE, INTEGRAL, REMOVE        |                            |                            |
0010 202-02278                61.300  m   |      14.00000        858.20|      12.97000        795.06|       5.50000         337.15
  CURB, CONCRETE, REMOVE                  |                            |                            |
0011 202-04421                10.000  EACH|     770.00000       7700.00|     986.38000       9863.80|     525.00000        5250.00
  SEWER OBSTRUCTION, REMOVE               |                            |                            |
0012 202-05571                 3.000  EACH|     440.00000       1320.00|      51.55000        154.65|     250.00000         750.00
  TESTING FOR WASTES , HYDROCARBONS       |                            |                            |
0013 202-60820              1734.400  m2  |       6.80000      11793.92|       4.85000       8411.84|       7.00000       12140.80
  SURFACE MILLING, ASPHALT                |                            |                            |
0014 202-74050                 2.000  EACH|     300.00000        600.00|     303.19000        606.38|     294.10000         588.20
  SIGN, OVERHEAD, REMOVE                  |                            |                            |
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0015 203-02000              7713.500  m3  |      24.00000     185124.00|      22.90000     176639.15|      34.00000      262259.00
  EXCAVATION, COMMON                      |                            |                            |
0017 205-02234                 4.000  EACH|      62.00000        248.00|      62.00000        248.00|      60.00000         240.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0018 205-02236                89.000  EACH|      52.00000       4628.00|      52.00000       4628.00|      50.00000        4450.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0019 205-02237               138.000  EACH|      31.00000       4278.00|      30.00000       4140.00|      30.00000        4140.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0020 211-02060              4267.600  m3  |      17.00000      72549.20|      19.00000      81084.40|      32.00000      136563.20
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0021 303-52308              2845.500  Mg  |      23.00000      65446.50|      28.52000      81153.66|      27.50000       78251.25
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0022 304-06464               323.300  m3  |      51.00000      16488.30|      51.26000      16572.36|      42.00000       13578.60
  SUBBASE FOR PCCP                        |                            |                            |
0023 305-05205                41.200  Mg  |      71.00000       2925.20|      80.00000       3296.00|     160.00000        6592.00
  HMA FOR PATCHING, TEMPORARY             |                            |                            |
0024 305-60400                27.200  Mg  |      73.00000       1985.60|      60.00000       1632.00|     110.00000        2992.00
  COMPACTED AGGREGATE FOR PATCHING        |                            |                            |
0025 305-92470              1137.800  m2  |     130.00000     147914.00|      55.04000      62624.51|      80.00000       91024.00
  PORTLAND CEMENT CONCRETE FOR PAVEMENT   |                            |                            |
  PATCHING                                |                            |                            |
0026 311-06465             32218.700  m2  |       0.76000      24486.21|       0.50000      16109.35|       1.15000       37051.51
  PCCP CRACKING AND SEATING               |                            |                            |
0027 401-05437             10453.300  Mg  |      34.00000     355412.20|      34.00000     355412.20|      40.00000      418132.00
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0028 401-05455             30025.000  Mg  |      32.00000     960800.00|      30.00000     900750.00|      34.00000     1020850.00
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0029 401-05456              7361.000  Mg  |      41.00000     301801.00|      51.00000     375411.00|      50.00000      368050.00
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0030 401-06264                        LUMP|    5100.00000       5100.00|    2500.00000       2500.00|    7000.00000        7000.00
  PROFILOGRAPH, HMA                       |                            |                            |
0031 402-05468               387.000  Mg  |      78.00000      30186.00|      72.00000      27864.00|      45.00000       17415.00
  HMA BASE 25.0 mm, MAINLINE              |                            |                            |
0032 402-05474              1391.200  Mg  |      39.00000      54256.80|      44.00000      61212.80|      42.00000       58430.40
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0033 405-05517                35.400  Mg  |     410.00000      14514.00|     280.00000       9912.00|     275.00000        9735.00
  ASPHALT FOR PRIME COAT                  |                            |                            |
0034 406-05520                60.900  Mg  |     190.00000      11571.00|     170.00000      10353.00|     175.00000       10657.50
  ASPHALT FOR TACK COAT                   |                            |                            |
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0036 502-06329               872.100  m2  |      55.00000      47965.50|      77.18000      67308.68|      48.00000       41860.80
  PCCP, 300 mm                            |                            |                            |
0037 503-03489                41.000  EACH|      18.00000        738.00|      51.07000       2093.87|      10.00000         410.00
  RETROFITTED TIE BARS                    |                            |                            |
0038 503-05240               158.600  m   |      34.00000       5392.40|      31.71000       5029.21|      28.00000        4440.80
  D-1 CONTRACTION JOINT                   |                            |                            |
0039 601-94689                 4.000  EACH|    2100.00000       8400.00|    2060.00000       8240.00|    2000.00000        8000.00
  GUARDRAIL END TREATMENT, OS             |                            |                            |
0040 601-99105               497.205  m   |      30.00000      14916.15|      30.00000      14916.15|      28.80000       14319.50
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            |
0041 601-99123                 3.000  EACH|    1800.00000       5400.00|    1768.00000       5304.00|    1715.00000        5145.00
  GUARDRAIL TRANSITION, GP                |                            |                            |
0042 601-99132                 2.000  EACH|      52.00000        104.00|      51.00000        102.00|      50.00000         100.00
  GUARDRAIL TRANSITION, VH, 1.905 m       |                            |                            |
  SPACING                                 |                            |                            |
0043 604-06069               450.500  m2  |      40.00000      18020.00|      17.00000       7658.50|      55.00000       24777.50
  CURB RAMP, CONCRETE                     |                            |                            |
0044 604-44251                 0.750  m3  |    1100.00000        825.00|     920.00000        690.00|    1500.00000        1125.00
  STEPS, CONCRETE                         |                            |                            |
0045 604-91531              2820.600  m2  |      25.00000      70515.00|      28.57000      80584.54|      32.00000       90259.20
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0046 605-06090               203.800  m   |      40.00000       8152.00|      26.03000       5304.91|      55.00000       11209.00
  CURB, INTEGRAL, CONCRETE                |                            |                            |
0047 605-06120               327.200  m   |      44.00000      14396.80|      74.92000      24513.82|      58.00000       18977.60
  CURB, CONCRETE                          |                            |                            |
0048 605-06140              5496.600  m   |      40.00000     219864.00|      38.59000     212113.79|      45.00000      247347.00
  CURB AND GUTTER, CONCRETE               |                            |                            |
0050 610-05527              2720.800  Mg  |      51.00000     138760.80|      51.00000     138760.80|      65.00000      176852.00
  HMA FOR APPROACHES                      |                            |                            |
0052 611-05330              5856.900  m2  |      38.00000     222562.20|      47.39000     277558.49|      33.00000      193277.70
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0053 611-06497                51.000  EACH|     180.00000       9180.00|     177.31000       9042.81|     172.00000        8772.00
  MAILBOX ASSEMBLY, SINGLE                |                            |                            |
0054 615-06527                 5.000  EACH|     390.00000       1950.00|     386.59000       1932.95|     375.00000        1875.00
  MONUMENT, SECTION CORNER                |                            |                            |
0055 621-01004                 2.000  EACH|     750.00000       1500.00|     747.41000       1494.82|     725.00000        1450.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0056 621-06545                 0.290  Mg  |    1000.00000        290.00|    1050.00000        304.50|    1016.00000         294.64
  FERTILIZER                              |                            |                            |
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0057 621-06554                52.400  kg  |      13.00000        681.20|      12.68000        664.43|      12.30000         644.52
  SEED MIXTURE, U                         |                            |                            |
0058 621-06565                 1.400  Mg  |     800.00000       1120.00|     800.00000       1120.00|     776.00000        1086.40
  MULCHING MATERIAL                       |                            |                            |
0059 621-06567               232.700  kL  |       0.55000        127.99|       0.55000        127.99|       0.53000         123.33
  WATER                                   |                            |                            |
0060 621-06575             12849.500  m2  |       3.00000      38548.50|       3.03000      38933.99|       2.94000       37777.53
  SODDING, NURSERY                        |                            |                            |
0061 715-05024                88.600  m   |     170.00000      15062.00|     147.87000      13101.28|     210.00000       18606.00
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            |
0062 715-05048               621.000  m   |       8.30000       5154.30|       8.35000       5185.35|      17.00000       10557.00
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0063 715-05053                41.700  m   |      32.00000       1334.40|      31.70000       1321.89|      31.00000        1292.70
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            |
0064 715-05149              1028.700  m   |     110.00000     113157.00|      94.54000      97253.30|      87.00000       89496.90
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            |
0065 715-05151                25.900  m   |     140.00000       3626.00|     122.40000       3170.16|      97.00000        2512.30
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            |
0066 715-05152               192.200  m   |     110.00000      21142.00|      96.15000      18480.03|      98.00000       18835.60
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            |
0067 715-05154               334.000  m   |     120.00000      40080.00|     110.53000      36917.02|     100.00000       33400.00
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            |
0068 715-05156                64.100  m   |     170.00000      10897.00|     135.17000       8664.40|     175.00000       11217.50
  PIPE, TYPE 2, CIRCULAR, 750 mm          |                            |                            |
0069 715-05157                58.500  m   |     210.00000      12285.00|     199.21000      11653.79|     176.00000       10296.00
  PIPE, TYPE 2, CIRCULAR, 825 mm          |                            |                            |
0070 715-05161                66.700  m   |     260.00000      17342.00|     229.65000      15317.66|     255.00000       17008.50
  PIPE, TYPE 2, CIRCULAR, 1200 mm         |                            |                            |
0071 715-05163                32.900  m   |     490.00000      16121.00|     327.25000      10766.53|     450.00000       14805.00
  PIPE, TYPE 2, CIRCULAR, 1500 mm         |                            |                            |
0072 715-05168                17.200  m   |     110.00000       1892.00|      82.70000       1422.44|      98.00000        1685.60
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            |
0073 715-05422                11.400  m   |     310.00000       3534.00|     185.23000       2111.62|     200.00000        2280.00
  PIPE, SLOTTED DRAIN, 300 mm             |                            |                            |
0074 715-06675               238.400  m   |     340.00000      81056.00|     534.28000     127372.35|     375.00000       89400.00
  PIPE LINER , 300 mm, RESIN IMPREGNATED  |                            |                            |
0075 715-06675                19.500  m   |     750.00000      14625.00|     571.81000      11150.30|     475.00000        9262.50
  PIPE LINER , 375 mm, RESIN IMPREGNATED  |                            |                            |
0076 715-06675               171.000  m   |     510.00000      87210.00|     574.95000      98316.45|     285.00000       48735.00
  PIPE LINER , 600 mm, RESIN IMPREGNATED  |                            |                            |
0077 718-06528                 5.000  EACH|     690.00000       3450.00|     536.07000       2680.35|     300.00000        1500.00
  OUTLET PROTECTOR, 1                     |                            |                            |
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0078 718-06532               621.000  m   |       3.00000       1863.00|       3.40000       2111.40|       3.00000        1863.00
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            |
0079 718-52610               130.400  m3  |      38.00000       4955.20|      38.40000       5007.36|      50.00000        6520.00
  AGGREGATE FOR UNDERDRAINS               |                            |                            |
0080 718-99153              1533.900  m2  |       1.70000       2607.63|       1.65000       2530.94|       1.50000        2300.85
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0081 720-44025                59.000  EACH|     370.00000      21830.00|     417.93000      24657.87|     350.00000       20650.00
  CASTING, 4, FURNISH AND ADJUST TO GRADE |                            |                            |
0082 720-44055                99.000  EACH|     850.00000      84150.00|     564.74000      55909.26|     475.00000       47025.00
  CASTING, 10, FURNISH AND ADJUST TO GRADE|                            |                            |
0083 720-44070                 3.000  EACH|     950.00000       2850.00|     571.07000       1713.21|     500.00000        1500.00
  CASTING, 13, FURNISH AND ADJUST TO GRADE|                            |                            |
0084 720-44296                20.000  EACH|     440.00000       8800.00|     309.15000       6183.00|     435.00000        8700.00
  CAP INLET                               |                            |                            |
0085 720-45030                31.000  EACH|    1100.00000      34100.00|    1082.11000      33545.41|     800.00000       24800.00
  INLET, E7                               |                            |                            |
0086 720-45035                 4.000  EACH|    1100.00000       4400.00|    1071.56000       4286.24|     800.00000        3200.00
  INLET, F7                               |                            |                            |
0087 720-45045                 8.000  EACH|    1500.00000      12000.00|    1008.30000       8066.40|     975.00000        7800.00
  INLET, J10                              |                            |                            |
0088 720-45055                 6.000  EACH|    1500.00000       9000.00|    1259.56000       7557.36|     975.00000        5850.00
  INLET, M10                              |                            |                            |
0089 720-45235                 3.000  EACH|    1300.00000       3900.00|    1103.24000       3309.72|     815.00000        2445.00
  CATCH BASIN, E7                         |                            |                            |
0090 720-45250                 6.000  EACH|    1600.00000       9600.00|    1336.66000       8019.96|    1100.00000        6600.00
  CATCH BASIN, K10                        |                            |                            |
0091 720-45410                 9.000  EACH|    2200.00000      19800.00|    1525.52000      13729.68|    1385.00000       12465.00
  MANHOLE, C4                             |                            |                            |
0092 720-45415                 1.000  EACH|    4400.00000       4400.00|    3283.02000       3283.02|    3115.00000        3115.00
  MANHOLE, D4                             |                            |                            |
0093 720-92025                 1.000  EACH|    4500.00000       4500.00|    3413.99000       3413.99|    2600.00000        2600.00
  MANHOLE, D2                             |                            |                            |
0094 720-92557                 2.000  EACH|    1600.00000       3200.00|    1265.90000       2531.80|    1000.00000        2000.00
  INLET, M13                              |                            |                            |
0095 720-95422                 1.000  EACH|    3400.00000       3400.00|    2010.33000       2010.33|    1850.00000        1850.00
  MANHOLE, J4                             |                            |                            |
0096 720-98687                 4.000  EACH|    1600.00000       6400.00|    1357.78000       5431.12|    1085.00000        4340.00
  CATCH BASIN, M10                        |                            |                            |
0097 720-99416                 6.000  EACH|    2000.00000      12000.00|    1814.05000      10884.30|    1550.00000        9300.00
  CATCH BASIN, B15                        |                            |                            |
0098 720-99417                 1.000  EACH|    2000.00000       2000.00|    1865.81000       1865.81|    1550.00000        1550.00
  CATCH BASIN, C15                        |                            |                            |
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0099 801-01093                 9.000  EACH|    1300.00000      11700.00|     670.09000       6030.81|     650.00000        5850.00
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            |
  ASSEMBLY                                |                            |                            |
0100 801-06201                 2.520  m2  |     300.00000        756.00|     300.20000        756.50|     297.00000         748.44
  TEMPORARY PANEL SIGNS                   |                            |                            |
0101 801-06207             33422.900  m   |       2.80000      93584.12|       1.75000      58490.08|       2.72000       90910.29
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  100 mm                                  |                            |                            |
0102 801-06211                93.000  EACH|      59.00000       5487.00|     107.21000       9970.53|      57.00000        5301.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, LANE INDICATION ARROW        |                            |                            |
0103 801-06212                69.000  EACH|      79.00000       5451.00|     113.40000       7824.60|      77.00000        5313.00
  TEMPORARY PAVEMENT MESSAGE MARKING,     |                            |                            |
  REMOVABLE, WORD (ONLY)                  |                            |                            |
0104 801-06218               372.400  m   |      18.00000       6703.20|      20.10000       7485.24|      17.70000        6591.48
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            |
  REMOVABLE, 600 mm                       |                            |                            |
0105 801-06605                35.000  EACH|     110.00000       3850.00|     108.24000       3788.40|     109.00000        3815.00
  BARRICADE, IIIA                         |                            |                            |
0106 801-06625                24.000  EACH|      67.00000       1608.00|      92.78000       2226.72|      65.00000        1560.00
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            |
0107 801-06640                70.000  EACH|     100.00000       7000.00|      97.94000       6855.80|      99.50000        6965.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0108 801-06710               540.000  DAY |      15.00000       8100.00|      15.46000       8348.40|      15.60000        8424.00
  FLASHING ARROW SIGN                     |                            |                            |
0109 801-06775                        LUMP|   97000.00000      97000.00|  153827.40000     153827.40|  225000.00000      225000.00
  MAINTAINING TRAFFIC                     |                            |                            |
0110 801-94295               105.000  EACH|     250.00000      26250.00|     246.65000      25898.25|     239.26000       25122.30
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0111 802-02293                32.600  m3  |     560.00000      18256.00|     553.50000      18044.10|     536.91000       17503.27
  CONCRETE, SIGN FOUNDATION               |                            |                            |
0112 802-05701               109.000  m   |      26.00000       2834.00|      26.04000       2838.36|      25.26000        2753.34
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0113 802-76015                31.629  m2  |     260.00000       8223.54|     252.94000       8000.24|     245.35000        7760.18
  SIGN,PANEL,ENCAPSULATED LENS WITH LEGEND|                            |                            |
0114 802-76025                12.330  m2  |     150.00000       1849.50|     149.60000       1844.57|     145.12000        1789.33
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0115 802-76035                36.585  m2  |     160.00000       5853.60|     163.85000       5994.45|     158.92000        5814.09
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,538,591.97                                                  ROUTE : CITY
     CALL ORDER   : 196                     CONTRACT ID : R -25492-A                   COUNTIES : MARION
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |(3) 99-9996111
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |HUNT PAVING/E & B PAVING JV
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0116 803-02310               214.700  kg  |       2.50000        536.75|       2.49000        534.60|       2.42000         519.57
  REINFORCING STEEL, SIGN FOUNDATION      |                            |                            |
0117 803-76125                 7.000  EACH|    2000.00000      14000.00|    1925.83000      13480.81|    1868.11000       13076.77
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                            |                            |
0118 805-01815                13.000  EACH|    1300.00000      16900.00|    1361.31000      17697.03|    1320.51000       17166.63
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0119 805-01842                29.000  EACH|     610.00000      17690.00|     603.70000      17507.30|     585.60000       16982.40
  HANDHOLE, SIGNAL                        |                            |                            |
0120 805-02152                 6.000  EACH|     370.00000       2220.00|     368.36000       2210.16|     357.32000        2143.92
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 450mm            |                            |                            |
0121 805-02328              8407.700  m   |       1.10000       9248.47|       1.13000       9500.70|       1.10000        9248.47
  SIGNAL CABLE, 1C 14GA.                  |                            |                            |
0122 805-02373              2582.800  m   |       7.50000      19371.00|       7.53000      19448.48|       7.30000       18854.44
  INTERCONNECT CABLE, FIBER OPTIC         |                            |                            |
0123 805-03174                        LUMP|    5000.00000       5000.00|    5049.42000       5049.42|    4898.07000        4898.07
  SYSTEM MASTER AND RELATED EQUIPMENT     |                            |                            |
0124 805-03979                23.000  EACH|    1100.00000      25300.00|    1085.10000      24957.30|    1052.58000       24209.34
  EMERGENCY VEHICLE LIGHT DETECTOR, TWO   |                            |                            |
  CHANNEL, TWO DIRECTIONS                 |                            |                            |
0125 805-03980                23.000  EACH|     270.00000       6210.00|     272.63000       6270.49|     264.46000        6082.58
  EMERGENCY VEHICLE CONFIRMATION LIGHT KIT|                            |                            |
0126 805-03985              1752.100  m   |       4.10000       7183.61|       4.16000       7288.74|       4.04000        7078.48
  DETECTOR CABLE 3C 20GA.                 |                            |                            |
0127 805-06592              3560.800  m   |      28.00000      99702.40|      28.64000     101981.31|      27.78000       98919.02
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0128 805-78109                 3.000  EACH|   11000.00000      33000.00|   11793.69000      35381.07|   11440.19000       34320.57
  CONTROLLER AND CABINET, SECONDARY, MENU |                            |                            |
  DRIVEN, 8 PHASE                         |                            |                            |
0129 805-78205                14.000  EACH|     370.00000       5180.00|     374.03000       5236.42|     362.82000        5079.48
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN                           |                            |                            |
0130 805-78215                 2.000  EACH|     370.00000        740.00|     374.03000        748.06|     362.82000         725.64
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            |
   AMBER ARROW, GREEN ARROW               |                            |                            |
0131 805-78230                19.000  EACH|     630.00000      11970.00|     631.66000      12001.54|     612.73000       11641.87
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0132 805-78415                13.000  EACH|    1200.00000      15600.00|    1230.08000      15991.04|    1193.21000       15511.73
  SPAN, CATENARY, AND TETHER              |                            |                            |
0133 805-78420                13.000  EACH|     200.00000       2600.00|     195.58000       2542.54|     189.72000        2466.36
  DISCONNECT HANGER                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,538,591.97                                                  ROUTE : CITY
     CALL ORDER   : 196                     CONTRACT ID : R -25492-A                   COUNTIES : MARION
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |(3) 99-9996111
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |HUNT PAVING/E & B PAVING JV
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0134 805-78445                 3.000  EACH|     420.00000       1260.00|     420.69000       1262.07|     408.08000        1224.24
  SIGNAL SERVICE                          |                            |                            |
0135 805-78465                27.000  m   |       4.10000        110.70|       4.10000        110.70|       3.98000         107.46
  SIGNAL CABLE, 2C 8GA.                   |                            |                            |
0136 805-78485               687.700  m   |       2.90000       1994.33|       2.86000       1966.82|       2.77000        1904.93
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0137 805-78490               747.900  m   |       3.20000       2393.28|       3.20000       2393.28|       3.10000        2318.49
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0138 805-78500               758.000  m   |       3.80000       2880.40|       3.76000       2850.08|       3.65000        2766.70
  SIGNAL CABLE, 11C 14GA.                 |                            |                            |
0139 805-78510             10426.000  m   |       2.50000      26065.00|       2.52000      26273.52|       2.44000       25439.44
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            |
0140 805-78784                50.000  EACH|     150.00000       7500.00|     154.32000       7716.00|     149.69000        7484.50
  LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL|                            |                            |
0141 805-78785                50.000  EACH|     570.00000      28500.00|     563.82000      28191.00|     546.92000       27346.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0142 805-78795              2363.200  m   |      20.00000      47264.00|      19.95000      47145.84|      19.35000       45727.92
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0143 805-78925                 3.000  EACH|     890.00000       2670.00|     889.88000       2669.64|     863.21000        2589.63
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            |
0144 805-81032                13.000  EACH|    2600.00000      33800.00|    2528.08000      32865.04|    2452.30000       31879.90
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0145 805-96014               292.500  m   |       9.80000       2866.50|     142.88000      41792.40|      13.21000        3863.93
  SAW CUT, FULL DEPTH                     |                            |                            |
0146 805-96121                 6.000  EACH|     110.00000        660.00|     107.93000        647.58|     104.69000         628.14
  PEDESTRIAN PUSH BUTTON AND SIGN         |                            |                            |
0147 808-01045                85.300  m   |       3.40000        290.02|       0.98000         83.59|       3.25000         277.23
  LINE, THERMOPLASTIC, DOTTED, YELLOW,    |                            |                            |
  100 mm, 600 mm LINE, 1200 mm GAP        |                            |                            |
0148 808-06701              1982.500  m   |       0.77000       1526.53|       0.95000       1883.38|       0.75000        1486.88
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            |
  100mm                                   |                            |                            |
0149 808-06703              2580.800  m   |       0.77000       1987.22|       0.95000       2451.76|       0.75000        1935.60
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0150 808-75043               358.700  m   |       2.60000        932.62|       1.42000        509.35|       2.50000         896.75
  LINE, THERMOPLASTIC, SOLID, WHITE, 150  |                            |                            |
  mm                                      |                            |                            |
0151 808-75051               160.000  m   |       3.10000        496.00|       3.48000        556.80|       3.00000         480.00
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  100 mm                                  |                            |                            |
0152 808-75053                37.000  m   |       6.20000        229.40|       6.97000        257.89|       6.00000         222.00
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  200 mm                                  |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 5,538,591.97                                                  ROUTE : CITY
     CALL ORDER   : 196                     CONTRACT ID : R -25492-A                   COUNTIES : MARION
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-0918397              |(2) 35-1917625              |(3) 99-9996111
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |HUNT PAVING/E & B PAVING JV
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0153 808-75059               398.400  m   |       3.10000       1235.04|       3.51000       1398.38|       3.00000        1195.20
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            |
  100 mm                                  |                            |                            |
0154 808-75240              1067.500  m   |       0.77000        821.98|       0.98000       1046.15|       0.75000         800.63
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0155 808-75245              7501.100  m   |       0.77000       5775.85|       0.95000       7126.05|       0.75000        5625.83
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0156 808-75297               463.400  m   |       8.80000       4077.92|       9.79000       4536.69|       8.50000        3938.90
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0157 808-75320                83.000  EACH|      41.00000       3403.00|      42.27000       3508.41|      40.00000        3320.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0158 808-75325                66.000  EACH|      52.00000       3432.00|      54.64000       3606.24|      50.00000        3300.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0159 808-75326                16.900  m   |      12.00000        202.80|      10.45000        176.61|      12.00000         202.80
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            |
  300 mm                                  |                            |                            |
0160 808-75998               430.000  EACH|      23.00000       9890.00|      22.94000       9864.20|      22.00000        9460.00
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            |
0161 808-98796               107.500  m   |       3.40000        365.50|       0.98000        105.35|       3.25000         349.38
  LINE, THERMOPLASTIC, DOTTED, WHITE, 100 |                            |                            |
  mm, 600 mm LINE, 1200 mm GAP            |                            |                            |
0162 605-06275              1306.000  m2  |      65.00000      84890.00|     157.03000     205081.18|      70.00000       91420.00
  CENTER CURB, D, CONCRETE, MODIFIED      |                            |                            |
0163 801-06469               229.400  m   |       6.20000       1422.28|       5.15000       1181.41|       8.00000        1835.20
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            |
  200 mm                                  |                            |                            |
     SECTION TOTALS                       |             $  5,364,357.66|             $  5,569,112.17|                $  5,798,386.70
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  5,364,357.66|             $  5,569,112.17|                $  5,798,386.70
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    36,239.21                                                  ROUTE : SR 236
     CALL ORDER   : 200                     CONTRACT ID : R -25630-A                   COUNTIES : MADISON
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT
                                          CONTRACT TIME : 09/01/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : A23000E

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1817574     YARDBERRY LANDSCAPE                                                    $     19,850.00     100.0000%
   2   35-1128289     BEATY CONSTRUCTION, INC.                                               $     24,522.55     123.5392%
   3   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                         $     24,670.00     124.2821%
   4   35-1991044     JOHNSON COMPANY, INC.                                                  $     26,569.75     133.8526%
====================================================================================================================================
                                          |(1) 35-1817574              |(2) 35-1128289              |(3) 35-2070195
                                          |YARDBERRY LANDSCAPE         |BEATY CONSTRUCTION, INC.    |ALPHA EXCAVATING & LANDSCAPI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, REMOVE BUILDINGS AND FOUNDATIONS
                                          |                            |                            |
0001 202-03000                        LUMP|    9000.00000       9000.00|   10000.00000      10000.00|   12000.00000       12000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 4                                   |                            |                            |
0002 202-03000                        LUMP|    8500.00000       8500.00|   12072.80000      12072.80|   11000.00000       11000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 5                                   |                            |                            |
0003 621-01004                 1.000  EACH|     700.00000        700.00|     750.00000        750.00|     700.00000         700.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0004 621-06545                 0.450  Mg  |     400.00000        180.00|     500.00000        225.00|     350.00000         157.50
  FERTILIZER                              |                            |                            |
0005 621-06553                95.000  kg  |       6.00000        570.00|       6.05000        574.75|       5.00000         475.00
  SEED MIXTURE, R                         |                            |                            |
0006 621-06565                 2.250  Mg  |     400.00000        900.00|     400.00000        900.00|     150.00000         337.50
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     19,850.00|             $     24,522.55|                $     24,670.00
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     19,850.00|             $     24,522.55|                $     24,670.00
====================================================================================================================================
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                                                                                                                   PAGE : 200 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    36,239.21                                                  ROUTE : SR 236
     CALL ORDER   : 200                     CONTRACT ID : R -25630-A                   COUNTIES : MADISON
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : GREENFIELD DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1991044              |                            |
                                          |JOHNSON COMPANY, INC.       |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, REMOVE BUILDINGS AND FOUNDATIONS
                                          |                            |                            |
0001 202-03000                        LUMP|   15094.00000      15094.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 4                                   |                            |                            |
0002 202-03000                        LUMP|    9850.00000       9850.00|                            |
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 5                                   |                            |                            |
0003 621-01004                 1.000  EACH|    1000.00000       1000.00|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0004 621-06545                 0.450  Mg  |     210.00000         94.50|                            |
  FERTILIZER                              |                            |                            |
0005 621-06553                95.000  kg  |       5.00000        475.00|                            |
  SEED MIXTURE, R                         |                            |                            |
0006 621-06565                 2.250  Mg  |      25.00000         56.25|                            |
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     26,569.75|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     26,569.75|                            |
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    37,833.86                                                  ROUTE : SR 48
     CALL ORDER   : 210                     CONTRACT ID : R -25632-A                   COUNTIES : DEARBORN
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT
                                          CONTRACT TIME : 09/01/01  COMPLETION DATE
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 501500G

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1549010     MCALISTER EXCAVATING CO                                                $     16,583.80     100.0000%
   2   35-1991044     JOHNSON COMPANY, INC.                                                  $     19,967.25     120.4021%
   3   35-1568035     HOLMAN EXCAVATING                                                      $     21,870.04     131.8759%
   4   35-1817574     YARDBERRY LANDSCAPE                                                    $     21,905.00     132.0867%
   5   35-1155478     MILLER, ROY A. & SON, INC.                                             $     32,205.00     194.1955%
   6   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                         $     39,643.50     239.0495%
   7   35-1357381     O'MARA, DAVE CONTRACTOR                                                $     46,508.50     280.4453%
   8   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $     63,324.99     381.8484%
====================================================================================================================================
                                          |(1) 35-1549010              |(2) 35-1991044              |(3) 35-1568035
                                          |MCALISTER EXCAVATING CO     |JOHNSON COMPANY, INC.       |HOLMAN EXCAVATING
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, REMOVE BUILDINGS AND FOUNDATIONS
                                          |                            |                            |
0001 202-03000                        LUMP|    4500.00000       4500.00|    4500.00000       4500.00|    2500.00000        2500.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 51                                  |                            |                            |
0002 202-03000                        LUMP|    4500.00000       4500.00|    3200.00000       3200.00|    6500.00000        6500.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 82                                  |                            |                            |
0003 202-03000                        LUMP|    5000.00000       5000.00|   10000.00000      10000.00|   10000.00000       10000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 83                                  |                            |                            |
0004 621-01004                 1.000  EACH|     500.00000        500.00|    1000.00000       1000.00|    1000.00000        1000.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0005 621-06545                 0.910  Mg  |     180.00000        163.80|     225.00000        204.75|     900.00000         819.00
  FERTILIZER                              |                            |                            |
0006 621-06554               190.000  kg  |       3.00000        570.00|       5.00000        950.00|       2.90000         551.00
  SEED MIXTURE, U                         |                            |                            |
0007 621-06565                 4.500  Mg  |     300.00000       1350.00|      25.00000        112.50|     111.12000         500.04
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     16,583.80|             $     19,967.25|                $     21,870.04
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     16,583.80|             $     19,967.25|                $     21,870.04
====================================================================================================================================



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/01/01
                                                                                                                   PAGE : 210 -2
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    37,833.86                                                  ROUTE : SR 48
     CALL ORDER   : 210                     CONTRACT ID : R -25632-A                   COUNTIES : DEARBORN
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1817574              |(5) 35-1155478              |(6) 35-2070195
                                          |YARDBERRY LANDSCAPE         |MILLER, ROY A. & SON, INC.  |ALPHA EXCAVATING & LANDSCAPI
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, REMOVE BUILDINGS AND FOUNDATIONS
                                          |                            |                            |
0001 202-03000                        LUMP|    4500.00000       4500.00|    8100.00000       8100.00|   11000.00000       11000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 51                                  |                            |                            |
0002 202-03000                        LUMP|    3500.00000       3500.00|    6100.00000       6100.00|   11000.00000       11000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 82                                  |                            |                            |
0003 202-03000                        LUMP|   10000.00000      10000.00|   14500.00000      14500.00|   15000.00000       15000.00
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 83                                  |                            |                            |
0004 621-01004                 1.000  EACH|     700.00000        700.00|     750.00000        750.00|     700.00000         700.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0005 621-06545                 0.910  Mg  |     500.00000        455.00|     500.00000        455.00|     350.00000         318.50
  FERTILIZER                              |                            |                            |
0006 621-06554               190.000  kg  |       5.00000        950.00|       5.00000        950.00|       5.00000         950.00
  SEED MIXTURE, U                         |                            |                            |
0007 621-06565                 4.500  Mg  |     400.00000       1800.00|     300.00000       1350.00|     150.00000         675.00
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     21,905.00|             $     32,205.00|                $     39,643.50
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     21,905.00|             $     32,205.00|                $     39,643.50
====================================================================================================================================
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                                                                                                                   PAGE : 210 -3
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $    37,833.86                                                  ROUTE : SR 48
     CALL ORDER   : 210                     CONTRACT ID : R -25632-A                   COUNTIES : DEARBORN
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : SEYMOUR DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(7) 35-1357381              |(8) 35-1917625              |
                                          |O'MARA, DAVE CONTRACTOR     |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   DEMOLITION, REMOVE BUILDINGS AND FOUNDATIONS
                                          |                            |                            |
0001 202-03000                        LUMP|   14191.00000      14191.00|   11348.39000      11348.39|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 51                                  |                            |                            |
0002 202-03000                        LUMP|   13490.00000      13490.00|   11837.00000      11837.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 82                                  |                            |                            |
0003 202-03000                        LUMP|   13490.00000      13490.00|   33909.00000      33909.00|
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            |
  NO. 83                                  |                            |                            |
0004 621-01004                 1.000  EACH|     500.00000        500.00|     794.00000        794.00|
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0005 621-06545                 0.910  Mg  |     500.00000        455.00|     760.00000        691.60|
  FERTILIZER                              |                            |                            |
0006 621-06554               190.000  kg  |      13.00000       2470.00|      11.00000       2090.00|
  SEED MIXTURE, U                         |                            |                            |
0007 621-06565                 4.500  Mg  |     425.00000       1912.50|     590.00000       2655.00|
  MULCHING MATERIAL                       |                            |                            |
     SECTION TOTALS                       |             $     46,508.50|             $     63,324.99|
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $     46,508.50|             $     63,324.99|
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,227,614.10                                                  ROUTE :
     CALL ORDER   : 230                     CONTRACT ID : R -25677-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT
                                          CONTRACT TIME :  185  WORK DAYS
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : L090001

          SET-ASIDE :

     VENDOR RANKING :
  --------------------------------------------------------------------------------------------------------------------------
                                                                                                   TOTAL         % OVER
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID
  --------------------------------------------------------------------------------------------------------------------------
   1   35-1212938     ATLAS EXCAVATING, INC.                                                 $  3,293,970.28     100.0000%
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  3,595,925.59     109.1669%
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  4,367,747.62     132.5982%
   4   35-1136349     TSCHUOR, GALE COMPANY, INC.                                            $  4,700,912.56     142.7126%
====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1917625              |(3) 35-0918397
                                          |ATLAS EXCAVATING, INC.      |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ADDED TRAVEL LANES
                                          |                            |                            |
0001 105-01925                30.000  MOS |    1500.00000      45000.00|    1725.00000      51750.00|    1448.37000       43451.10
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|  110000.00000     110000.00|   77995.00000      77995.00|   75000.00000       75000.00
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  153000.00000     153000.00|  179472.00000     179472.00|  205997.52000      205997.52
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   90000.00000      90000.00|   71573.00000      71573.00|  237199.37000      237199.37
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               617.000  m   |       6.75000       4164.75|       7.25000       4473.25|       6.55000        4041.35
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02272               231.000  m   |      11.00000       2541.00|      18.00000       4158.00|      23.46000        5419.26
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0007 202-60820               516.000  m2  |       5.25000       2709.00|       6.95000       3586.20|       8.82000        4551.12
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-74025               305.000  m   |       8.25000       2516.25|       9.00000       2745.00|       8.52000        2598.60
  FENCE, REMOVE                           |                            |                            |
0009 202-74035                27.000  EACH|      33.00000        891.00|      35.00000        945.00|      20.70000         558.90
  SIGN, REMOVE                            |                            |                            |
0010 203-02000             19263.000  m3  |       9.00000     173367.00|      12.50000     240787.50|      19.98000      384874.74
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02045             10086.600  m3  |       5.00000      50433.00|       5.95000      60015.27|      17.46000      176112.04
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0012 203-02070             34443.000  m3  |       0.01000        344.43|       5.50000     189436.50|      12.97000      446725.71
  BORROW                                  |                            |                            |
0013 204-02290                 4.000  EACH|     750.00000       3000.00|     795.00000       3180.00|     418.49000        1673.96
  SETTLEMENT PLATE                        |                            |                            |
0014 205-02224               723.000  m   |       5.00000       3615.00|       5.35000       3868.05|       4.90000        3542.70
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,227,614.10                                                  ROUTE :
     CALL ORDER   : 230                     CONTRACT ID : R -25677-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1917625              |(3) 35-0918397
                                          |ATLAS EXCAVATING, INC.      |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0015 205-02228               612.000  m   |      26.00000      15912.00|      34.00000      20808.00|       5.07000        3102.84
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  SLOPE DRAIN                             |                            |                            |
0016 205-02231                14.000  m   |      67.00000        938.00|      74.00000       1036.00|      55.00000         770.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0017 205-02234                 2.000  EACH|      61.00000        122.00|      65.00000        130.00|      60.00000         120.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0018 205-02236                 3.000  EACH|      61.00000        183.00|      65.00000        195.00|      80.00000         240.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
0019 205-02237                57.000  EACH|      31.00000       1767.00|      33.00000       1881.00|      30.00000        1710.00
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0020 205-04931                 1.000  EACH|     500.00000        500.00|     975.00000        975.00|    1492.36000        1492.36
  SEDIMENT TRAP                           |                            |                            |
0021 211-02060              9549.000  m3  |      12.60000     120317.40|      18.00000     171882.00|      17.07000      163001.43
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0022 303-04075                 9.000  Mg  |      50.00000        450.00|      38.00000        342.00|      43.98000         395.82
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0023 303-52308              1564.000  Mg  |      15.00000      23460.00|      17.50000      27370.00|      25.09000       39240.76
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0024 401-05437             10620.180  Mg  |      32.00000     339845.76|      31.80000     337721.72|      34.73000      368838.85
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0025 401-05455              4021.300  Mg  |      34.00000     136724.20|      33.70000     135517.81|      37.31000      150034.70
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0026 401-05456              2047.500  Mg  |      43.00000      88042.50|      41.90000      85790.25|      41.59000       85155.53
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0027 402-05470              3230.480  Mg  |      42.00000     135680.16|      41.50000     134064.92|      37.91000      122467.50
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0028 604-91531               689.000  m2  |      37.00000      25493.00|      31.10000      21427.90|      32.66000       22502.74
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0029 605-06150              3630.000  m   |      19.00000      68970.00|      38.25000     138847.50|      36.97000      134201.10
  CURB AND GUTTER, C, CONCRETE            |                            |                            |
0030 611-05330               714.000  m2  |      43.00000      30702.00|      44.70000      31915.80|      42.26000       30173.64
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0031 615-06490                 3.000  EACH|     110.00000        330.00|     115.00000        345.00|     125.00000         375.00
  RIGHT OF WAY MARKER                     |                            |                            |
0032 615-06505                10.000  EACH|     450.00000       4500.00|     470.00000       4700.00|     350.00000        3500.00
  MONUMENT, B                             |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,227,614.10                                                  ROUTE :
     CALL ORDER   : 230                     CONTRACT ID : R -25677-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1917625              |(3) 35-0918397
                                          |ATLAS EXCAVATING, INC.      |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0033 615-06527                 2.000  EACH|     400.00000        800.00|     410.00000        820.00|     350.00000         700.00
  MONUMENT, SECTION CORNER                |                            |                            |
0034 616-02320               205.000  m2  |       2.10000        430.50|       4.50000        922.50|       7.49000        1535.45
  GEOTEXTILES                             |                            |                            |
0035 616-06405               300.400  Mg  |      22.00000       6608.80|      35.00000      10514.00|      59.77000       17954.91
  RIPRAP, REVETMENT                       |                            |                            |
0036 617-04488             20040.000  m2  |       4.50000      90180.00|       2.85000      57114.00|       4.61000       92384.40
  GEOGRID, SUBGRADE                       |                            |                            |
0037 621-01004                 2.000  EACH|     475.00000        950.00|     490.00000        980.00|     450.00000         900.00
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
0038 621-04156             62350.000  m2  |       1.00000      62350.00|       1.05000      65467.50|       0.94000       58609.00
  SEEDING, WETLAND                        |                            |                            |
0039 621-06545                 1.274  Mg  |     950.00000       1210.30|    1010.00000       1286.74|     927.35000        1181.44
  FERTILIZER                              |                            |                            |
0040 621-06554               234.000  kg  |      12.00000       2808.00|      12.00000       2808.00|      11.16000        2611.44
  SEED MIXTURE, U                         |                            |                            |
0041 621-06565                 7.200  Mg  |     800.00000       5760.00|     770.00000       5544.00|     704.00000        5068.80
  MULCHING MATERIAL                       |                            |                            |
0042 621-06567               344.000  kL  |       0.55000        189.20|       0.60000        206.40|       0.53000         182.32
  WATER                                   |                            |                            |
0043 621-06570               674.000  m3  |      30.00000      20220.00|      28.00000      18872.00|      35.16000       23697.84
  TOP SOIL                                |                            |                            |
0044 621-06575              5840.800  m2  |       4.00000      23363.20|       4.00000      23363.20|       3.72000       21727.78
  SODDING, NURSERY                        |                            |                            |
0045 622-05627                37.000  EACH|     600.00000      22200.00|     620.00000      22940.00|     565.00000       20905.00
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                            |                            |
  BROAD UPRIGHT, OVER 2400 mm             |                            |                            |
0046 622-05646                38.000  EACH|     500.00000      19000.00|     500.00000      19000.00|     458.00000       17404.00
  PLANT, DECIDUOUS TREE, MULTI-STEM, OVER |                            |                            |
  2400 TO 3000 mm                         |                            |                            |
0047 622-05651                70.000  EACH|     650.00000      45500.00|     665.00000      46550.00|     605.00000       42350.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 63 TO 88 mm                        |                            |                            |
0048 622-05652                31.000  EACH|    1100.00000      34100.00|    1135.00000      35185.00|    1038.00000       32178.00
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 88 mm                              |                            |                            |
0049 702-01977              3708.000  EACH|       0.01000         37.08|       0.01000         37.08|       2.65000        9826.20
  DRAIN PIPE, PERFORATED, WITH PERFORATED |                            |                            |
  CAP, 75 mm                              |                            |                            |
0050 703-51030              6050.000  kg  |       1.50000       9075.00|       0.01000         60.50|       1.20000        7260.00
  REINFORCING STEEL                       |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,227,614.10                                                  ROUTE :
     CALL ORDER   : 230                     CONTRACT ID : R -25677-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1917625              |(3) 35-0918397
                                          |ATLAS EXCAVATING, INC.      |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0051 706-01268                15.000  m   |     400.00000       6000.00|     425.00000       6375.00|     388.00000        5820.00
  HANDRAIL, ALUMINUM                      |                            |                            |
0052 714-03437                67.200  m2  |     900.00000      60480.00|     725.00000      48720.00|     680.00000       45696.00
  WINGWALL, PRECAST, REINFORCED CONCRETE ,|                            |                            |
   STR. NO. 1                             |                            |                            |
0053 714-03437                45.700  m2  |    1350.00000      61695.00|     725.00000      33132.50|     880.00000       40216.00
  WINGWALL, PRECAST, REINFORCED CONCRETE ,|                            |                            |
   STR. NO. 2                             |                            |                            |
0054 715-05048              3381.000  m   |       7.00000      23667.00|       8.95000      30259.95|       7.10000       24005.10
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |
0055 715-05422                10.000  m   |     600.00000       6000.00|     360.00000       3600.00|     366.04000        3660.40
  PIPE, SLOTTED DRAIN, 300 mm             |                            |                            |
0056 715-05908                15.000  m   |     500.00000       7500.00|     495.00000       7425.00|     585.46000        8781.90
  PIPE EXTENSION, CIRCULAR, 1500 mm       |                            |                            |
0057 715-41045              1317.000  m   |      65.00000      85605.00|     115.00000     151455.00|      73.30000       96536.10
  PIPE, REINFORCED CONCRETE, 300 mm       |                            |                            |
0058 715-41050               328.000  m   |      75.00000      24600.00|     109.80000      36014.40|      87.51000       28703.28
  PIPE, REINFORCED CONCRETE, III, 375 mm  |                            |                            |
0059 715-41055               206.000  m   |      85.00000      17510.00|     100.00000      20600.00|     101.88000       20987.28
  PIPE, REINFORCED CONCRETE, III, 450 mm  |                            |                            |
0060 715-41065               193.000  m   |     100.00000      19300.00|     125.00000      24125.00|     134.04000       25869.72
  PIPE, REINFORCED CONCRETE, III, 600 mm  |                            |                            |
0061 715-44240               116.200  m3  |     250.00000      29050.00|       0.01000          1.16|     330.00000       38346.00
  CONCRETE, A, STRUCTURES                 |                            |                            |
0062 715-46000                 6.000  EACH|     200.00000       1200.00|     265.00000       1590.00|     300.98000        1805.88
  PIPE END SECTION, 300 mm                |                            |                            |
0063 715-46005                 1.000  EACH|     300.00000        300.00|     350.00000        350.00|     300.99000         300.99
  PIPE END SECTION, 375 mm                |                            |                            |
0064 715-46010                 3.000  EACH|     400.00000       1200.00|     405.00000       1215.00|     300.99000         902.97
  PIPE END SECTION, 450 mm                |                            |                            |
0065 715-46020                 1.000  EACH|     600.00000        600.00|     725.00000        725.00|     300.99000         300.99
  PIPE END SECTION, 600 mm                |                            |                            |
0066 715-90548                        LUMP|  100000.00000     100000.00|   58000.00000      58000.00|   84803.00000       84803.00
  STORMWATER LIFT STATION                 |                            |                            |
0067 716-03933                24.000  m   |     200.00000       4800.00|       0.01000          0.24|      93.40000        2241.60
  PIPE, JACKED, STEEL, 75 mm              |                            |                            |
0068 718-94889               808.000  m3  |      30.00000      24240.00|      46.00000      37168.00|      42.50000       34340.00
  AGGREGATE FOR UNDERDRAINS, 8            |                            |                            |
0069 718-99153              9962.000  m2  |       1.50000      14943.00|       1.20000      11954.40|       1.10000       10958.20
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0070 720-44000                 2.000  EACH|     250.00000        500.00|     380.00000        760.00|     532.00000        1064.00
  CASTING, ADJUST TO GRADE                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,227,614.10                                                  ROUTE :
     CALL ORDER   : 230                     CONTRACT ID : R -25677-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1917625              |(3) 35-0918397
                                          |ATLAS EXCAVATING, INC.      |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0071 720-45030                 7.000  EACH|     800.00000       5600.00|    1235.00000       8645.00|    2002.83000       14019.81
  INLET, E7                               |                            |                            |
0072 720-45045                25.000  EACH|    1200.00000      30000.00|    1450.00000      36250.00|    2224.17000       55604.25
  INLET, J10                              |                            |                            |
0073 720-45055                21.000  EACH|    1300.00000      27300.00|    1450.00000      30450.00|    2337.68000       49091.28
  INLET, M10                              |                            |                            |
0074 720-45075                 4.000  EACH|    1600.00000       6400.00|    1510.00000       6040.00|    2337.68000        9350.72
  INLET, R13                              |                            |                            |
0075 720-45250                 2.000  EACH|    1700.00000       3400.00|    1505.00000       3010.00|    2294.35000        4588.70
  CATCH BASIN, K10                        |                            |                            |
0076 720-45270                 1.000  EACH|     700.00000        700.00|     945.00000        945.00|    2067.34000        2067.34
  PIPE CATCH BASIN, 450 mm                |                            |                            |
0077 720-45410                27.000  EACH|    1500.00000      40500.00|    1985.00000      53595.00|    2280.93000       61585.11
  MANHOLE, C4                             |                            |                            |
0078 720-45605                 1.000  m   |    1800.00000       1800.00|    1665.00000       1665.00|    1301.59000        1301.59
  MANHOLE, RECONSTRUCT STRUCTURE          |                            |                            |
0079 720-98174                 5.000  EACH|    1600.00000       8000.00|    1880.00000       9400.00|    2713.40000       13567.00
  INLET, B15                              |                            |                            |
0080 720-98555                 3.000  EACH|    1600.00000       4800.00|    1880.00000       5640.00|    2713.41000        8140.23
  INLET, C15                              |                            |                            |
0081 723-04733                24.500  m   |    5500.00000     134750.00|    4000.00000      98000.00|    3420.00000       83790.00
  STRUCTURE, PRECAST THREE-SIDED, 3658 mm |                            |                            |
  X 2743 mm, STR. NO. 2                   |                            |                            |
0082 723-04733                24.500  m   |    5200.00000     127400.00|    4100.00000     100450.00|    3240.00000       79380.00
  STRUCTURE, PRECAST THREE-SIDED, 3658mm  |                            |                            |
  X 2743 mm, STR. NO. 1                   |                            |                            |
0083 801-06606                 6.000  EACH|     260.00000       1560.00|     274.00000       1644.00|     250.00000        1500.00
  BARRICADE, IIIB                         |                            |                            |
0084 801-06640                25.000  EACH|     200.00000       5000.00|     214.00000       5350.00|     195.00000        4875.00
  CONSTRUCTION SIGN, A                    |                            |                            |
0085 801-06645                22.000  EACH|      41.00000        902.00|      44.00000        968.00|      40.00000         880.00
  CONSTRUCTION SIGN, B                    |                            |                            |
0086 801-06775                        LUMP|   60000.00000      60000.00|   55000.00000      55000.00|   18137.35000       18137.35
  MAINTAINING TRAFFIC                     |                            |                            |
0088 802-76035                 5.670  m2  |     165.00000        935.55|     175.00000        992.25|     121.00000         686.07
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0089 805-01815                 2.000  EACH|      60.00000        120.00|    1920.00000       3840.00|    1750.00000        3500.00
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0090 805-01836              1270.000  m   |       3.30000       4191.00|       3.30000       4191.00|       3.00000        3810.00
  SIGNAL CABLE, 2C 16GA., SHIELDED, LEAD  |                            |                            |
  IN                                      |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,227,614.10                                                  ROUTE :
     CALL ORDER   : 230                     CONTRACT ID : R -25677-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1917625              |(3) 35-0918397
                                          |ATLAS EXCAVATING, INC.      |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0091 805-01842                 2.000  EACH|     710.00000       1420.00|     715.00000       1430.00|     650.00000        1300.00
  HANDHOLE, SIGNAL                        |                            |                            |
0092 805-02151                 2.000  EACH|     600.00000       1200.00|     605.00000       1210.00|     550.00000        1100.00
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 305 mm           |                            |                            |
0093 805-02440               756.000  m   |       1.10000        831.60|       1.15000        869.40|       1.00000         756.00
  SIGNAL CABLE, ROADWAY LOOP, 1C 16GA.    |                            |                            |
0094 805-06592                48.000  m   |      38.00000       1824.00|      38.00000       1824.00|      35.00000        1680.00
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
0096 805-78370                 2.000  EACH|     110.00000        220.00|     110.00000        220.00|     100.00000         200.00
  PEDESTRIAN PUSH BUTTON                  |                            |                            |
0097 805-78415                 4.000  EACH|    1800.00000       7200.00|    1810.00000       7240.00|    1650.00000        6600.00
  SPAN, CATENARY, AND TETHER              |                            |                            |
0098 805-78420                 4.000  EACH|     330.00000       1320.00|     330.00000       1320.00|     300.00000        1200.00
  DISCONNECT HANGER                       |                            |                            |
0099 805-78480               146.000  m   |       3.40000        496.40|       3.45000        503.70|       3.10000         452.60
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0100 805-78485               205.000  m   |       3.60000        738.00|       3.60000        738.00|       3.30000         676.50
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0101 805-78490               212.000  m   |       4.00000        848.00|       4.00000        848.00|       3.60000         763.20
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0102 805-78785                 4.000  EACH|     380.00000       1520.00|     385.00000       1540.00|     350.00000        1400.00
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0103 805-78795               126.000  m   |      38.00000       4788.00|      37.00000       4662.00|      34.00000        4284.00
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0104 805-81032                 2.000  EACH|    3100.00000       6200.00|    3125.00000       6250.00|    2850.00000        5700.00
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0105 805-94295                 6.000  EACH|     240.00000       1440.00|     240.00000       1440.00|     220.00000        1320.00
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0106 807-04744                        LUMP|   10500.00000      10500.00|    9995.00000       9995.00|    9680.00000        9680.00
  LIGHTING , UNDERPASS                    |                            |                            |
0108 808-06703               162.000  m   |       0.80000        129.60|       0.80000        129.60|       0.75000         121.50
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0109 808-75245              3314.000  m   |       0.80000       2651.20|       0.80000       2651.20|       0.75000        2485.50
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0110 808-75297                80.000  m   |       8.10000        648.00|       8.80000        704.00|       8.00000         640.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0111 808-75300               193.000  m   |       2.10000        405.30|       2.20000        424.60|       2.00000         386.00
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,227,614.10                                                  ROUTE :
     CALL ORDER   : 230                     CONTRACT ID : R -25677-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1917625              |(3) 35-0918397
                                          |ATLAS EXCAVATING, INC.      |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0112 808-75320                30.000  EACH|      50.00000       1500.00|      54.00000       1620.00|      49.00000        1470.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0113 808-75325                28.000  EACH|      69.00000       1932.00|      75.00000       2100.00|      68.00000        1904.00
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0114 805-78230                 2.000  EACH|     781.00000       1562.00|     790.00000       1580.00|     720.00000        1440.00
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
0115 805-04148                 1.000  EACH|    1500.00000       1500.00|    1470.00000       1470.00|    1340.00000        1340.00
  STRAIN POLE, RELOCATE                   |                            |                            |
0116 801-06539                        LUMP|    3500.00000       3500.00|    3510.00000       3510.00|    3200.00000        3200.00
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                            |                            |
  MAINTAIN                                |                            |                            |
0117 801-02617                 1.000  EACH|    1100.00000       1100.00|    1090.00000       1090.00|     995.00000         995.00
  TEMPORARY POLE, WOOD, WITH DOWN GUYS    |                            |                            |
  AND ANCHORS                             |                            |                            |
0118 801-02595                 2.000  EACH|     480.00000        960.00|     475.00000        950.00|     435.00000         870.00
  CONTROLLER, RESET TIMING                |                            |                            |
0119 405-05517                44.600  Mg  |     320.00000      14272.00|     290.00000      12934.00|     308.00000       13736.80
  ASPHALT FOR PRIME COAT                  |                            |                            |
0120 406-05520                30.300  Mg  |     190.00000       5757.00|     280.00000       8484.00|     182.00000        5514.60
  ASPHALT FOR TACK COAT                   |                            |                            |
0121 305-05206               500.000  Mg  |      75.00000      37500.00|      52.00000      26000.00|      48.58000       24290.00
  WIDENING WITH HMA                       |                            |                            |
0122 610-05527               445.300  Mg  |      63.00000      28053.90|      62.00000      27608.60|      60.48000       26931.74
  HMA FOR APPROACHES                      |                            |                            |
0123 402-05477               395.500  Mg  |      53.00000      20961.50|      52.00000      20566.00|      93.87000       37125.59
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0124 402-05474               553.700  Mg  |      43.00000      23809.10|      42.00000      23255.40|      72.29000       40026.97
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0125 802-76025                 6.800  m2  |     165.00000       1122.00|     175.00000       1190.00|     171.00000        1162.80
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0126 802-05701                48.000  m   |      30.00000       1440.00|      31.25000       1500.00|      27.80000        1334.40
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0127 808-75240              1052.000  m   |       0.80000        841.60|       0.80000        841.60|       0.75000         789.00
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0128 211-02050             11000.000  m3  |      14.00000     154000.00|      17.50000     192500.00|      17.46000      192060.00
  B BORROW                                |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,227,614.10                                                  ROUTE :
     CALL ORDER   : 230                     CONTRACT ID : R -25677-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(1) 35-1212938              |(2) 35-1917625              |(3) 35-0918397
                                          |ATLAS EXCAVATING, INC.      |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0129 202-02250                 4.000  EACH|     350.00000       1400.00|      50.00000        200.00|     635.00000        2540.00
  TREE, 250 mm, REMOVE                    |                            |                            |
0130 202-02255                 1.000  EACH|     530.00000        530.00|      75.00000         75.00|     661.00000         661.00
  TREE, 460 mm, REMOVE                    |                            |                            |
0131 712-04131                        LUMP|   15000.00000      15000.00|    4300.00000       4300.00|    2851.34000        2851.34
  STRUCTURE , DRAINAGE CONTROL            |                            |                            |
     SECTION TOTALS                       |             $  3,293,970.28|             $  3,595,925.59|                $  4,367,747.62
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  3,293,970.28|             $  3,595,925.59|                $  4,367,747.62
====================================================================================================================================
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,227,614.10                                                  ROUTE :
     CALL ORDER   : 230                     CONTRACT ID : R -25677-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1136349              |                            |
                                          |TSCHUOR, GALE COMPANY, INC. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001   ADDED TRAVEL LANES
                                          |                            |                            |
0001 105-01925                30.000  MOS |    1597.79000      47933.70|                            |
  FIELD OFFICE, 51.1 m2                   |                            |                            |
0002 105-06845                        LUMP|   45167.20000      45167.20|                            |
  CONSTRUCTION ENGINEERING                |                            |                            |
0003 110-01001                        LUMP|  230000.00000     230000.00|                            |
  MOBILIZATION AND DEMOBILIZATION         |                            |                            |
0004 201-52370                        LUMP|   94000.00000      94000.00|                            |
  CLEARING RIGHT OF WAY                   |                            |                            |
0005 202-02241               617.000  m   |       7.40000       4565.80|                            |
  GUARDRAIL, REMOVE                       |                            |                            |
0006 202-02272               231.000  m   |       7.00000       1617.00|                            |
  PAVED SIDE DITCH, REMOVE                |                            |                            |
0007 202-60820               516.000  m2  |       7.81000       4029.96|                            |
  SURFACE MILLING, ASPHALT                |                            |                            |
0008 202-74025               305.000  m   |      10.60000       3233.00|                            |
  FENCE, REMOVE                           |                            |                            |
0009 202-74035                27.000  EACH|      20.33000        548.91|                            |
  SIGN, REMOVE                            |                            |                            |
0010 203-02000             19263.000  m3  |      17.51000     337295.13|                            |
  EXCAVATION, COMMON                      |                            |                            |
0011 203-02045             10086.600  m3  |       8.61000      86845.63|                            |
  EXCAVATION FOR SUBGRADE TREATMENT       |                            |                            |
0012 203-02070             34443.000  m3  |      23.80000     819743.40|                            |
  BORROW                                  |                            |                            |
0013 204-02290                 4.000  EACH|    2405.15000       9620.60|                            |
  SETTLEMENT PLATE                        |                            |                            |
0014 205-02224               723.000  m   |       5.53000       3998.19|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  PERIMETER PROTECTION                    |                            |                            |
0015 205-02228               612.000  m   |      49.68000      30404.16|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  SLOPE DRAIN                             |                            |                            |
0016 205-02231                14.000  m   |      24.84000        347.76|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  RIPRAP DITCH CHECK                      |                            |                            |
0017 205-02234                 2.000  EACH|      67.75000        135.50|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CULVERT PIPE PROTECTION                 |                            |                            |
0018 205-02236                 3.000  EACH|      67.75000        203.25|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  DROP INLET PROTECTION                   |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,227,614.10                                                  ROUTE :
     CALL ORDER   : 230                     CONTRACT ID : R -25677-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1136349              |                            |
                                          |TSCHUOR, GALE COMPANY, INC. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0019 205-02237                57.000  EACH|      33.88000       1931.16|                            |
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            |
  CURB INLET PROTECTION                   |                            |                            |
0020 205-04931                 1.000  EACH|    3274.62000       3274.62|                            |
  SEDIMENT TRAP                           |                            |                            |
0021 211-02060              9549.000  m3  |      19.94000     190407.06|                            |
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            |
0022 303-04075                 9.000  Mg  |      18.22000        163.98|                            |
  COMPACTED AGGREGATE, O, 73              |                            |                            |
0023 303-52308              1564.000  Mg  |      17.52000      27401.28|                            |
  COMPACTED AGGREGATE, O, 53              |                            |                            |
0024 401-05437             10620.180  Mg  |      35.91000     381370.66|                            |
  QC/QA HMA BASE 25.0 mm, MAINLINE        |                            |                            |
0025 401-05455              4021.300  Mg  |      38.05000     153010.47|                            |
  QC/QA HMA INTERMEDIATE 19.0 mm, MAINLINE|                            |                            |
0026 401-05456              2047.500  Mg  |      47.31000      96867.23|                            |
  QC/QA HMA SURFACE 9.5 mm, MAINLINE      |                            |                            |
0027 402-05470              3230.480  Mg  |      46.86000     151380.29|                            |
  HMA BASE C25.0 mm, MAINLINE             |                            |                            |
0028 604-91531               689.000  m2  |      29.36000      20229.04|                            |
  SIDEWALK, CONCRETE, 100 mm              |                            |                            |
0029 605-06150              3630.000  m   |      39.01000     141606.30|                            |
  CURB AND GUTTER, C, CONCRETE            |                            |                            |
0030 611-05330               714.000  m2  |      48.55000      34664.70|                            |
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            |
  150 mm                                  |                            |                            |
0031 615-06490                 3.000  EACH|     141.15000        423.45|                            |
  RIGHT OF WAY MARKER                     |                            |                            |
0032 615-06505                10.000  EACH|     395.21000       3952.10|                            |
  MONUMENT, B                             |                            |                            |
0033 615-06527                 2.000  EACH|     395.21000        790.42|                            |
  MONUMENT, SECTION CORNER                |                            |                            |
0034 616-02320               205.000  m2  |       3.60000        738.00|                            |
  GEOTEXTILES                             |                            |                            |
0035 616-06405               300.400  Mg  |      26.65000       8005.66|                            |
  RIPRAP, REVETMENT                       |                            |                            |
0036 617-04488             20040.000  m2  |       3.37000      67534.80|                            |
  GEOGRID, SUBGRADE                       |                            |                            |
0037 621-01004                 2.000  EACH|     508.13000       1016.26|                            |
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            |
  SEEDING                                 |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,227,614.10                                                  ROUTE :
     CALL ORDER   : 230                     CONTRACT ID : R -25677-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1136349              |                            |
                                          |TSCHUOR, GALE COMPANY, INC. |                            |
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0038 621-04156             62350.000  m2  |       1.06000      66091.00|                            |
  SEEDING, WETLAND                        |                            |                            |
0039 621-06545                 1.274  Mg  |    1042.23000       1327.80|                            |
  FERTILIZER                              |                            |                            |
0040 621-06554               234.000  kg  |      12.60000       2948.40|                            |
  SEED MIXTURE, U                         |                            |                            |
0041 621-06565                 7.200  Mg  |     794.94000       5723.57|                            |
  MULCHING MATERIAL                       |                            |                            |
0042 621-06567               344.000  kL  |       0.60000        206.40|                            |
  WATER                                   |                            |                            |
0043 621-06570               674.000  m3  |      26.77000      18042.98|                            |
  TOP SOIL                                |                            |                            |
0044 621-06575              5840.800  m2  |       4.20000      24531.36|                            |
  SODDING, NURSERY                        |                            |                            |
0045 622-05627                37.000  EACH|     637.99000      23605.63|                            |
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                            |                            |
  BROAD UPRIGHT, OVER 2400 mm             |                            |                            |
0046 622-05646                38.000  EACH|     517.16000      19652.08|                            |
  PLANT, DECIDUOUS TREE, MULTI-STEM, OVER |                            |                            |
  2400 TO 3000 mm                         |                            |                            |
0047 622-05651                70.000  EACH|     683.15000      47820.50|                            |
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 63 TO 88 mm                        |                            |                            |
0048 622-05652                31.000  EACH|    1172.09000      36334.79|                            |
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            |
  OVER 88 mm                              |                            |                            |
0049 702-01977              3708.000  EACH|       0.55000       2039.40|                            |
  DRAIN PIPE, PERFORATED, WITH PERFORATED |                            |                            |
  CAP, 75 mm                              |                            |                            |
0050 703-51030              6050.000  kg  |       1.52000       9196.00|                            |
  REINFORCING STEEL                       |                            |                            |
0051 706-01268                15.000  m   |     438.12000       6571.80|                            |
  HANDRAIL, ALUMINUM                      |                            |                            |
0052 714-03437                67.200  m2  |     793.52000      53324.54|                            |
  WINGWALL, PRECAST, REINFORCED CONCRETE ,|                            |                            |
   STR. NO. 1                             |                            |                            |
0053 714-03437                45.700  m2  |    1068.01000      48808.06|                            |
  WINGWALL, PRECAST, REINFORCED CONCRETE ,|                            |                            |
   STR. NO. 2                             |                            |                            |
0054 715-05048              3381.000  m   |       8.92000      30158.52|                            |
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            |



                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 06/01/01
                                                                                                                   PAGE : 230 -12
                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,227,614.10                                                  ROUTE :
     CALL ORDER   : 230                     CONTRACT ID : R -25677-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1136349              |                            |
                                          |TSCHUOR, GALE COMPANY, INC. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 715-05422                10.000  m   |     208.90000       2089.00|                            |
  PIPE, SLOTTED DRAIN, 300 mm             |                            |                            |
0056 715-05908                15.000  m   |     588.75000       8831.25|                            |
  PIPE EXTENSION, CIRCULAR, 1500 mm       |                            |                            |
0057 715-41045              1317.000  m   |      75.58000      99538.86|                            |
  PIPE, REINFORCED CONCRETE, 300 mm       |                            |                            |
0058 715-41050               328.000  m   |     102.76000      33705.28|                            |
  PIPE, REINFORCED CONCRETE, III, 375 mm  |                            |                            |
0059 715-41055               206.000  m   |     108.75000      22402.50|                            |
  PIPE, REINFORCED CONCRETE, III, 450 mm  |                            |                            |
0060 715-41065               193.000  m   |     160.79000      31032.47|                            |
  PIPE, REINFORCED CONCRETE, III, 600 mm  |                            |                            |
0061 715-44240               116.200  m3  |     639.03000      74255.29|                            |
  CONCRETE, A, STRUCTURES                 |                            |                            |
0062 715-46000                 6.000  EACH|     401.54000       2409.24|                            |
  PIPE END SECTION, 300 mm                |                            |                            |
0063 715-46005                 1.000  EACH|     445.46000        445.46|                            |
  PIPE END SECTION, 375 mm                |                            |                            |
0064 715-46010                 3.000  EACH|     534.55000       1603.65|                            |
  PIPE END SECTION, 450 mm                |                            |                            |
0065 715-46020                 1.000  EACH|     622.18000        622.18|                            |
  PIPE END SECTION, 600 mm                |                            |                            |
0066 715-90548                        LUMP|  140791.29000     140791.29|                            |
  STORMWATER LIFT STATION                 |                            |                            |
0067 716-03933                24.000  m   |     112.92000       2710.08|                            |
  PIPE, JACKED, STEEL, 75 mm              |                            |                            |
0068 718-94889               808.000  m3  |      39.52000      31932.16|                            |
  AGGREGATE FOR UNDERDRAINS, 8            |                            |                            |
0069 718-99153              9962.000  m2  |       1.81000      18031.22|                            |
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            |
0070 720-44000                 2.000  EACH|     311.65000        623.30|                            |
  CASTING, ADJUST TO GRADE                |                            |                            |
0071 720-45030                 7.000  EACH|    1066.01000       7462.07|                            |
  INLET, E7                               |                            |                            |
0072 720-45045                25.000  EACH|    1232.31000      30807.75|                            |
  INLET, J10                              |                            |                            |
0073 720-45055                21.000  EACH|    1294.92000      27193.32|                            |
  INLET, M10                              |                            |                            |
0074 720-45075                 4.000  EACH|    1513.64000       6054.56|                            |
  INLET, R13                              |                            |                            |
0075 720-45250                 2.000  EACH|    1867.26000       3734.52|                            |
  CATCH BASIN, K10                        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,227,614.10                                                  ROUTE :
     CALL ORDER   : 230                     CONTRACT ID : R -25677-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1136349              |                            |
                                          |TSCHUOR, GALE COMPANY, INC. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0076 720-45270                 1.000  EACH|    1174.53000       1174.53|                            |
  PIPE CATCH BASIN, 450 mm                |                            |                            |
0077 720-45410                27.000  EACH|    2348.71000      63415.17|                            |
  MANHOLE, C4                             |                            |                            |
0078 720-45605                 1.000  m   |     991.42000        991.42|                            |
  MANHOLE, RECONSTRUCT STRUCTURE          |                            |                            |
0079 720-98174                 5.000  EACH|    1618.00000       8090.00|                            |
  INLET, B15                              |                            |                            |
0080 720-98555                 3.000  EACH|    1727.11000       5181.33|                            |
  INLET, C15                              |                            |                            |
0081 723-04733                24.500  m   |    3977.48000      97448.26|                            |
  STRUCTURE, PRECAST THREE-SIDED, 3658 mm |                            |                            |
  X 2743 mm, STR. NO. 2                   |                            |                            |
0082 723-04733                24.500  m   |    3793.13000      92931.69|                            |
  STRUCTURE, PRECAST THREE-SIDED, 3658mm  |                            |                            |
  X 2743 mm, STR. NO. 1                   |                            |                            |
0083 801-06606                 6.000  EACH|     282.30000       1693.80|                            |
  BARRICADE, IIIB                         |                            |                            |
0084 801-06640                25.000  EACH|     220.19000       5504.75|                            |
  CONSTRUCTION SIGN, A                    |                            |                            |
0085 801-06645                22.000  EACH|      45.17000        993.74|                            |
  CONSTRUCTION SIGN, B                    |                            |                            |
0086 801-06775                        LUMP|   55376.12000      55376.12|                            |
  MAINTAINING TRAFFIC                     |                            |                            |
0088 802-76035                 5.670  m2  |     180.63000       1024.17|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND 2.54 mm THICKNESS                |                            |                            |
0089 805-01815                 2.000  EACH|    1976.07000       3952.14|                            |
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            |
0090 805-01836              1270.000  m   |       3.39000       4305.30|                            |
  SIGNAL CABLE, 2C 16GA., SHIELDED, LEAD  |                            |                            |
  IN                                      |                            |                            |
0091 805-01842                 2.000  EACH|     733.97000       1467.94|                            |
  HANDHOLE, SIGNAL                        |                            |                            |
0092 805-02151                 2.000  EACH|     621.05000       1242.10|                            |
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            |
  INTERNATIONAL SYMBOLS, 305 mm           |                            |                            |
0093 805-02440               756.000  m   |       1.13000        854.28|                            |
  SIGNAL CABLE, ROADWAY LOOP, 1C 16GA.    |                            |                            |
0094 805-06592                48.000  m   |      39.52000       1896.96|                            |
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            |
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                                                        TABULATION OF BIDS
     ENGINEER'S ESTIMATE: $ 4,227,614.10                                                  ROUTE :
     CALL ORDER   : 230                     CONTRACT ID : R -25677-A                   COUNTIES : TIPPECANOE
     LETTING DATE : 05/22/01  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT

          SET-ASIDE :

====================================================================================================================================
                                          |(4) 35-1136349              |                            |
                                          |TSCHUOR, GALE COMPANY, INC. |                            |
LINE NO / ITEM CODE / ALT                 |                            |                            |
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
0096 805-78370                 2.000  EACH|    1129.18000       2258.36|                            |
  PEDESTRIAN PUSH BUTTON                  |                            |                            |
0097 805-78415                 4.000  EACH|    1863.15000       7452.60|                            |
  SPAN, CATENARY, AND TETHER              |                            |                            |
0098 805-78420                 4.000  EACH|     338.75000       1355.00|                            |
  DISCONNECT HANGER                       |                            |                            |
0099 805-78480               146.000  m   |       3.50000        511.00|                            |
  SIGNAL CABLE, 3C 14GA.                  |                            |                            |
0100 805-78485               205.000  m   |       3.73000        764.65|                            |
  SIGNAL CABLE, 5C 14GA.                  |                            |                            |
0101 805-78490               212.000  m   |       4.07000        862.84|                            |
  SIGNAL CABLE, 7C 14GA.                  |                            |                            |
0102 805-78785                 4.000  EACH|     395.21000       1580.84|                            |
  SIGNAL DETECTOR HOUSING                 |                            |                            |
0103 805-78795               126.000  m   |      38.39000       4837.14|                            |
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            |
0104 805-81032                 2.000  EACH|    3218.16000       6436.32|                            |
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            |
0105 805-94295                 6.000  EACH|     248.42000       1490.52|                            |
  SIGNAL HEAD, RELOCATE                   |                            |                            |
0106 807-04744                        LUMP|   10930.46000      10930.46|                            |
  LIGHTING , UNDERPASS                    |                            |                            |
0108 808-06703               162.000  m   |       0.85000        137.70|                            |
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            |
0109 808-75245              3314.000  m   |       0.85000       2816.90|                            |
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            |
  100mm                                   |                            |                            |
0110 808-75297                80.000  m   |       9.03000        722.40|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  STOP LINE, 600mm                        |                            |                            |
0111 808-75300               193.000  m   |       2.26000        436.18|                            |
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            |
  CROSSWALK LINE, 150mm                   |                            |                            |
0112 808-75320                30.000  EACH|      55.33000       1659.90|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            |
0113 808-75325                28.000  EACH|      76.78000       2149.84|                            |
  PAVEMENT MESSAGE MARKINGS,              |                            |                            |
  THERMOPLASTIC, WORD (ONLY)              |                            |                            |
0114 805-78230                 2.000  EACH|     813.01000       1626.02|                            |
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            |
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            |
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------------------------------------------+----------------------------+----------------------------+-------------------------------
0115 805-04148                 1.000  EACH|    1513.10000       1513.10|                            |
  STRAIN POLE, RELOCATE                   |                            |                            |
0116 801-06539                        LUMP|    3613.38000       3613.38|                            |
  TEMPORARY TRAFFIC SIGNAL INSTALLATION,  |                            |                            |
  MAINTAIN                                |                            |                            |
0117 801-02617                 1.000  EACH|    1123.53000       1123.53|                            |
  TEMPORARY POLE, WOOD, WITH DOWN GUYS    |                            |                            |
  AND ANCHORS                             |                            |                            |
0118 801-02595                 2.000  EACH|     491.19000        982.38|                            |
  CONTROLLER, RESET TIMING                |                            |                            |
0119 405-05517                44.600  Mg  |     327.46000      14604.72|                            |
  ASPHALT FOR PRIME COAT                  |                            |                            |
0120 406-05520                30.300  Mg  |     316.17000       9579.95|                            |
  ASPHALT FOR TACK COAT                   |                            |                            |
0121 305-05206               500.000  Mg  |      48.55000      24275.00|                            |
  WIDENING WITH HMA                       |                            |                            |
0122 610-05527               445.300  Mg  |      70.01000      31175.45|                            |
  HMA FOR APPROACHES                      |                            |                            |
0123 402-05477               395.500  Mg  |      58.72000      23223.76|                            |
  HMA SURFACE 9.5 mm, MAINLINE            |                            |                            |
0124 402-05474               553.700  Mg  |      47.43000      26261.99|                            |
  HMA INTERMEDIATE 19.0 mm, MAINLINE      |                            |                            |
0125 802-76025                 6.800  m2  |     193.09000       1313.01|                            |
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            |
  LEGEND, 2.03 mm THICKNESS               |                            |                            |
0126 802-05701                48.000  m   |      31.39000       1506.72|                            |
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            |
  BASE                                    |                            |                            |
0127 808-75240              1052.000  m   |       0.85000        894.20|                            |
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            |
  100mm                                   |                            |                            |
0128 211-02050             11000.000  m3  |      18.84000     207240.00|                            |
  B BORROW                                |                            |                            |
0129 202-02250                 4.000  EACH|    1242.10000       4968.40|                            |
  TREE, 250 mm, REMOVE                    |                            |                            |
0130 202-02255                 1.000  EACH|    1411.48000       1411.48|                            |
  TREE, 460 mm, REMOVE                    |                            |                            |
0131 712-04131                        LUMP|    4538.17000       4538.17|                            |
  STRUCTURE , DRAINAGE CONTROL            |                            |                            |
     SECTION TOTALS                       |             $  4,700,912.56|                            |
------------------------------------------+----------------------------+----------------------------+-------------------------------
     CONTRACT TOTALS                      |             $  4,700,912.56|                            |
====================================================================================================================================




